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CONTRACT  NO.  =  MR026

MEDIUM INTENSITY LIGHT
BASE MOUNTED

2" HUB CONDUIT

STAKE MOUNTED
MEDIUM INTENSITY LIGHT

NOT TO SCALE

TRANSFORMER 6.6 AMP
30/45 WATT (L-830-1)

SECONDARY LEAD

SEAL WITH HEAT
SHRINK TUBE (TYP.)

BARE COPPER GROUND WIRE TO

NOT TO SCALE

6" SAND
CUSHION

SHRINK TUBING
L-823 AND HEAT

PRIMARY

BRICK

GROUND LUG NO.6

SLACK (EACH)
PROVIDE 3' CABLE

1
8

"
M

IN
.

1
0

"
M

IN
.

FINISHED GRADE

PRIMARY CONNECTORS
L-823 AND HEAT
SHRINK TUBING

6.6 AMP 30/45
WATT (L-830-1)

TRANSFORMER

2
4

"
M

A
X.

M
IN

.
1

8
"

1
2

"
TY

P.

WELDED CONNECTION

GRADE
FINISHED

COLOR CODED TAPE FOR
WIRE IDENTIFICATION LOCATED
WITHIN 6" OF L-823 CONNECTOR

CONNECTORSNo. 8, 5000 V., (L-824)
I/C TYPE "C" U.G. CABLE
IN UNIT DUCT

No. 8, 5000 V. (L-824)
I/C TYPE "C" U.G. CABLE
IN UNIT DUCT

2 -WAY DUCT
NOT TO SCALE

NOTES: (CONDUIT)

FINISHED GRADE

3/4" CHAMFER

ELEC. CABLES

HAND HOLE DETAIL

3/4" DRAIN W/PLUG 6" SAND CUSHION

FOR LOCATION)
CONDUIT (SEE PLAN
2 - 2" NON-METALLIC

CAPPED END

3" MIN.

1"

(610) CONCRETE

24" DIA.

NOT TO SCALE

2
4

"

PLAN

3" DIA.

PERMANENT BRASS
MARKER SET IN CONCRETE

(SURVEY MARKER)

12" Ø x 24" L-867 TY. 1
HAND HOLE W/ (0.375")
BLANK METAL COVER
(AR110610)

BREAKABLE COUPLING

1" THIN WALL COLUMN

30 WATT LAMP 
L-861T LIGHT FIXTURE
W/ COLORED LENS

L-861 OR

30" ANGLE
IRON STAKE

BREAKABLE COUPLING

1" THIN WALL COLUMN

W/ COLORED LENS

PLATE

30 WATT LAMP 

BASE

L-861T LIGHT FIXTURE
L-861 OR

SECTION

3.0"

TOP OF
PAVEMENT

0
.1

5
"

1
.5

"

4
.0

"

4
.4

"

0.4"

0.75"

NON CORROSIVE METAL
DISK (BRASS)

610 CONCRETE
BASE

ELECTRICAL

ELECTRICAL GENERAL NOTES:

(TAXIWAY GUIDANCE & RUNWAY SIGNS)

1. FOR TAXIWAY GUIDANCE & RUNWAY EXIT SIGN DATA SEE ELECTRICAL

NOT TO SCALE

TAXIWAY GUIDANCE SIGN DETAIL

PLAN & DETAILS

NOTE: 

32" (MIN.)

1/4" PER FT.
SLOPE

(610) CONCRETE

EACH CORNER

4" CONDUIT (TYP.)

#4 BARS IN

CONCRETE ENCASEMENT
NOT TO SCALE

5'-0"

(SEE DETAIL THIS SHEET)

2 - 2" NON-METALLIC CONDUIT

SEE PLAN FOR LENGTH
2-WAY CONC. ENCASED DUCT

SHEET
SEE DETAIL THIS

EACH HAND HOLE

CONDUIT & FITTINGS
2- 4" NON-METALLIC

PROPOSED HAND HOLE

5'-0"

CONCRETE ENCASEMENT

4"4"

3'-0"

SEAL WITH HEAT
SHRINK TUBE (TYP.)

L-867 BASE 12" DIA. x 24" DP.

FOR LOCATION)
CONDUIT (SEE PLAN
2 - 4" NON-METALLIC

3'-0"

EDGE OF PAVEMENT

(SEE DETAIL)
BRASS MARKER (TYP.)

2.

1.

NOT TO SCALE
BRASS PAVEMENT MARKER DETAIL

CABLE MARKER

(610) 8" CONC. W/ 6 X 6,
W1.4 X W1.4 W.W.M.

7 25

6" SAND CUSHION

PROPOSED TRANSFORMER

6
"

1
9

"

2
5

"

AS SHOWN ON PLAN

SAND BACKFILL 2" GALV. RIGID STEEL CONDUIT

BRICK

GRADE
FINISHED

STEEL COVER & 3/4" DIA.
12" DIA. X 16 " W/ GALV.
L-867 BASE 

PROPOSED SIGN

12"

WEEP HOLE

PROVIDE 3' CABLE
SLACK (TYP)

1/C #8 5kV UNDERGROUND
CABLE IN UNIT DUCT

BREAKING GROOVE OR BREAKABLE COUPLINGS SHALL NOT EXCEED
1-1/2" ABOVE FINISHED GRADE OR BASE COVER.

FOR SIGNS, COPPER CLAD GR. RODS 3/4" DIA. X 10'-0" LG. SHALL
BE DRIVEN 1'-0" BELOW FINISHED GRADE & GROUNDING CABLE
SECURELY ATTACHED TO GROUND RODS.

HIGH AND LOW VOLTAGE CABLE SHALL BE RUN IN SEPARATE
UNDERGROUND DUCTS.

WHEN HIGH AND LOW VOLTAGE CABLES ARE IN A HANDHOLE OR
MANHOLE, PROTECTION SHALL BE MADE AROUND THE HIGH VOLTAGE
CABLE. THE METHOD OF PROTECTION SHALL BE BY SPLIT DUCT
ANCHOR CLIPPED TO THE WALL.

1.

2.

3.

4.

COLOR CODED TAPE FOR WIRE
IDENTIFICATION LOCATED WITHIN
6" OF L-823 CONNECTOR (TYP)

18"±

3" PIPE 3"± 3"
O.D.

PIPE
O.D.

1
2

"±

4
"

PI
PE

O
.D

.
4

"

SECONDARY LEAD EXTENSION W/
L-823 CONNECTOR AND HEAT SHRINK

L-823 CONNECTORS
AND HEAT SHRINK
TUBING

COLOR CODED TAPE FOR
WIRE IDENTIFICATION LOCATED
WITHIN 6" OF L-823 CONNECTOR

GROUND LUG

12"

COPPER COATED GROUND ROD

6"

CABLE IN U.D. TERMINATE
INSIDE HAND HOLE & SEAL WITH
HEAT SHRINK TUBE (TYP.)

CABLE IN U.D. TERMINATE
INSIDE HAND HOLE & SEAL WITH
HEAT SHRINK TUBE (TYP.)

TOP OF CONCRETE ENCASEMENT TO BE NOT LESS THAN 18" BELOW
FINISHED SUB-GRADE.

ALL UNUSED DUCTS SHALL BE PROVIDED WITH A #10 PULL WIRE
AND SHALL HAVE ENDS PLUGGED IN A MANNER APPROVED BY
THE RESIDENT ENGINEER.

3. LOCATIONS OF DUCTS ARE APPROXIMATE. DUCT BANKS SHALL
BE INSTALLED AT LOCATIONS APPROVED BY THE RESIDENT
ENGINEER.

4. CONTRACTOR SHALL INSTALL DUCT BANKS AT A DEPTH THAT
WILL NOT CONFLICT WITH OTHER UTILITIES.

1
2

"
TY

P.

BUSHING & SEAL
(NO SQUEEZE
CONNECTORS)

GROUND LUG

GROUND LUG

CABLE IN U.D. TERMINATE
INSIDE HAND HOLE & SEAL WITH
HEAT SHRINK TUBE (TYP.)

WELDED CONNECTION

WELDED CONNECTION

3" MIN.

L-861 SPECIFICATION DENOTES RUNWAY LIGHT FIXTURE.
L-861T DENOTES TAXIWAY LIGHT FIXTURE.

5.

(3/4" X 10' LONG)

COPPER COATED GROUND
ROD FOR EVERY LIGHT
(5/8" X 8' LONG)

COPPER COATED GROUND
ROD FOR EVERY LIGHT
(5/8" X 8' LONG)

WELDED

COPPER COATED GROUND
ROD FOR EVERY LIGHT
(5/8" X 8' LONG)

CONNECTION

GROUND LUG

1
2

"
TY

P.

FOR STAKE MOUNTED AND BASE MOUNTED LIGHTS, COPPER CLAD
GR. RODS 5/8" DIA. X 8'-0" LG. SHALL BE DRIVEN 1'-0" BELOW
FINISHED GRADE & GROUNDING CABLE SECURELY ATTACHED TO
GROUND RODS.

6.

(INCANDESCENT ONLY)(INCANDESCENT ONLY)
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NOT TO SCALE

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
34
144

ELECTRICAL DETAILSCONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



RUNWAY 7/25

TAXIWAY C

TA
XI

W
AY

 B

TA
XI

W
A

Y 
C

1

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
35
144

MARKING PLAN 1CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXIWAY C

RUNWAY 7/25

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
36
144

MARKING PLAN 2CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TA
XI

W
A

Y 
C

2

RUNWAY 7/25

TAXIWAY C

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
37
144

MARKING PLAN 3CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



RUNWAY 7/25

TAXIWAY C

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
38
144

MARKING PLAN 4CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TA
XI

W
A

Y 
C

4

RUNWAY 7/25

TAXIWAY C

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
39
144

MARKING PLAN 5CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXIWAY B

TA
XI

W
A

Y 
B

1

RUNWAY 18/36

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
40
144

MARKING PLAN 6CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXIWAY B

TA
XI

W
A

Y 
B

2

RUNWAY 18/36

RUNWAY 18/36

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
41
144

MARKING PLAN MP7CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXIWAY B

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
42
144

MARKING PLAN MP8CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TA
XI

W
A

Y 
A

3

RUNWAY 18/36

TAXIWAY A

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
43
144

MARKING PLAN MP9CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXI-HOLDING  POSITION  MARKING

NOTES:

CENTERLINE  MERGE  DETAIL

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
44
144

MARKING DETAILSCONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
45
144

DRAINAGE PLAN 1CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

LEGEND



CB

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
46
144

DRAINAGE PLAN 2CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

LEGEND



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
47
144

DRAINAGE PLAN 3CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

LEGEND



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
48
144

DRAINAGE DETAILSCONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

UNDERDRAIN  CLEANOUT

UNDERDRAIN  DETAIL

UNDERDRAIN BLIND CONNECT DETAIL

DRAINAGE DISCHARGE DETAIL

OUTLET CONTROL STRUCTURE



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
49
144

EROSION CONTROL PLAN 1CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

LEGEND



CB

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
50
144

EROSION CONTROL PLAN 2CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

LEGEND



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
51
144

EROSION CONTROL PLAN 3CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

LEGEND



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
52
144

EROSION CONTROL PLAN 4CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

LEGEND



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
53
144

EROSION CONTROL DETAILS 1CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

4/23/2025
54
144

EROSION CONTROL DETAILS 2CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



RUNWAY 7/25
TA

XI
W

A
Y 

C
1

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
55
144

PLAN AND PROFILE 1CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
R

U
N

W
A

Y 
7/

25
ST

A
. 2

0+
00



RUNWAY 7/25

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
56
144

PLAN AND PROFILE 2CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
R

U
N

W
A

Y 
7/

25
ST

A
. 2

0+
00

M
A

TC
H

LI
N

E 
R

U
N

W
A

Y 
7/

25
ST

A
. 3

2+
00



TA
XI

W
A

Y 
C

2

RUNWAY 7/25

TAXIWAY C

RUNWAY 7/25

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
57
144

PLAN AND PROFILE 3CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
R

U
N

W
A

Y 
7/

25
ST

A
. 3

2+
00

M
A

TC
H

LI
N

E 
R

U
N

W
A

Y 
7/

25
ST

A
. 4

4+
00



TA
XI

W
A

Y 
C

4

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
58
144

PLAN AND PROFILE 4CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
R

U
N

W
A

Y 
7/

25
ST

A
. 4

4+
00



TAXIWAY CTA
XI

W
AY

 B

TA
XI

W
A

Y 
C

1

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
59
144

PLAN AND PROFILE 5CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
TA

XI
W

A
Y 

C
ST

A
. 2

0+
00



TAXIWAY C

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
60
144

PLAN AND PROFILE 6CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
TA

XI
W

A
Y 

C
ST

A
. 3

2+
00

M
A

TC
H

LI
N

E 
TA

XI
W

A
Y 

C
ST

A
. 2

0+
00



TA
XI

W
A

Y 
C

2

TAXIWAY C

TAXIWAY C

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
61
144

PLAN AND PROFILE 7CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
TA

XI
W

A
Y 

C
ST

A
. 4

4+
00

M
A

TC
H

LI
N

E 
TA

XI
W

A
Y 

C
ST

A
. 3

2+
00



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
62
144

PLAN AND PROFILE 8CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
TA

XI
W

A
Y 

C
ST

A
. 4

4+
00



TAXIWAY C2

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
63
144

PLAN AND PROFILE 9CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXIWAY C4

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
64
144

PLAN AND PROFILE 11CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXIWAY B

TAXIWAY C1

TAXIWAY B

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
65
144

PLAN AND PROFILE 12CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
TA

XI
W

A
Y 

B
ST

A
. 2

0+
00



TAXIWAY B

TA
XIW

A
Y B

2

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
66
144

PLAN AND PROFILE 13CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
TA

XI
W

A
Y 

B
ST

A
. 3

2+
00

M
A

TC
H

LI
N

E 
TA

XI
W

A
Y 

B
ST

A
. 2

0+
00



TAXIWAY B

TA
XIW

A
Y B

1

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
67
144

PLAN AND PROFILE 14CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS

M
A

TC
H

LI
N

E 
TA

XI
W

A
Y 

B
ST

A
. 3

2+
00



TAXIWAY B1

R
U

N
W

A
Y 18/36

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
68
144

PLAN AND PROFILE 15CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXIWAY B

TAXIWAY B2TAXIWAY A3

R
U

N
W

A
Y 18/36

TA
XIW

A
Y A

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
69
144

PLAN AND PROFILE 16CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



CB

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
70
144

PROPOSED GRADING PLAN GP1CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



RUNWAY 7/25

TAXIWAY C

TA
XI

W
AY

 B

TA
XI

W
AY

 C
1

PROPOSED INFIELD - GRADE TO DRAIN

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
71
144

PROPOSED GRADING PLAN GP1CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



RUNWAY 7/25

TAXIWAY C

PROPOSED INFIELD - GRADE TO DRAIN

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
72
144

PROPOSED GRADING PLAN GP2CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TA
XIW

A
Y C

2

RUNWAY 7/25

TAXIWAY C

PROPOSED INFIELD - GRADE TO DRAIN PROPOSED INFIELD - GRADE TO DRAIN

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
73
144

PROPOSED GRADING PLAN GP3CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



RUNWAY 7/25

TAXIWAY C

PROPOSED INFIELD - GRADE TO DRAIN

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
74
144

PROPOSED GRADING PLAN GP4CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TA
XI

W
A

Y 
C

4

RUNWAY 7/25

TAXIWAY C

PROPOSED INFIELD - GRADE TO DRAIN

AS
HL

EY
 R

O
AD

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
75
144

PROPOSED GRADING PLAN GP5CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



AS
HL

EY
 R

O
AD

AS
HL

EY
 R

O
AD

WHITMAN  ROAD

CB

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
76
144

PROPOSED GRADING PLAN GP6CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
77
144

PROPOSED GRADING PLAN GP7CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
78
144

PROPOSED GRADING PLAN GP8CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
79
144

PROPOSED GRADING PLAN GP9CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
80
144

PROPOSED GRADING PLAN GP10CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXIWAY B

TA
XI

W
A

Y 
B

1

RUNWAY 18/36

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
81
144

PROPOSED GRADING PLAN GP11CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXIWAY B

RUNWAY 18/36

TA
XI

W
A

Y 
B

2

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
82
144

PROPOSED GRADING PLAN GP12CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TA
XI

W
A

Y 
A

3

RUNWAY 18/36

TAXIWAY A

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
83
144

PROPOSED GRADING PLAN GP13CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
84
144

PROPOSED GRADING PLAN GP14CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



TAXIWAY B

PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
85
144

PROPOSED GRADING PLAN GP15CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
86
144

RUNWAY CROSS SECTIONS 1CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
87
144

RUNWAY CROSS SECTIONS 2CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
88
144

RUNWAY CROSS SECTIONS 3CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
89
144

RUNWAY CROSS SECTIONS 4CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
90
144

RUNWAY CROSS SECTIONS 5CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
91
144

RUNWAY CROSS SECTIONS 6CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
92
144

RUNWAY CROSS SECTIONS 7CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
93
144

RUNWAY CROSS SECTIONS 8CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
94
144

RUNWAY CROSS SECTIONS 9CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
95
144

RUNWAY CROSS SECTIONS 10CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
96
144

RUNWAY CROSS SECTIONS 11CONSTRUCT CROSSWIND
RUNWAY 7/25   MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
97
144

RUNWAY CROSS SECTIONS 12

CONSTRUCT
CROSSWIND
RUNWAY 7/25

MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
98
144

RUNWAY CROSS SECTIONS 13

CONSTRUCT
CROSSWIND
RUNWAY 7/25

MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
99
144

RUNWAY CROSS SECTIONS 14

CONSTRUCT
CROSSWIND
RUNWAY 7/25

MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
100
144

RUNWAY CROSS SECTIONS 15CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
101
144

RUNWAY CROSS SECTIONS 16

CONSTRUCT
CROSSWIND
RUNWAY 7/25

MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
102
144

RUNWAY CROSS SECTIONS 17

CONSTRUCT
CROSSWIND
RUNWAY 7/25

MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
103
144

RUNWAY CROSS SECTIONS 18

CONSTRUCT
CROSSWIND
RUNWAY 7/25

MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
104
144

RUNWAY CROSS SECTIONS 19

CONSTRUCT
CROSSWIND
RUNWAY 7/25

MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
105
144

TAXIWAY C CROSS SECTIONS 1CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
106
144

TAXIWAY C CROSS SECTIONS 2CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
107
144

TAXIWAY C CROSS SECTIONS 3CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
108
144

TAXIWAY C CROSS SECTIONS 4CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
109
144

TAXIWAY C CROSS SECTIONS 5CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
110
144

TAXIWAY C CROSS SECTIONS 6CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
111
144

TAXIWAY C CROSS SECTIONS 7CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
112
144

TAXIWAY C CROSS SECTIONS 8CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
113
144

TAXIWAY C CROSS SECTIONS 9CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
114
144

TAXIWAY C CROSS SECTIONS 10CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
115
144

TAXIWAY C CROSS SECTIONS 11CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
116
144

TAXIWAY C CROSS SECTIONS 12CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
117
144

TAXIWAY C CROSS SECTIONS 13CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
118
144

TAXIWAY C CROSS SECTIONS 14CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
119
144

TAXIWAY C CROSS SECTIONS 15CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
120
144

TAXIWAY C CROSS SECTIONS 16CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
121
144

TAXIWAY C CROSS SECTIONS 17CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
122
144

TAXIWAY C CROSS SECTIONS 18CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
123
144

TAXIWAY C CROSS SECTIONS 19CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
124
144

TAXIWAY C CROSS SECTIONS 20CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
125
144

TAXIWAY C CROSS SECTIONS 21CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
126
144

TAXIWAY C CROSS SECTIONS 22CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
127
144

TAXIWAY C CROSS SECTIONS 23CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
128
144

TAXIWAY C CROSS SECTIONS 24CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
129
144

TAXIWAY B CROSS SECTIONS 1CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
130
144

TAXIWAY B CROSS SECTIONS 2CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
131
144

TAXIWAY B CROSS SECTIONS 3CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
132
144

TAXIWAY B CROSS SECTIONS 4CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
133
144

TAXIWAY B CROSS SECTIONS 5CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
134
144

TAXIWAY B CROSS SECTIONS 6CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
135
144

TAXIWAY B CROSS SECTIONS 7CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
136
144

TAXIWAY B CROSS SECTIONS 8CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
137
144

TAXIWAY B CROSS SECTIONS 9CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
138
144

TAXIWAY B CROSS SECTIONS 10CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
139
144

TAXIWAY B CROSS SECTIONS 11CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
140
144

TAXIWAY B CROSS SECTIONS 12CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
141
144

TAXIWAY B CROSS SECTIONS 13CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
142
144

TAXIWAY B CROSS SECTIONS 14CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
143
144

TAXIWAY B CROSS SECTIONS 15CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS



PERU   MORRIS
OTTAWA   MENDOTA

ILLINOIS

CONSTRUCTION
PLANS

Chamlin  and  Assoc.,  Inc.

4/23/2025
144
144

TAXIWAY B CROSS SECTIONS 16CONSTRUCT CROSSWIND RUNWAY 7/25
MORRIS, ILLINOIS


	1
	Sheets and Views
	COVER


	2-3
	Sheets and Views
	2 SUMMARY OF QUANTITIES
	3 TYPICAL SECTIONS


	4-8
	Sheets and Views
	4 CONSTRUCTION SAFETY PLAN PHASE 1
	5 CONSTRUCTION SAFETY PLAN PHASE 2
	6 CONSTRUCTION SAFETY PLAN PHASE 3A
	7 CONSTRUCTION SAFETY PLAN PHASE 3B


	9
	Sheets and Views
	EC001


	10-18
	Sheets and Views
	10 PROPOSED PAVEMENT GEOMETRY DRAWING GE1
	11 PROPOSED PAVEMENT GEOMETRY DRAWING GE2
	12 PROPOSED PAVEMENT GEOMETRY DRAWING GE3
	13 PROPOSED PAVEMENT GEOMETRY DRAWING GE4
	14 PROPOSED PAVEMENT GEOMETRY DRAWING GE5
	15 PROPOSED PAVEMENT GEOMETRY DRAWING GE6
	16 PROPOSED PAVEMENT GEOMETRY DRAWING GE7
	17 PROPOSED PAVEMENT GEOMETRY DRAWING GE8
	18 PROPOSED PAVEMENT GEOMETRY DRAWING GE9


	19-34
	Sheets and Views
	19 SIGN PLAN 1
	20 SIGN PLAN 2
	21 SIGN PLAN 3
	22 SIGN PLAN 4
	23 ELECTRICAL LIGHTING PLAN EP1
	24 ELECTRICAL LIGHTING PLAN EP2
	25 ELECTRICAL LIGHTING PLAN EP3
	26 ELECTRICAL LIGHTING PLAN EP4
	27 ELECTRICAL LIGHTING PLAN EP5
	28 ELECTRICAL LIGHTING PLAN EP6
	29 ELECTRICAL LIGHTING PLAN EP7
	30 ELECTRICAL LIGHTING PLAN EP8
	31 ELECTRICAL LIGHTING PLAN EP9
	32 ELECTRICAL LIGHTING PLAN EP10
	33 ELECTRICAL LIGHTING PLAN EP11
	34 ELECTRICAL DETAILS


	35-44
	Sheets and Views
	35 MARKING PLAN MP1
	36 MARKING PLAN MP2
	37 MARKING PLAN MP3
	38 MARKING PLAN MP4
	39 MARKING PLAN MP5
	40 MARKING PLAN MP6
	41 MARKING PLAN MP7
	42 MARKING PLAN MP8
	43 MARKING PLAN MP9
	44 MARKING DETAILS


	45-48
	Sheets and Views
	45 DRAINAGE PLAN 1
	46 DRAINAGE PLAN 2
	47 DRAINAGE PLAN 3
	48 DRAINAGE DETAILS


	49-54
	Sheets and Views
	49 EROSION CONTROL PLAN 1
	50 EROSION CONTROL PLAN 2
	51 EROSION CONTROL PLAN 3
	52 EROSION CONTROL PLAN 4
	53 Erosion Control Details 1
	54 Erosion Control Details 2


	55-69
	Sheets and Views
	55 PLAN AND PROFILE 1
	56 PLAN AND PROFILE 2
	57 PLAN AND PROFILE 3
	58 PLAN AND PROFILE 4
	59 PLAN AND PROFILE 5
	60 PLAN AND PROFILE 6
	61 PLAN AND PROFILE 7
	62 PLAN AND PROFILE 8
	63 PLAN AND PROFILE 9
	64 PLAN AND PROFILE 11
	65 PLAN AND PROFILE 12
	66 PLAN AND PROFILE 13
	67 PLAN AND PROFILE 14
	68 PLAN AND PROFILE 15
	69 PLAN AND PROFILE 16


	70-85
	Sheets and Views
	70 OVERALL GRADING PLAN
	71 Grading Plan  GP1
	72 Grading Plan GP2
	73 Grading Plan GP3
	74 Grading Plan GP4
	75 Grading Plan GP5
	76 Grading Plan GP6
	77 Grading Plan GP7
	78 Grading Plan GP8
	79 Grading Plan GP9
	80 Grading Plan GP10
	81 Grading Plan GP11
	82 Grading Plan GP12
	83 Grading Plan GP13
	84 Grading Plan GP14
	85 Grading Plan GP15


	86-97
	Sheets and Views
	86 RUNWAY CROSS SECTIONS 1
	87 RUNWAY CROSS SECTIONS 2
	88 RUNWAY CROSS SECTIONS 3
	89 RUNWAY CROSS SECTIONS 4
	90 RUNWAY CROSS SECTIONS 5
	91 RUNWAY CROSS SECTIONS 6
	92 RUNWAY CROSS SECTIONS 7
	93 RUNWAY CROSS SECTIONS 8
	94 RUNWAY CROSS SECTIONS 9
	95 RUNWAY CROSS SECTIONS 10
	96 RUNWAY CROSS SECTIONS 11
	97 RUNWAY CROSS SECTIONS 12


	98-104
	Sheets and Views
	98 RUNWAY CROSS SECTIONS 13
	99 RUNWAY CROSS SECTIONS 14
	100 RUNWAY CROSS SECTIONS 15
	101 RUNWAY CROSS SECTIONS 16
	102 RUNWAY CROSS SECTIONS 17
	103 RUNWAY CROSS SECTIONS 18
	104 RUNWAY CROSS SECTIONS 19


	105-128
	Sheets and Views
	105 TAXIWAY C CROSS SECTIONS 1
	106 TAXIWAY C CROSS SECTIONS 2
	107 TAXIWAY C CROSS SECTIONS 3
	108 TAXIWAY C CROSS SECTIONS 4
	109 TAXIWAY C CROSS SECTIONS 5
	110 TAXIWAY C CROSS SECTIONS 6
	111 TAXIWAY C CROSS SECTIONS 7
	112 TAXIWAY C CROSS SECTIONS 8
	113 TAXIWAY C CROSS SECTIONS 9
	114 TAXIWAY C CROSS SECTIONS 10
	115 TAXIWAY C CROSS SECTIONS 11
	116 TAXIWAY C CROSS SECTIONS 12
	117 TAXIWAY C CROSS SECTIONS 13
	118 TAXIWAY C CROSS SECTIONS 14
	119 TAXIWAY C CROSS SECTIONS 15
	120 TAXIWAY C CROSS SECTIONS 16
	121 TAXIWAY C CROSS SECTIONS 17
	122 TAXIWAY C CROSS SECTIONS 18
	123 TAXIWAY C CROSS SECTIONS 19
	124 TAXIWAY C CROSS SECTIONS 20
	125 TAXIWAY C CROSS SECTIONS 21
	126 TAXIWAY C CROSS SECTIONS 22
	127 TAXIWAY C CROSS SECTIONS 23
	128 TAXIWAY C CROSS SECTIONS 24


	128-144
	Sheets and Views
	129 TAXIWAY B CROSS SECTIONS 1
	130 TAXIWAY B CROSS SECTIONS 2
	131 TAXIWAY B CROSS SECTIONS 3
	132 TAXIWAY B CROSS SECTIONS 4
	133 TAXIWAY B CROSS SECTIONS 5
	134 TAXIWAY B CROSS SECTIONS 6
	135 TAXIWAY B CROSS SECTIONS 7
	136 TAXIWAY B CROSS SECTIONS 8
	137 TAXIWAY B CROSS SECTIONS 9
	138 TAXIWAY B CROSS SECTIONS 10
	139 TAXIWAY B CROSS SECTIONS 11
	140 TAXIWAY B CROSS SECTIONS 12
	141 TAXIWAY B CROSS SECTIONS 13
	142 TAXIWAY B CROSS SECTIONS 14
	143 TAXIWAY B CROSS SECTIONS 15
	144 TAXIWAY B CROSS SECTIONS 16





