Calculated weight of Structural Steel =

AASHTO M 270 Grade 50 = 481,910 lb.

No field welding is permitted except as specified in the contract documents.

Reinforcement bars designated (E) shall be epoxy coated.

Bearing seat surfaces shall be constructed or adjusted to the designated elevations within a tolerance of  $^{\prime}_{8}$  inch (0.01 ft.). Adjustment shall be made either by grinding the surface or by shimming the bearings.

Concrete Sealer shall be applied to all exposed surfaces of the abutment backwalls, bridge seats, and pile caps, and to all exposed surfaces of the pier.

The existing structural steel coating contains lead. The Contractor shall take appropriate precautions to deal with the presence of lead on this project.

The Organic Zinc Rich Primer / Epoxy / Urethane Paint System shall be used for painting of new structural steel except where otherwise noted. The entire system shall be shop applied, with the exception of the exterior surface and the bottom of the bottom flange of fascia beams, masked off connection surfaces, field installed fasteners and damaged areas, all of which shall be touched up in the field. The color of the final finish coat for all interior steel surfaces shall be Gray, Munsell No. 5B 7/1. The color of the final finish coat for the exterior and bottom flange of the fascia beams shall be Reddish Brown, Munsell No. 2.5YR 3/4.

The concrete for bridge decks finished according to Article 503.16(a) of the Standard Specifications shall be placed and compacted parallel to the skew in uniform increments along centerline of bridge. The machine used for finishing shall be set parallel to the skew for striking off and screeding the concrete.

Slipforming of the parapets is not allowed.

Limits of reinforced soil —

MSE Wall Panel

mass, typ. (length to be

determined by supplier)

Bk. of W. Abut.

Sta. 214+45.11

-Sta. 214+00.35 Offset 59.85′ Rt.

1214+00

See "Erection of Curved Steel Structures" Special Provision.

## INDEX OF SHEETS


General Plan & Elevation	5-24	Structural Steel Details III
General Data	S-25	Stage I Deck Pour Temporary Bracing Details
Construction Staging Details I	S-26	Bearing Details
Construction Staging Details II	S-27	West Abutment MSE Retaining Wall
Construction Staging Details III	S-28	East Abutment MSE Retaining Wall
Temporary Concrete Barrier for Stage Construction	S-29	MSE Retaining Wall Details
Top of Slab Elevations Layout	S-30	Substructure Removal Details
Top of Slab Elevations I	S-31	West Abutment Plan and Elevation
Top of Slab Elevations II	S-32	West Abutment Sections and Details
Top of Approach Slab Elevations	S-33	West Abutment Bill of Materials
Superstructure Plan and Cross Section	S-34	East Abutment Plan and Elevation
Superstructure Details I	S-35	East Abutment Sections and Details
Superstructure Details II	S-36	East Abutment Bill of Materials
West Bridge Approach Slab Details I	S-37	Pier Details I
West Bridge Approach Slab Details II	S-38	Pier Details II
East Bridge Approach Slab Details I	S-39	Metal Shell Pile Details
East Bridge Approach Slab Details II	S-40	Bar Splicer Assembly and Mechanical Splicer Details
Preformed Joint Strip Seal	S-41	Soil Boring Logs I
Drainage Scupper, DS-33	S-42	Soil Boring Logs II
Drainage System Details	S-43	Soil Boring Logs III
Framing Plan	S-44	Soil Boring Logs IV
Structural Steel Details I	S-45 th	nru
Structural Steel Details II	S-63	Existing Plans (For Information Only)
	General Data Construction Staging Details I Construction Staging Details II Construction Staging Details III Temporary Concrete Barrier for Stage Construction Top of Slab Elevations Layout Top of Slab Elevations I Top of Slab Elevations II Top of Approach Slab Elevations Superstructure Plan and Cross Section Superstructure Details I Superstructure Details II West Bridge Approach Slab Details I West Bridge Approach Slab Details II East Bridge Approach Slab Details II East Bridge Approach Slab Details II Fast Bridge Approach Slab Details II Freformed Joint Strip Seal Drainage Scupper, DS-33 Drainage System Details Framing Plan Structural Steel Details I	General Data         S-25           Construction Staging Details I         S-26           Construction Staging Details III         S-27           Construction Staging Details III         S-28           Temporary Concrete Barrier for Stage Construction S-29         Top of Slab Elevations Layout         S-30           Top of Slab Elevations I         S-31           Top of Slab Elevations II         S-32           Top of Approach Slab Elevations         S-33           Superstructure Plan and Cross Section         S-34           Superstructure Details I         S-35           Superstructure Details II         S-36           West Bridge Approach Slab Details I         S-37           West Bridge Approach Slab Details II         S-38           East Bridge Approach Slab Details II         S-39           East Bridge Approach Slab Details II         S-40           Preformed Joint Strip Seal         S-41           Drainage Scupper, DS-33         S-42           Drainage System Details         S-43           Structural Steel Details I         S-45           Structural Steel Details I         S-45

## TOTAL BILL OF MATERIAL

ITEM	UNIT	SUPER	SUB	TOTAL
Removal of Existing Structures No. 2	Each	1	-	1
Protective Shield	Sq Yd	960	-	960
Structure Excavation	Cu Yd	-	2,342	2,342
Removal and Disposal of Unsuitable Material for Structures	Cu Yd	-	5 <i>1</i> 5	5 <i>1</i> 5
Concrete Structures	Cu Yd	35.5	331.8	367.3
Concrete Superstructure	Cu Yd	413.5	-	413.5
Bridge Deck Grooving	Sq Yd	1,014	-	1,014
Protective Coat	Sq Yd	1,374	-	1,374
Furnishing and Erecting Structural Steel	L Sum	0.45	-	0.45
Stud Shear Connectors	Each	4,677	-	4,677
Reinforcement Bars, Epoxy Coated	Pound	104,330	32,810	137,140
Bar Splicers	Each	948	<i>167</i>	1,115
Furnishing Metal Shell Piles 12" X 0.250"	Foot	-	2,418	2,418
Driving Piles	Foot	-	2,418	2,418
Test Pile Metal Shells	Each	-	3	3
Name Plates	Each	1	-	1
Preformed Joint Strip Seal	Foot	112	-	112
Elastomeric Bearing Assembly, Type I	Each	12	-	12
Anchor Bolts 3 <sub>4</sub> "	Each	24	-	24
Anchor Bolts 1 <sup>1</sup> 2"	Each	12	-	12
Concrete Sealer	Sq Ft	-	<i>2,93</i> 5	2,935
Drainage Scuppers, DS-33	Each	1	-	1
Drainage System	L Sum	-	0.5	0.5
Mechanically Stabilized Earth Retaining Wall	Sq Ft	-	4,290	4,290
Temparary Soil Retention System	Sq Ft	-	2,420	2,420
Temporary Mechanically Stabilized Earth Retaining Wall	Sq Ft	-	2,680	2,680

STATION 215+62.94 BUILT 20 BY STATE OF ILLINOIS F.A.I. RT. 94 SEC. 2012-059-BR LOADING HL-93 STRUCTURE NO. 016-2471

> NAME PLATE See Std. 515001



BOWMAN, BARRETT & ASSOCIATES INC. 🗖 CONSULTING ENGINEERS
Chicago, Illinois
312.228.0100
www.bbandainc.com

USER NAME = DESIGNED - IYL REVISED CHECKED - BAK REVISED DRAWN REVISED PLOT DATE = 03/29/2013 CHECKED - BAK REVISED

- Sta. 214+83.93 Offset 49.58' Lt.

Sta. 214+83.71 Offset 26.58' Lt.

1215+00

126'-6316"

€ Pier -Sta. 215+62.94

251'-5'4" Back to Back of Abutments

FOOTING LAYOUT

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** 

- Exist. pier to

Sta. 216+73.59 — Offset 7.58' Rt.

Sta. 216+73.79-

Offset 25.58' Rt.

be removed

124'-1116"

SECTION COUNTY **GENERAL DATA** 94 2012-059-BR COOK 631 495 STRUCTURE NO. 016-2471 CONTRACT NO. 60J12 SHEET NO. S-2 OF S-63 SHEETS