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ROAD SHALL BE OPEN TO TWO-WAY TRAFFIC AT THE END OF EACH DAY.

TO BE OPEN TO ONE LANE OF TRAFFIC DURING CONSTRUCTION. MINOOKA

CONTRACTOR SHALL SCHEDULE HIS WORK THAT ALLOWS MINOOKA ROAD

PROPOSED ROADWAY PAVEMENT TO BE CONSTRUCTED UNDER TRAFFIC. THE 

MINOOKA ROAD - STA. 69|17 TO STA. 73+31.6
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LIGHTS @ 50’ CENTERS, 25’ CENTERS ALONG 

DRUMS WITH MONO-DIRECTIONAL STEADY BURNING 
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