
RETURN WITH BID 
 

State of _______________________ ) 
                                                                  ) ss. 
County of _____________________ ) 
 

AFFIDAVIT 
 
  _____________________________ (name of affiant), of ________________________, 

________________, being first duly sworn upon oath, states as follows: 

1. That I am the _________________________ (officer or position) of 
________________________________ (bidder) and have personal knowledge of the facts 
herein stated. 

2. That, if selected under this proposal,  _____________________________________ (bidder) 
will maintain a business office in the State of Illinois which will be located in 
_______________ County, Illinois. 

3. That this business office will serve as the primary place of employment for any persons 
employed in the construction contemplated by this proposal. 

4. That this Affidavit is given as a requirement of state law as provided in Section 30‐22(8) of 
the Illinois Procurement Code. 
 

______________________________________ 
                              Signature  
 
______________________________________ 
                      Print Name of Affiant 

 
   

This instrument was acknowledged before me on the _____ day of ______________________, 
20 ___ by ___________________________________. 
 
              _____________________________________ 
                                         Notary Public 
 
(SEAL) 



INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all 
certifications and affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction.  
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date.  

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to 
Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief Procurement 
Officer that indicates which items have been approved For Bidding.  If Authorization to Bid cannot be 
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an Authorization to Bid or Not For Bid 
Report within a reasonable time of complete and correct original document submittal should contact the 
department as to the status.  Firms unsure as to authorization status should call the Prequalification 
Section of the Bureau of Construction at the number listed at the end of these instructions.  These 
documents must be received three days before the letting date.   

 
ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and 
revisions will also be placed on the Addendum/Revision Checklist and each subscription service 
subscriber will be notified by e-mail of each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription service emails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 

 
Addenda questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 

  



BID SUBMITTAL GUIDELINES AND CHECKLIST 
 

In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has 
created the following guidelines and checklist for submitting bids.  
 
This information has been compiled from questions received from contractors and from inconsistencies noted 
on submitted bids.  If you have additional questions please refer to the contact information listed below. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bid proposals in person to ensure they 
arrive at the proper location prior to the time specified for the receipt of bids.  Any proposals received at the 
place of letting after the time specified will not be read. 
 
STANDARD GUIDELINES FOR SUBMITTING BIDS  

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first 

page of your submitted bid.  This page has the Item number in the upper left-hand corner and lines 
provided for your company name and address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on 
left side like a book.  Use only 1 staple in the upper left hand corner.  Make sure all elements of your 
bid are stapled together including the bid bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of 
availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This 
documentation is required only after you are awarded the contract.  

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be 

read if it is delivered after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded 

the contract this form is to be submitted to the district engineer at the pre-construction conference. 
 
Use the following checklist to ensure completeness and the correct order in assembling your bid 
 

 Illinois Office Affidavit (Not applicable to federally funded projects) insert your affidavit after page 4 along 
with your Cost Adjustments for Steel, Bituminous and Fuel (if applicable). 
 

 Cover page (the sheet that has the item number on it) followed by your bid (the Pay Items).  If you are 
using special software or CBID to generate your schedule of prices, do not include the blank pages of the 
schedule of prices that came with the proposal package.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s).  Include the subcontractor(s) name, 
address, general type of work to be performed and the dollar amount (if over $50,000).  If you will use 
subcontractor(s) but are uncertain who or the dollar amount; check “YES” but leave the lines blank.  
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – (Not applicable to federally funded projects) List the Union Local Name and 
number or certified training programs that you have in place. Your bid will not be read if this is not 
completed.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) -  A copy of your State Board of Elections certificate of registration is no longer 
required with your bid. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for 
which you are submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not 
part of the form and you do not need to make copies for each Form A that is filled out. 



 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  
Copies of the Forms can be used and only need to be changed when the financial information changes.  The 
certification signature and date must be original for each letting.  Do not staple the forms together.  
 
If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14) 
with your company information and then sign and date the Not Applicable statement on page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use 
the phrase, “See Affidavit of Availability on file”.  Ownership Certification (at the bottom of the page) - Check 
N/A if the Form A you submitted accounts for 100 percent of the company ownership.  Check YES if any 
percentage of ownership falls outside of the parameters that require reporting on the Form A. Checking NO 
indicates that the Form A you submitted is not correct and you will be required to submit a revised Form A. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use 
the phrase “Per Contract Specifications”. 
 

 Bid Bond – Submit your bid bond using the current Bid Bond Form provided in the proposal package.  
The Power of Attorney page should be stapled to the Bid Bond.  If you are using an electronic bond, include 
your bid bond number on the form and attach the Proof of Insurance printed from the electronic bond Web 
Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last item in your bid should 
be the DBE Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and 
supporting paperwork.  If you have documentation for a Good Faith Effort, it should follow the SBE Forms. 
 
 
 
 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream 
will be placed on the main page of the current letting on the day of the Letting.  The stream will not begin until 
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the 
link on the main page of the current letting. 
 
 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 
Contractor/Subcontractor pre-qualification -------------------------------------------------------------- 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) --------------------------------------- 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ---------------------------------------------- 217-782-7806 
Estimates Unit -------------------------------------------------------------------------------------------------- 217-785-3483 
Aeronautics ----------------------------------------------------------------------------------------------------- 217-785-8515 
IDNR (Land Reclamation, Water Resources, Natural Resources) -------------------------------- 217-782-6302 
 
 
QUESTIONS: following contract execution 
 
Including Subcontractor documentation, payments --------------------------------------------------- 217-782-3413 
Railroad Insurance -------------------------------------------------------------------------------------------- 217-785-0275 
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Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting June 14, 2013 
 

  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.   
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 68671 
  TAZEWELL County 
  Section (102B-1)BR 
  Route FAP 673 
  District 4 Construction Funds 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  
  Prepared by 
 S 
  Checked by 

                             (Printed by authority of the State of Illinois) 

62 
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RETURN WITH BID 
 

 
PROPOSAL 

 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

For the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 68671 
 TAZEWELL County 
 Section (102B-1)BR 
 Route FAP 673 
 District 4 Construction Funds 
 
 This project consists of removing and replacing the structure (s.n. 090-0065) carrying eastbound 
Illinois Route 116 over Ten-Mile Creek located north of Illinois Route 26. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 8/2012) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
             Combination Bid

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 

7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  
schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (the Code) (30 ILCS 
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to 
do business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include 
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.   
(30 ILCS 500/20-120) 

 
  

  
 

 
10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 

procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing 
Officer (SPO) is for approval of the procurement process and execution of the contract by the Department.  Neither the CPO 
nor the SPO shall be responsible for administration of the contract or determinations respecting performance or payment there 
under except as otherwise permitted in the Code. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
5/21/2013

68671

State Job # - C-94-214-06

Project Number Route

County Name - TAZEWELL- - FAP 673

Code - 179 -  - 

District - 4 -  - 

Section Number - (102B-1)BR 98

98

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X4400110 TEMP PAVT REMOVAL SQ YD 1,107.000

X4401198 HMA SURF REM VAR DP SQ YD 1,422.000

X5860110 GRANULAR BACKFILL STR CU YD 233.000

X7050167 TEMP TRBT T1 SPL  TAN EACH 1.000

X7200056 TEMP SIGN PANEL ASBLY SQ FT 66.000

X8410102 TEMP LIGHTING SYSTEM L SUM 1.000

Z0001002 GDRL AGG EROS CONT TON 229.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0034105 MATL TRANSFER DEVICE TON 132.000

Z0046304 P UNDR FOR STRUCT  4 FOOT 180.000

Z0062456 TEMP PAVEMENT SQ YD 1,741.000

20100500 TREE REMOV ACRES ACRE 0.250

20200100 EARTH EXCAVATION CU YD 1,876.000

20300100 CHANNEL EXCAVATION CU YD 5,935.000

21101615 TOPSOIL F & P  4 SQ YD 3,059.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
5/21/2013

68671

State Job # - C-94-214-06

Project Number Route

County Name - TAZEWELL- - FAP 673

Code - 179 -  - 

District - 4 -  - 

Section Number - (102B-1)BR 98

98

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

25000210 SEEDING CL  2A ACRE 1.250

25000400 NITROGEN FERT NUTR POUND 113.000

25000500 PHOSPHORUS FERT NUTR POUND 113.000

25000600 POTASSIUM FERT NUTR POUND 113.000

25000750 MOWING ACRE 4.250

25100115 MULCH METHOD 2 ACRE 1.250

25100630 EROSION CONTR BLANKET SQ YD 1,422.000

28000250 TEMP EROS CONTR SEED POUND 100.000

28000305 TEMP DITCH CHECKS FOOT 48.000

28000400 PERIMETER EROS BAR FOOT 1,075.000

28000500 INLET & PIPE PROTECT EACH 2.000

28100107 STONE RIPRAP CL A4 SQ YD 287.000

28100109 STONE RIPRAP CL A5 SQ YD 3,732.000

28200200 FILTER FABRIC SQ YD 4,019.000

30300112 AGG SUBGRADE IMPR  12 SQ YD 1,850.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
5/21/2013

68671

State Job # - C-94-214-06

Project Number Route

County Name - TAZEWELL- - FAP 673

Code - 179 -  - 

District - 4 -  - 

Section Number - (102B-1)BR 98

98

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

40600115 P BIT MATLS PR CT GALLON 147.000

40600827 P LB MM IL-4.75  N50 TON 44.000

40600982 HMA SURF REM BUTT JT SQ YD 267.000

40603565 P HMA SC "E"   N70 TON 88.000

42001420 BR APPR PVT CON (PCC) SQ YD 58.000

44000100 PAVEMENT REM SQ YD 266.000

44000500 COMB CURB GUTTER REM FOOT 15.000

44004250 PAVED SHLD REMOVAL SQ YD 2,412.000

48101500 AGGREGATE SHLDS B  6 SQ YD 152.000

48203100 HMA SHOULDERS TON 1,732.000

50100100 REM EXIST STRUCT EACH 1.000

50102400 CONC REM CU YD 0.800

50105220 PIPE CULVERT REMOV FOOT 33.000

50200100 STRUCTURE EXCAVATION CU YD 349.000

50200300 COFFERDAM EXCAVATION CU YD 164.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
5/21/2013

68671

State Job # - C-94-214-06

Project Number Route

County Name - TAZEWELL- - FAP 673

Code - 179 -  - 

District - 4 -  - 

Section Number - (102B-1)BR 98

98

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

50201121 COFFERDAM TYP 2 LOC 1 EACH 1.000

50300225 CONC STRUCT CU YD 160.500

50300255 CONC SUP-STR CU YD 422.200

50300260 BR DECK GROOVING SQ YD 1,025.000

50300265 SEAL COAT CONC CU YD 64.200

50300280 CONCRETE ENCASEMENT CU YD 8.800

50300300 PROTECTIVE COAT SQ YD 1,258.000

50500105 F & E STRUCT STEEL L SUM 1.000

50500505 STUD SHEAR CONNECTORS EACH 3,564.000

50800205 REINF BARS, EPOXY CTD POUND 120,810.000

50800515 BAR SPLICERS EACH 94.000

51202100 FUR STL PILE HP14X117 FOOT 1,774.000

51202305 DRIVING PILES FOOT 1,774.000

51204100 TEST PILE ST HP14X117 EACH 3.000

51500100 NAME PLATES EACH 1.000
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SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
5/21/2013

68671

State Job # - C-94-214-06

Project Number Route

County Name - TAZEWELL- - FAP 673

Code - 179 -  - 

District - 4 -  - 

Section Number - (102B-1)BR 98

98

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

52100520 ANCHOR BOLTS    1 EACH 36.000

550A0070 STORM SEW CL A 1  15 FOOT 364.000

59100100 GEOCOMPOSITE WALL DR SQ YD 118.000

60240301 INLETS TB T8G EACH 1.000

60500060 REMOV INLETS EACH 1.000

60603800 COMB CC&G TB6.12 FOOT 45.000

63000001 SPBGR TY A  6FT POSTS FOOT 662.500

63100085 TRAF BAR TERM T6 EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 4.000

63200310 GUARDRAIL REMOV FOOT 421.000

63801100 MOD BLADE TY GLAR SCR FOOT 850.000

66600105 FUR ERECT ROW MARKERS EACH 10.000

66700205 PERM SURV MKRS T1 EACH 6.000

67000400 ENGR FIELD OFFICE A CAL MO 9.000

67100100 MOBILIZATION L SUM 1.000
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CONTRACT
 NUMBER - 
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68671

State Job # - C-94-214-06

Project Number Route

County Name - TAZEWELL- - FAP 673

Code - 179 -  - 

District - 4 -  - 

Section Number - (102B-1)BR 98

98

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

70100320 TRAF CONT-PROT 701422 L SUM 1.000

70100410 TRAF CONT-PROT 701416 EACH 1.000

70103815 TR CONT SURVEILLANCE CAL DA 26.000

70106800 CHANGEABLE MESSAGE SN CAL MO 2.000

70300100 SHORT TERM PAVT MKING FOOT 1,116.000

70300520 PAVT MARK TAPE T3   4 FOOT 8,437.000

70301000 WORK ZONE PAVT MK REM SQ FT 3,190.000

70400100 TEMP CONC BARRIER FOOT 1,178.000

70500100 TEMP SPBGR TY A FOOT 287.500

70500655 TEMP TR BAR TERM T5 EACH 1.000

70500665 TEMP TR BAR TERM T6 EACH 1.000

78003130 PREF PL PM TB LINE  6 FOOT 608.000

78004230 PREF PL PM TB INL L6 FOOT 175.000

78009000 MOD URETH PM LTR-SYM SQ FT 27.000

78009004 MOD URETH PM LINE  4 FOOT 6,266.000
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CONTRACT
 NUMBER - 
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State Job # - C-94-214-06

Project Number Route

County Name - TAZEWELL- - FAP 673

Code - 179 -  - 

District - 4 -  - 

Section Number - (102B-1)BR 98

98

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

78009008 MOD URETH PM LINE  8 FOOT 271.000

78100100 RAISED REFL PAVT MKR EACH 30.000

78100200 TEMP RAIS REF PVT MKR EACH 98.000

78200410 GUARDRAIL MKR TYPE A EACH 17.000

78200530 BAR WALL MKR TYPE C EACH 18.000

78201000 TERMINAL MARKER - DA EACH 4.000

78300100 PAVT MARKING REMOVAL SQ FT 1,429.000

78300200 RAISED REF PVT MK REM EACH 117.000



CONTRACT NUMBER 68671

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



 

 
RETURN WITH BID 

 
STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public 
moneys in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of 
State government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor.  If a 
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the 
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
 
 
 
 
 
 
 
 
 
 
 
 
 

-5- 



 

 
RETURN WITH BID 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Code provides: 
 

Section 50-30.  Revolving door prohibition.  CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are 
directly related to State procurement, and executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after 
terminating an affected position from engaging in any procurement activity relating to the State agency most recently employing them in an 
affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying the procurement process; specifying; 
bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.  
This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected 
official, or State employee suspects collusion or other anticompetitive practice among any bidders, offerors, contractors, proposers, or 
employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the CPO. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Code provides: 
 

Section 50-45.  Confidentiality.  Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, 
competitive bid documents, proprietary competitive information, proposals, contracts, or selection information to compromise the fairness or 
integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of the Personnel code, any 
contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Code provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every 
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 

 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated 
in this certification. 
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J.  Disclosure of Business Operations in Iran 

 
Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a 
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, 
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of 
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual 
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the 
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its 
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship 
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an 
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after 
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training 
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the 
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in 
which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or craft work that will be 
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that 
does not have an applicable apprenticeship or training program.  The bidder is responsible for making a complete report and 
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the 
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 
provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this 
contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons 
bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the 
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any 
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts 
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the 
termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons whose state contracts in the 
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed 
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any 
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period 
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the 
entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in accordance with 
procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  If the business entity is required to 
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due.  The CPO shall not accept a bid or 
proposal if the business entity is not in compliance with the registration requirements.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Code.  This provision does not apply to Federal-aid contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist 
Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 
contract,  
(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 
 other remuneration, and 
(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 
billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement.  Any person 
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous 

disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the contract 
and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.  
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom 
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  Furthermore, pursuant to 
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a 
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s 

distributive income? YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-13-



 

RETURN WITH BID 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  
Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and potential 
conflict of interest information as specified in this Disclosure Form.  This information shall become part of the publicly 
available contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts.  
A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the 
requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 
1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 
 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share:
 

 stock        sole proprietorship       Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

____________________________________________________________________________________________ 
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
     agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
     annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess of 100% of the  
     annual salary of the Governor?     Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 
and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  

    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
____________________________________________________________________________________________ 
(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 

unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
Illinois currently or in the previous 3 years.     Yes       No __ 

____________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

son, or daughter.         Yes       No __ 
____________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 

America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 
of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
the discharge of that office currently or in the previous 3 years.   Yes       No __ 

____________________________________________________________________________________________ 
(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 

son, or daughter.         Yes       No __ 
____________________________________________________________________________________________ 
(g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
____________________________________________________________________________________________ 
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(h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
(i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 
3.  Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and criminal 
felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for accuracy 
throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the line below: 

 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Financial Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for bids in excess of 
$25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
  
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 

   

 
 
 
 

OWNERSHIP CERTIFICATION 
 

 
Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not 
total 100% of ownership. 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding 
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to 
bidders on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce 
intended to be hired and/or allocated to such contract work by the bidder including a projection of minority and 
female employee utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons 
and/or women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 
7.2 of the Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended 
on September 17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of 
minority persons and/or women in any job classification, it shall be advised in writing of the manner in which it is 
underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to 
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written 
affirmative action plan to correct such underutilization including a specific timetable geared to the completion 
stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract 

awardee's Employee Utilization Form, a copy of any required written affirmative action plan, and any written 
correspondence related thereto.  The Department of Human Rights may review and revise any action taken by the 
Department of Transportation with respect to these requirements. 
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  Contract No. 68671 
  TAZEWELL County 
  Section (102B-1)BR 
  Route FAP 673 
  District 4 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  
JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 
 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS                   
                  

FOREMEN                   
                  

CLERICAL                   
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS                   
                  

TRUCK DRIVERS                   
                  

IRONWORKERS                   
                  

CARPENTERS                   
                  

CEMENT MASONS                   
                  

ELECTRICIANS                   
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS                   
                  

LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 
   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 

 
Note:  See instructions on page 2 
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   Contract No. 68671 
   TAZEWELL County 
   Section (102B-1)BR  
   Route FAP 673 
   District 4 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 

recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 68671 
  TAZEWELL County 
  Section (102B-1)BR 
  Route FAP 673 
  District 4 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
   
   
 
 
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
 
  
 Name and Address of All Members of the Firm: 
  
    
    
    
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  
(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  
  
   
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  
Signature 

   
 Business Address  
  
   
   
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 Item No.       

 Letting Date       

KNOW ALL MEN BY THESE PRESENTS,  That We       

      

as PRINCIPAL, and       

      as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and 
assigns. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number 
and Letting Date indicated above. 

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure 
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the 
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the 
Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, 
it shall remain in full force and effect.  

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

their respective officers this        day of        A.D.,      . 

PRINCIPAL SURETY
             

 (Company Name)  (Company Name) 

By   By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

Notary Certification for Principal and Surety
STATE OF ILLINOIS,  
County of        

I,        , a Notary Public in and for said County, do hereby certify that 

       and       
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this       day of       A.D.      

My commission expires              
  Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed and 
the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

               
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

    BDE 356B (Rev. 9/26/11) 
 



 

 

 
 

DBE Utilization Plan

 
(1)  Policy 
 
It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 
(2)  Obligation 
 
The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 
(3)  Project and Bid Identification 
 
Complete the following information concerning the project and bid:
 
Route        Total Bid  

Section        Contract DBE Goal        
(Percent) (Dollar Amount)

Project        

County        

Letting Date        

Contract No.        

Letting Item No.        
 
(4)  Assurance 
 
I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 
 
  Meets  or exceeds contract award goals and has provided documented participation as follows: 
 Disadvantaged Business Participation     percent
 
  

 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 
Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent
 
 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 

support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        
Company  The “as read” Low Bidder is required to comply with the Special Provision. 

 
Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By 
 
 Title 
 

 Date  

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 



 

  
  

 DBE Participation Statement

Subcontractor Registration       Letting    

Participation Statement Item No.  

(1)  Instructions Contract 

This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.   If 
additional space is needed complete an additional form for the firm.
 
(2)  Work 

Pay Item   
No. Description Quantity Unit Price Total

                
                
                
                
                
                
  Total
 
(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 
(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 
 
 

Signature for Prime Contractor   Signature for DBE Firm 

 
Title       Title

Date       Date

Contact       Contact      

Phone       Phone

Firm Name       Firm Name   

Address       Address

City/State/Zip       City/State/Zip      

 E 

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 
approved by the State Forms Management Center. 

WC       
 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  Contract No. 68671 
  TAZEWELL County 
  Section (102B-1)BR 
  Route FAP 673 
  District 4 Construction Funds 
 
 
 
 
    

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 
 
Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 
 
Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year 
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it 
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor is not able to 
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to 
the change in certification status.  A contractor or subcontractor that makes a false statement material to any given certification required under 
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and 
Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 

 
-ii- 
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C.  Debt Delinquency 

 
1.  The Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 
     

 Name of Subcontracting Company 
 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or 

erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the 
contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more from subcontractors identified in Section 20-120 
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This disclosed information for the subcontractor, will 
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy 
Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  Furthermore, pursuant to this Section, the Procurement 
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 

entity’s distributive income?  YES         NO __. 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  
Subcontractors desiring to enter into a subcontract of a State of Illinois contract must disclose the financial 
information and potential conflict of interest information as specified in this Disclosure Form.  This information 
shall become part of the publicly available contract file.  This Form A must be completed for subcontracts with a 
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code,  and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share:
 

 stock        sole proprietorship       Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 

-c-
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

__________________________________________________________________________________________ 
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
    annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of 100% of  the  
     annual salary of  the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
    are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the annual salary of the Governor?     

 Yes       No __ 
_________________________________________________________________________________________ 
(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 

              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 

________________________________________________________________________________________ 
(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 

              son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
 

-d- 
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(h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 

              son, or daughter.        Yes       No __ 
________________________________________________________________________________________ 
(i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 

      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 

________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
________________________________________________________________________________________ 

 
3 Communication Disclosure. 

   
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-



 

RETURN WITH SUBCONTRACT 
 
4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 
NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-



 

 

RETURN WITH SUBCONTRACT 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

 
Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for subcontracts with 
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended 
contracts. 
  

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 
 

1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

  
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Representative          Date 

   

 
 
 

OWNERSHIP CERTIFICATION 
 

 
Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% 
of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or 
parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
 
 
 
 
 
 

-g-  



 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., June 14, 2013.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 68671 
  TAZEWELL County 
  Section (102B-1)BR 
  Route FAP 673 
  District 4 Construction Funds 
  
 This project consists of removing and replacing the structure (s.n. 090-0065) carrying eastbound 
Illinois Route 116 over Ten-Mile Creek located north of Illinois Route 26. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Ann L. Schneider,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction, Adopted January 1, 2012", the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring 
Special Provisions" indicated on the Check Sheet included herein, which apply to and govern 
the construction of FAP Route 673 (IL 116), Section (102B-1)BR in Tazewell County,  
Contract No. 68671, and in case of conflict with any part, or parts, of said Specifications, the 
said Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
This project is located on Illinois Route 116 over Ten-Mile Creek, north of Illinois Route 26 in 
Tazewell County. 
 
 
DESCRIPTION OF PROJECT 
 
This project consists of the removal and replacement of the structure carrying eastbound Illinois 
Route 116 over Ten-Mile Creek.  This project also includes a temporary crossover, resurfacing, 
guardrail, earthwork, seeding, and related collateral work necessary to complete the project. 
 
 
DATE OF COMPLETION (PLUS WORKING DAYS) 
 
The Contractor shall schedule his operations so as to complete all work, except as specified 
below, on or before September 30, 2014.  The Contractor shall note that this completion date is 
based on an expedited work schedule.  The Contractor will be allowed fifteen (15) working days 
after the September 30, 2014 completion date, to remove the crossover pavement, re-grade the 
median, install guardrail in the northeast corner of the southbound structure, remove the 
temporary guardrail in the southwest and southeast corners of the southbound structure, re-
grade the foreslope southwest of the southbound structure, and complete any remaining riprap, 
topsoil, seeding, pavement marking and raised reflective pavement marking work. 
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WORKING RESTRICTIONS 
 
Two lanes shall be open to traffic on westbound IL Route 116 on weekdays between 6:30 A.M. 
and 8:30 A.M.  Two lanes shall be open to traffic on eastbound IL Route 116 on weekdays 
between 4:00 P.M. and 6:00 P.M., except when traffic is utilizing the temporary crossover. 
 
When median shoulder is removed and the area below the shoulder is excavated for the 
aggregate subgrade improvement 12", the aggregate subgrade improvement 12" shall be 
placed in the area of the shoulder the same day to limit the drop-off height when the adjacent 
lane is opened to traffic. 
 
There shall be no lane shifts or lane closures between November 30, 2013 and April 1, 2014. 
 
INTERIM COMPLETION DATES 
 
The completion date for the proposed fiber wrap work will be based upon 30 calendar days.  
The completion date will be determined by adding 30 calendar days to the date the Contractor 
begins work, or to the date ten days after execution of the contract, whichever is the earlier, 
unless a delayed start is granted by the Engineer. 
 
All the Stage I work as described in the “Sequence of Construction” in the plans shall be 
completed by November 26, 2013. 
 
 
CONCRETE SUPERSTRUCTURE AGGREGATE OPTIMIZATION 
 
Effective: August 4, 2006 Revised: August 3, 2012 
 
Delete Note 8/ of Article 1004.01(c) and replace Article 1004.02(d)(1) with the following: 
 
For the bridge superstructure and bridge approach slab, the Class BS concrete shall be 
uniformly graded. 
 
This may be accomplished by using a uniformly graded single coarse aggregate, or by blending 
two or more coarse aggregate sizes.  As a minimum for multiple coarse aggregate sizes, CA 7 
or CA 11 shall be blended with CA 13, CA 14, or CA 16.  The final single coarse aggregate or 
combined coarse aggregate gradation shall have minimum 45 percent and maximum 60 percent 
passing the 1/2 in. (12.5 mm) sieve.  However, the Contractor may propose for approval by the 
Engineer an alternate uniformly graded concrete mixture using the information in the “Portland 
Cement Concrete Level III Technician Course – Manual of Instructions for Design of Concrete 
Mixtures”. 
 
Concrete Superstructures Aggregate Optimization will not be paid for separately, but shall be 
considered as included in the unit cost of CONCRETE SUPERSTRUCTURES. 
 
 
HOT-MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION 
 
Effective:  August 3, 2012 Revised:  April 26, 2013 
 
Description.  This special provision states the requirements for Hamburg Wheel and Tensile 
Strength testing for High ESAL, IL-4.75, and SMA hot mix asphalt (HMA) mixes during mix 
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design verification and production.  This special provision also states the plant requirements for 
hydrated lime addition systems used in the production of High ESAL, IL-4.75, and SMA mixes. 
 
When the options of Warm Mix Asphalt, Reclaimed Asphalt Shingles, or Reclaimed Asphalt 
Pavement are used by the Contractor, the Hamburg Wheel and tensile strength requirements in 
this special provision will be superseded by the special provisions for Warm Mix Asphalt or 
Reclaimed Asphalt Pavement and Reclaimed Asphalt Shingles as applicable. 
 
In addition to the requirements in the December 1, 2011 HMA Special Provisions for Pay for 
Performance Using Percent Within Limits, a Hamburg Wheel test and tensile strength test will 
be conducted during mix design on mixtures used for Pay For Performance projects. 
 
Mix Design Testing.  Add the following to Article 1030.04 of the Standard Specifications: 
 

“ (d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for verification 
will be tested to ensure that the resulting mix designs will pass the required criteria for 
the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength Test (IL 
mod AASHTO T-283).  The Department will perform a verification test on gyratory 
specimens compacted by the Contractor.  If the mix fails the Department’s verification 
test, the Contractor shall make necessary changes to the mix and provide passing 
Hamburg Wheel and Tensile Strength test results from a private lab.  The Department 
will verify the passing results. 
 
All new and renewal mix designs shall meet the following requirements for verification 
testing. 
 
(1) Hamburg Wheel Test criteria.  The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth 
criteria shall be based on the high temperature binder grade of the mix as specified 
in the plans for the mix design. 
 

PG Grade Number of Passes 

PG 64-xx  (or lower) 10,000 

PG 70-xx 15,000 

PG 76-xx  (or higher) 20,000 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength shall 

be 415 kPa (60 psi) for non-polymer modified performance graded (PG) asphalt 
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder.  The maximum 
allowable unconditioned tensile strength shall be 1380 kPa (200 psi).” 

 
Production Testing.  Add the following to Article 1030.06 of the Standard Specifications: 
 

“ (c) Hamburg Wheel Test.  A Hamburg Wheel test will be conducted on each High ESAL, IL-
4.75, and SMA mix produced that has been verified by the Hamburg Wheel process. 
 
The Contractor shall obtain a sample during the startup for each mix and compact 
gyratory specimens to the air void percentage as specified in IL-modified AASHTO  
T-324 to be provided to the Department for testing.  The Department may conduct 
additional Hamburg Wheel Tests on production material as determined by the Engineer.” 
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System for Hydrated Lime Addition.  Revise the last sentence of the third paragraph of Article 
1030.04(c) of the Standard Specifications to read: 
 

“The method of application shall be according to Article 1102.01(a)(10).” 
 
Revise the first three sentences of the second paragraph of Article 1102.01(a)(10) of the 
Standard Specifications to read: 
 

“ When hydrated lime is used as the anti-strip additive, a separate bin or tank and 
feeder system shall be provided to store and accurately proportion the lime onto the 
aggregate either as a slurry, as dry lime applied to damp aggregates, or as dry lime 
injected onto the hot aggregates prior to adding the liquid asphalt cement.  If the 
hydrated lime is added either as a slurry or as dry lime on damp aggregates, the lime 
and aggregates shall be mixed by a power driven pugmill to provide a uniform 
coating of the lime prior to entering the dryer.  If dry hydrated lime is added to the hot 
dry aggregates in a drum plant, the lime will be added in such a manner that the lime 
will not become entrained into the air stream of the dryer and that thorough dry 
mixing will occur prior to the injection point of the liquid asphalt.  When a batch plant 
is used, the hydrated lime shall be added to the mixture in the weigh hopper or as 
approved by the Engineer.” 

 
Basis of Payment.  Revise the seventh paragraph of Article 406.14 of the Standard 
Specifications to read: 
 
“For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing and 
introducing anti-stripping additives in the HMA will not be paid for separately, but shall be 
considered as included in the contract unit price of the HMA item involved. 
 
If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be 
paid for according to Article 109.04.  The cost incurred in introducing the additive into the HMA 
will not be paid for separately, but shall be considered as included in the contract unit price of 
the HMA item involved. 
 
No additional compensation will be awarded to the Contractor because of reduced production 
rates associated with the addition of the anti-stripping additive.” 
 
 
EXISTING PAVEMENT TO BE REMOVED 
 
The existing pavement to be removed as detailed in the plans is approximately 15" thick. 
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NATIONWIDE 404 PERMIT REQUIREMENTS 
 
Effective January 22, 2001 Revised August 2, 2002 
 
This bridge replacement or rehabilitation included with this project is authorized under a 
Nationwide Permit, provided all terms and conditions of the Nationwide Permit and any special 
conditions outlined in the Corps of Engineers’ verification letter are met.  A copy of the permit 
should be included within these special provisions.  If they are not, a copy of these can be 
requested from the Department.   
 
The Contractor will not be allowed to complete the structure replacement or rehabilitation using 
any in-stream access fill, cofferdams, or causeways unless shown on the plans or unless the 
proper permits are acquired by the Contractor for these activities.  The existing permit may be 
amended to include these activities once the contractor determines the plan for completion of 
the work and it is submitted to the Department for submission to the Corps of Engineers’.  The 
Department will not be held responsible for any delays incurred due to acquisition of additional 
permits or amending the existing permit.  Determination of allowable methods for completion of 
this work under the current permit can be obtained from the Corps of Engineers. 
 
 
LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES 
 
Effective August 3, 2007 Revised July 31, 2009 
 
The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities 
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any 
work at his/her own expense if required.  The Contractor shall also be liable for any damage to 
IDOT facilities resulting from inaccurate locating. 
 
The Contractor may obtain, on request, plans for existing electrical facilities from the 
Department. 
 
The Contractor shall also be responsible for locating and providing protection for IDOT facilities 
during all phases of construction.  If at any time the facilities are damaged, the Contractor shall 
immediately notify the Department and make all necessary arrangements for repair to the 
satisfaction of the Engineer.  This work will not be paid for separately, but shall be included in 
the contract bid price. 
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PCC AUTOMATIC BATCHING EQUIPMENT 
 
Effective April 23, 2010 
 
Portland cement concrete provided shall be produced from batch plants that conform to the 
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge 
Construction.  Semi-automatic batching will not be allowed. 
 
In addition, the batching plant shall be a computerized plant interfaced with a printer and shall 
print actual batch weights, added water, tempering water, mixing time, and amount of each 
additive per batch.  At the discretion of the Engineer, archived electronic versions of batch 
proportions will be acceptable.  Truck delivery tickets will still be required as per  
Article 1020.11 (a) (7). 
 
 
PCC QC/QA ELECTRONIC REPORT SUBMITTAL 
 
Effective April 26, 2013 
 
The Contractor’s QC personnel shall be responsible for electronically submitting PRO and IND 
MI 654 Air, Slump, Quantity and PRO MI 655 PCC Strength Reports to the Department.  The 
format for the electronic submittals will be the PCC QC/QA reporting program, which will be 
provided by the Department.  Microsoft Office 2007 or newer is required for this program which 
must be provided by the Contractor. 
 
 
EMBANKMENT (RESTRICTIONS) 
 
Effective January 21, 2005 Revised August 3, 2007 
 
Add the following to the requirements of Article 205.04: 
 
 
Gravel, crushed stone or soils having less than 35% passing the number 200 sieve and other 
materials as allowed by Article 202.03 of the standard specifications are further restricted.  
These further restricted materials are also limited to the interior of the embankment and shall 
have a minimum cover of 3’ (1 m) of non-restricted soil (see “Borrow and Furnished Excavation” 
Special Provision).  Alternating layers of further restricted material and cohesive soil will not be 
permitted.  The further restricted materials may only be incorporated into the embankment by 
using one of the following procedures: 
 

a. The further restricted materials shall be placed in 4” lifts and disked with the underlying 
lift material until a uniform and homogenous material is formed having more than 35% 
passing the number 200 sieve. 
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b. Sand, gravel or crushed stone embankment when placed on the existing ground surface 

will be drained using a 10' (3 m) by 10' (3 m) French drain consisting of nonwoven 
geotechnical fabric with 12” (0.3 m) of B-3 riprap.  This shall be constructed on both 
sides of the embankment at the toe of the foreslope spaced 150’ (46 m) apart.  At 
locations requiring a French drain the 3’ (1 m) cohesive cap shall not be installed within 
the 10' by 10' riprap area.  If the Engineer determines that the existing ground is a 
granular free draining soil, the French drain may be deleted. 
 

 
c. Sand, gravel or crushed stone embankment when placed on top of a cohesive 

embankment will be drained with a permanent 4” (100 mm) underdrain system.  The 
underdrain system shall consist of a longitudinal underdrain on both sides of the 
embankment and transverse underdrains spaced at 250’ (75 m) centers.  The 
underdrain shall consist of a 2’ (0.6 m) deep by 1’ (0.3 m) wide trench, backfilled with 
FA4 sand and a 4” (100 mm) diameter underdrain.  In addition, both sides of the 
embankment will have a 6” (150 mm) diameter pipe drain which will drain the underdrain 
system and outletted into a permanent drainage structure or outletted by a headwall at 
the toe of the embankment. 

 
The above work will not be paid for separately but shall be included in the cost of Earth 
Excavation, Furnished Excavation, or Borrow Excavation.  
 
 
EMBANKMENT (SMALL EMBANKMENT) 
 
Effective October 1, 1999 Revised January 1, 2007 
 
Revised the third paragraph of Article 205.06 of the Standard Specifications to read: 
 
 All material used for embankment shall not contain more than 120% of the optimum 

moisture except for the top 2 ft. (600 mm). 
 
 The top 2 ft. (600 mm) of all embankments shall not contain more than 110% of the 

optimum moisture determined according to AASHTO T99 (Method C).  The 110% of 
optimum moisture limit may be waived in free draining granular material when approved 
by the Engineer. 
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MOWING 
 
Effective December 11, 2001 Revised January 1, 2012 
 
This work shall consist of mowing the entire median up to 60' (20m) in width and the roadway 
foreslopes of the outside lanes to the ditchline or for a width of 15' (4.572 meters) from the edge 
of pavement or paved shoulder, whichever is less.  At intersecting roadways, the mowing shall 
extend to the proposed right of way for a distance of 150' (45 m) on either side of the 
intersection.  The height of the mowing shall not be more than 6" (150 mm).  Equipment used 
shall be capable of completely severing all growth at the cutting height and distributing it evenly 
over the mowed area.  The Contractor will not be required to mow continuously wet ditches and 
drainage ways, slopes greater than 1:3 (V:H), or areas which may be designated by the 
Engineer as not mowable.  Mowing shall be done within the project limits during the construction 
of the project as directed by the Engineer and prior to the final inspection of the project.  Any 
subsequent mowing required to disperse mowed material shall be considered as included in the 
cost of the mowing. Debris encountered during mowing, which interferes with the mowing 
operation or is visible from the roadway shall be removed and disposed of according to Article 
250.05. 
 
Method of Measurement: Mowing will be measured for payment in acres of surface area 
mowed. 
 
Basis of Payment: This work will be paid for at the contract unit price per acre for MOWING. 
 
 
SUBGRADE TREATMENT 
 
Effective July 1, 1990 Revised April 25, 2008 
 
Revise first sentence of first paragraph of Article 301.04 as follows: 
 

“When compacted, the subgrade shall have a minimum dry density of 95 percent 
of the standard laboratory dry density and a minimum immediate bearing value 
(IBV) of 4.0.” 

 
Delete the second paragraph (including subparagraphs a, b, and c) of Article 301.04 of the 
Standard Specifications and replace it with the following: 
 

“In cut sections the contractor responsible for the rough grading shall obtain not 
less than 95% of the standard laboratory density and not more than 110% of the 
optimum moisture for the top 1' (300mm) of the subgrade. 
 
The Contractor may, at his/her option, add a drying agent to lower the moisture 
content as specified.  The drying agent must be approved by the Engineer prior 
to use.  Additional compensation will not be allowed for the use of a drying agent, 
but will be considered as included in the cost of the various earthwork items.” 
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In the first sentence of the third paragraph delete “above steps have” and replace with “work 
has.” 
 
 
ANTI-STRIP ADDITIVE FOR HOT-MIX ASPHALT 
 
Effective July 30, 2010 
 
If an anti-stripping additive is required for any hot-mix asphalt in accordance with Article 
1030.04(c), the cost of the additive will not be paid for separately, but shall be considered as 
included in the contract unit price bid for the hot-mix asphalt item(s) involved. 
 
 
HOT-MIX ASPHALT – PRIME COAT 
 
Effective: April 29, 2011 Revised: April 26, 2013 
 
Revise the second paragraph of Article 406.02 of the Standard Specifications to read: 
 

“When emulsified asphalts are used, any dilution with water must be performed by the 
manufacturer.  The emulsified asphalt shall be thoroughly agitated within 24 hours of 
application and show no separation of water and emulsion.” 

 
Revise the first paragraph of Article 406.05(b) of the Standard Specifications to read: 
 

“Prime Coat.  The base, or base and gutter shall be clean and dry.  The bituminous 
priming material shall be prepared according to Article 403.05 and applied according to 
Article 403.10.” 

 
Revise the first paragraph of Article 406.05(b)(1) of the Standard Specifications to read: 
 

“(1) Brick, Concrete or HMA Bases.  The prime shall be applied uniformly at a residual 
asphalt rate of 0.02 to 0.06 gal/sq yd (0.1 to 0.3 L/sq m). The exact residual asphalt rate 
will be specified by the Engineer.  Prior to priming, the residual asphalt rate shall be 
verified by passing the applicator truck over a 1 ft x 1 ft pre-weighed cardboard square, 
drying the cardboard and prime to a constant mass, and determining the final dry weight.  
The difference between the two weights will be the residual asphalt weight per square 
foot. The residual asphalt weight per square foot shall be converted to gallons per 
square yard using a residual asphalt specific gravity of 1.03.” 

 
Add the following to the second paragraph of Article 406.05(b)(1): 
 

“When prime coat is applied on two lane roadways, the pavement shall be primed one 
lane at a time.  The primed lane shall remain closed for a minimum of one hour and shall 
remain closed until the prime does not pickup under traffic.  On multi-lane pavements, 
traffic will not be allowed on the primed surface until it is fully cured, such that it does not 
pickup under traffic.”  
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Replace the last sentence of the third paragraph of Article 406.05(b)(1) with the following: 
 

“Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul 
trucks or paving equipment.  If pickup occurs, paving shall cease in order to provide 
additional cure time, or an approved release agent may be applied to the tires of the haul 
trucks or paving equipment as needed to prevent pickup of the prime coat.” 

 
 
HOT-MIX ASPHALT SURFACE COURSE SURFACE TESTS 
 
Effective:  November 1, 2003 Revised January 1, 2007 
 
The Contractor shall provide a person to operate the straight edge in accordance with Article 
406.11 of the Standard Specifications and communicate with IDOT personnel to minimize the 
surface course bumps.  If surface course bumps cannot be removed at this time, IDOT 
personnel will record the locations and provide deductions as stated in Article 406.11. 
 
 
PAYMENT FOR USE OF MATERIAL TRANSFER DEVICE 
 
Effective April 23, 2010 
 
This work shall be performed as specified in the plans and specifications herein. 
 
No payment will be made for tonnages of HMA items required to be placed with a material 
transfer device, but were not able to be placed with a material transfer device. 
 
The maximum tonnage eligible for payment when placed with the material transfer device will be 
limited to the final pay quantity of the pay items placed. 
 
 
GUARDRAIL AGGREGATE EROSION CONTROL 
 
Effective February 1, 1993 Revised January 1, 2007 
 
This work shall consist of furnishing, placing, and shaping crushed aggregate placed around 
and behind guardrail posts in accordance with plan details. 
 
Method of Measurement:  The aggregate for constructing the Guardrail Aggregate Erosion 
Control will be measured in Tons (Metric Tons). 
 
The Geotextile Fabric will not be measured for payment. 
 
Basis of Payment:  Guardrail Aggregate Erosion Control will be paid for at the contract unit price 
per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL measured as 
specified herein.  The Geotextile Fabric will not be measured for payment, but shall be included 
in the cost per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL. 
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PERMANENT SURVEY MARKER, TYPE 1, BRIDGE PLACEMENT 
 
Effective July 1, 1990 Revised March 11, 2011 
 
This work shall consist of furnishing and installing a Permanent Survey Marker as shown on the 
plans and as specified herein.  The survey marker shall be placed in either the abutment seat or 
in the top of the wingwall.  The survey marker shall be located in the same corner as the Bridge 
Name Plate as shown on the current Standard for Name Plate for Bridges.  If the survey marker 
is to be located on the abutment seat of the structure, it shall be placed in a location with at least 
8’-0” (2.4 m) vertical clearance directly above the survey marker, if possible. 
 
After installation, a professional Land Surveyor shall perform a closed loop level circuit to 
determine the new survey marker elevation and shall stamp the elevation in the face from the 
temporary bench marker of the survey marker.  All level loops used to set the bench mark shall 
be kept in a field book and shall contain a description and location of the original bench mark 
used, the temporary bench mark, the proposed bench marker on the survey marker, and the 
name and license number of the professional land surveyor.  Copies of the field book shall be 
submitted to the District Chief of Surveys or Plats and Plans. 
 
This work will be paid for at the contract unit price each for PERMANENT SURVEY MARKER, 
TYPE I. 
 
 
TRAFFIC CONTROL PLAN 
 
Effective April 9, 2013 
 
Traffic control shall be in accordance with the applicable sections of the “Standard 
Specifications for Road and Bridge Construction,” the applicable guidelines contained in the 
“Illinois Manual on Uniform Traffic Control Devices for Streets and Highways,” these Special 
Provisions, and any special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Section 701 and Articles 107.09 and 107.14 of the “Standard 
Specifications for Road and Bridge Construction” and the following Highway Standards relating 
to traffic control: 
 
701101-02 701106-02 701416-07 701422-04 701901-02 
 
Width Restriction Signing is required for this project. Five (5) sets of signs are needed.  One set 
will be required on eastbound US Route 150.  One set will be required on westbound US Route 
24.  Two sets will be required on eastbound IL Route 116 prior to the US Route 150/US Route 
24/IL Route 116 interchange south of Ten-Mile Creek.  One set will be required on southbound 
IL Route 26. 
 
Special attention is called to the Special Provision titled, "Working Restrictions" and the staging 
details in the plans. 
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Changeable Message Signs shall be used on eastbound and westbound IL Route 116 in 
advance of the project limits for one (1) week prior to the start of construction, one (1) week 
prior to switching eastbound traffic onto the crossover, and as directed by the Engineer. 
 
After the Contractor removes and replaces the HMA shoulders on the west side of the 
southbound lanes and installs temporary and permanent guardrail on the west side of the 
southbound lanes as noted in the Stage I notes in the plans, the Contractor may shift the 
southbound lanes on/toward the outside shoulder to allow the Contractor to complete Stage I 
work in the median with fewer lane closures for southbound traffic.  Pavement markings and 
signage for this traffic shift shall be installed as detailed in the plans. 
 
 
SPEEDING PENALTY 
 
Effective: January 21, 2005 
 
For traffic control standards containing Illinois Sign Standard R2-I106.  The dollar amount to be 
placed on the sign is $375.  Therefore, the sign shall read “$375 FINE MINIMUM.” 
 
The cost of this work shall be included in the cost of the traffic control standard. 
 
 
WORKING RESTRICTIONS 
 
Two lanes shall be open to traffic on westbound IL Route 116 on weekdays between 6:30 A.M. 
and 8:30 A.M.  Two lanes shall be open to traffic on eastbound IL Route 116 on weekdays 
between 4:00 P.M. and 6:00 P.M., except when traffic is utilizing the temporary crossover. 
 
When median shoulder is removed and the area below the shoulder is excavated for the 
aggregate subgrade improvement 12", the aggregate subgrade improvement 12" shall be 
placed in the area of the shoulder the same day to limit the drop-off height when the adjacent 
lane is opened to traffic. 
 
There shall be no lane shifts or lane closures between November 26, 2013 and  
April 1, 2014, unless they are approved by the Engineer. 
 
There shall be no lane closures on eastbound IL Route 116 for any work, unless it is needed for 
fiber wrap work, until all the proposed fiber wrap is installed on the existing eastbound structure. 
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WIDTH RESTRICTION SIGNING 
 
Effective:  November 1, 2007 
Revised:  January 1, 2012 
 
Description.  This work shall consist of providing, placing, maintaining, and removing width 
restriction signing as shown on the plans and special provisions.  Width restriction signing is 
required when the roadway width will be less than 16'-0" as measured from face to face of 
temporary concrete barrier and a concrete parapet, guardrail or other fixed, immovable barrier.  
The Contractor shall furnish all materials, equipment, labor, and other essentials necessary to 
accomplish this work and all other work described herein and as directed by the Engineer. 
 
Materials.  All sign post materials shall be in accordance with Articles/Sections:  1093.01(a), 
10007.05.  Galvanizing will not be required.  The nominal size of wood posts shall be 4 x 4 in. 
(100 x 100m). 
 
Equipment.  All equipment shall be in accordance with Article/Section 1106.01. 
 
Notification.  The Contractor shall notify the Traffic Control Supervisor, in writing, when the 
Contractor receives an award letter for the contract.  The letter shall state the anticipated start 
date of lane width restrictions. The twenty-one (21) day notice will start from the Award date. No 
width restrictions will be allowed until twenty-one (21) days after receiving notice from the 
Contractor. The contractor may elect to provide the anticipated start date of lane width 
restrictions at the Preconstruction meeting so long as there is a minimum of twenty-one (21) 
days advanced notice. 
 

Traffic Control Supervisor Don Hoffman (309) 671-4488 
 
Failure to provide required advanced notice may delay project at the expense of the Contractor. 
 
General.  The Contractor shall provide the route and directional (North, South, East and West or 
NBND, SBND, EBND, or WBND) signage.  The route and directional signage shall be placed, 
maintained, and removed by the Contractor. The route sign shall visually be the same as the 
existing route signs as posted by IDOT or lettered at a four (4) inch height. The directional 
signage shall be black lettering on a white background and have a minimum four (4) inch height. 
The route and directional signage shall be placed below sign W12-I103. 
 
Locations, distances and quantity of signs and shall be as shown on the plan sheets or in the 
traffic control plan.  All final field locations will be marked by the Bureau of Operations, Traffic 
Control Supervisor. 
 
It shall be the Contractor’s responsibility to make arrangements for the J.U.L.I.E. locates. 
 
Basis of Payment:  This work will not be paid for separately, but will be included in the cost of 
Traffic Control and Protection pay items.  This work shall consist of providing, placing, 
maintaining, and removing width restriction signing as shown on the plans and special 
provisions and no additional compensation will be allowed. 
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EXISTING PAVEMENT TO BE REMOVED 
 
The existing pavement to be removed as detailed in the plans is approximately 15" thick. 
 
 
PAVEMENT MARKING REMOVAL/WORK ZONE PAVEMENT MARKING REMOVAL 
 
Effective:  April 29, 2005 
 
Description:  This work shall consist of removing all permanent or work zone pavement marking, 
painted pavement markings, epoxy paint pavement markings, thermoplastic pavement marking, 
or pavement marking tape type III by hydro-blasting in accordance with the applicable portions 
of Section 783 and 703 of the Standard Specifications and described herein.  Pavement 
marking tape type III may be peeled or burned off.  However, all remnants or burn marks shall 
be hydro-blasted. 
 
Equipment Requirements:  All equipment shall be of sufficient capacity to efficiently and 
economically clean the roadway surface to the specified cleanliness.  Equipment shall be power 
driven and in good operating condition.  Equipment shall utilize moisture and oil traps, in 
working order, of sufficient capacity to remove contaminants from the water and prevent 
deposition of oil and other contaminants on the roadway surface. 
 
Removal Requirements:  Removal requirements shall be as follows: 
 

a) The existing paint pavement markings or epoxy paint pavement markings shall 
be removed without pavement surface damage to the satisfaction of the 
Engineer. 

 
b) A high pressure water spray or "hydro-blast" shall be used during the removal, 

the pressure at the nozzle shall be approximately 172,000 kPa (25,000 psi) with 
maximum flow rate of 56 L/min (15 gal/min).  The nozzle shall be in close 
proximity to the pavement surface. 

 
c) Over cleaning to the extent of possible damage to the roadway surface shall be 

held to a minimum.  Very small particles of tightly adhering existing markings 
may remain in place, if in the opinion of the Engineer, complete removal of the 
small particles will result in pavement surface damage. 

 
Method of Measurement:  The removal of permanent or work zone pavement marking, painted 
pavement markings, epoxy paint pavement markings, thermoplastic pavement marking, or 
pavement marking tape type III will be measured in square feet (square meter). 
 
Basis of Payment:  This work will be paid for at the contract unit price per square foot (square 
meter) for PAVEMENT MARKING REMOVAL or WORK ZONE PAVEMENT MARKING 
REMOVAL. 
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PREFORMED PLASTIC PAVEMENT MARKINGS 
 
Effective July 31, 2009 
 
This work shall include all materials, labor, and equipment necessary to install the Preformed 
Plastic Pavement Markings as shown in the plans and as described herein.   The pavement 
markings shall be Type B and installed in accordance with Article 780.07 of the Standard 
Specifications as an inlaid application.  The Contractor shall have the option to inlay the 
pavement markings in accordance with the Inlaid Application procedure behind the paving 
operation or to install the pavement markings at a later date. 
 
If the pavement markings are installed separately from the paving operation the pavement shall 
be grooved to create a recess in the surface course and prepared in accordance with the 
manufacturer’s requirements.  The pavement markings shall be inlaid to a depth meeting the 
requirements of Article 780.07(a) of the Standard Specifications.  The Contractor shall provide 
the Resident Engineer the manufacturer’s specifications for the application procedure selected. 
 
 
LINEAR DELINEATION PANELS 
 
One (1) panel shall be place on each section of temporary concrete barrier wall 6" inches down 
from the top at 50' spacing. At locations where the temporary concrete barrier wall is centered 
between opposing traffic lanes, the panels shall be placed on both sides of the temporary 
concrete barrier wall from end to end at 25' spacing.  The panels shall be amber and positioned 
at a consistent location near the front or rear section of the barrier where they cannot be 
damaged by the placement device on each section of barrier wall.  These panels shall be used 
in lieu of the Type C Crystal colored reflectors shown on Standard 704001. 
 
Each panel shall not be less than 34" inches in length and 6.00" inches in width.  The panels 
shall be constructed of cube-corner retro-reflective material in standard highway colors 
permanently bonded to an aluminum substrate.  The lateral edges of each panel shall be 
hemmed.  The panel assembly shall have a repeating raised lateral ridge every 2.25" inches.  
Each ridge shall be 0.34" inch high with a 45° profile and a 0.28" inch radius top.  Each panel 
shall be attached/adhered to as per the manufactures specifications and/or recommendations. 
 
Daytime color requirements shall be determined from measurement of the retro-reflective 
sheeting applied to aluminum test panels.  Daytime color shall be measured instrumentally 
using a spectrophotometer employing annular 45/0 (or equivalent 0/45) illuminating and viewing 
geometry.  Measurements shall be made in accordance with ASTM E1164 for ordinary colors or 
ASTM E2153 for fluorescent colors.  Chromaticity coordinates shall be calculated for CIE 
Illuminant D65 and the CIE 1931 (2o) Standard Colorimetric Observer in accordance with ASTM 
E308 for ordinary colors or ASTM E2152 for fluorescent colors. 
 
The Linear Delineation Panels will not be paid for separately but shall be considered incidental 
to Std. 701416. 
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TEMPORARY SIGN PANEL ASSEMBLY 
 
This work shall consist of furnishing, fabricating, installing and removing temporary sign panels, 
complete with sign faces, legend, and associated supplemental panels when required, with 
supports and attachment hardware as may be required. 
 
This work shall include maintaining the sign installation, and relocating as required throughout 
the duration of the contract. 
 
This work shall also include removal of the temporary sign panel assembly as directed by the 
Engineer. 
 
All signs used for temporary traffic control shall meet the approval of the Engineer. 
 
Temporary Sign Panels.  The reflective sheeting shall be mounted on rigid materials such as 
sheet aluminum meeting Article 1090.02 of the Standard Specifications or exterior grade 
plywood which meets Article 1090.04 of the Standard Specifications. 
 
Reflective Sheeting.  Reflective sheeting shall be in accordance with Article 1091.02 (a) of the 
Standard Specifications.  Reflective sheeting for legends, borders, shields, and supplemental 
panels shall be Type A or Type AP and conform to Section 1092 of the Standard Specifications. 
 
Sign Panel Installation.  Temporary Sign Panel Assemblies shall be attached as extensions to 
existing sign panels, attached to existing overhead sign supports or installed on temporary wood 
sign supports as directed by the Engineer.  Temporary Sign Panel Assemblies shall be installed 
in conformance with Article 720.04 of the Standard Specifications or as directed by the 
Engineer. 
 
Temporary Wood Sign Supports.  Sign supports shall be in accordance with Section 701 of the 
Standard Specifications. 
 
Method of Measurement.  Temporary Sign Panel Assembly will be measured for payment in 
square feet of total sign surface to be installed as computed pursuant to Article 720.03 of the 
Standard Specifications. 
 
Removal of the Temporary Sign Panel Assembly shall be in accordance with Article 724 of the 
Standard Specifications except that the cost for removal shall be included in the cost of 
Temporary Sign Panel Assembly. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Square Foot for 
TEMPORARY SIGN PANEL ASSEMBLY, which price shall be payment in full for all labor, 
materials, and equipment required to furnish, install and remove the sign panels, posts and 
supports. 
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TEMPORARY LIGHTING SYSTEM 
 
This work shall consist of providing a temporary lighting system at the project locations specified 
in the plans.  The Contractor shall provide all labor, material, and equipment necessary to 
furnish, install, maintain, and remove the temporary lighting system. This work shall also include 
the relocation of temporary lighting facilities as necessary to accommodate the various stages of 
construction and removal of all temporary lighting facilities at the completion of the project. All 
work shall be performed in accordance with the plans, Standard Specifications, and as directed 
herein. 
 
The Contractor shall submit for the District’s approval, any modifications to the lighting design 
plan showing the proposed locations of all temporary poles for each stage of construction 
associated with each phase of the project. Any modifications by the Contractor to the lighting 
design shall meet the requirements of Department’s BDE Design Manual, Chapter 56 and no 
poles shall be installed until the Contractor’s revised detailed lighting design plan is approved by 
the Engineer. 
 
The Contractor shall not purchase temporary lighting facilities until the Contractor has submitted 
shop drawings and received the Engineer’s approval to proceed. All temporary lighting facilities 
shall become property of the Contractor and shall be removed from the site at no additional 
cost. Any temporary lighting materials used by the Contractor, which come from stock rather 
than being purchased new for this project shall require written approval by the Engineer. 
 
The Contractor shall be responsible to maintain the temporary lighting system throughout the 
project and no additional compensation will be allowed for this work, no matter how many times 
temporary and/or permanent lighting facilities are relocated.  The Contractor shall furnish to the 
Engineer the names and phone numbers of two persons responsible for call-out work on the 
lighting system on a 24/7 basis. 
 
Dragging cable on the ground will not be permitted.  Splices shall be rated for and designed to 
connect aluminum conductors to copper (or aluminum as applicable) conductors of the size 
range required.  The cable shall be installed in one continuous length with no splices where 
possible.  Underground portions of temporary lighting circuits shall be installed as shown on the 
plans with unit duct according to Section 816.  No underground splicing of cable will be 
permitted.  The cable shall be carefully installed in trench or conduit as indicated on the plans 
and according to manufacturer’s recommendations.  The installation shall be inspected by the 
Engineer before it is backfilled.   
 
Cable splicing, luminaire fusing, and lighting protection shall be submitted for approval.  All work 
required to keep the temporary lighting system operational shall be at the Contractor’s expense.  
No lighting circuit or portion thereof shall be removed from nighttime operation without the 
approval of the Engineer. 
  



 FAP Route 673 (IL 116) 
 Section (102B-1) BR 

 Tazewell County 
 Contract No. 68671 

 19 

 
An inspection and approval by the Engineer shall take place before the temporary lighting 
system or modified system is approved for operation.  Any damage to the existing lighting units 
and their circuitry as a result of the Contractor’s negligence shall be repaired or replaced to the 
satisfaction of the Engineer at no cost to the Department.  All burnouts shall be replaced on a 
next day basis and temporary wiring shall be installed as necessary to keep all lights functioning 
every night.  Contractor shall furnish to the Engineer the names and phone numbers of two 
persons responsible for call-out work on the lighting system on a 24/7 basis. 
 
The Contractor shall not be responsible for any utility charges for establishing a point of service 
from the power company at the location(s) shown on the plans.  The Contractor shall be 
responsible for all costs associated with removal of the temporary electric service when the 
project is complete.  The Contractor shall pay the energy costs until such time as the project is 
final inspected and accepted by IDOT.  Any energy charges which the Contractor would like to 
present to the Department for reimbursement shall be properly metered, billed, and prorated by 
the Contractor at no cost to the Department. 
 
The Contractor shall be reimbursed for repair of accident damage according to Articles 105.13 
and 107.30 of the Standard Specifications. 
 
Basis of Payment:  This work shall be paid for at the contract Lump Sum price for TEMPORARY 
LIGHTING SYSTEM. 
 
 
RECLAIMED ASPHALT PAVEMENT AND SHINGLES (D4) 
 
Effective:  April 26, 2013 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND SHINGLES 
 

1031.01 Description.  RAP is reclaimed asphalt pavement resulting from cold milling and 
crushing of an existing hot-mix asphalt (HMA) pavement. RAP will be considered processed 
FRAP after completion of both crushing and screening to size. The Contractor shall supply 
written documentation that the RAP originated from routes or airfields under federal, state, or 
local agency jurisdiction. 

 
RAS is reclaimed asphalt shingles resulting from the processing and grinding of either 

preconsumer or post consumer shingles. 
 
RAS shall be a clean and uniform material with a maximum of 0.5 percent unacceptable 

materials, as defined in Bureau of Materials and Physical Research Policy (BMPR) 
Memorandom Reclaimed Asphalt Shingle (RAS) Sources, by weight of RAS.  All RAS used 
shall come from a BMPR approved processing facility. All RAS shall be processed to 100 
percent passing the 3/8" and a minimum of 90 percent passing the #4 sieve. 
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 RAS shall meet either Type 1 or Type 2 requirements as specified herein. 

 
(a) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from 

the manufacture of residential asphalt roofing shingles. 

 
(b) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged from 

residential, or four unit or less dwellings not subject to the National Emission Standards 

for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP or RAS 
stockpiles meeting one of the following definitions.  No additional RAP or RAS shall be 
added to the pile after the pile has been sealed.  Stockpiles shall be sufficiently separated to 
prevent intermingling at the base.  All stockpiles (including unprocessed RAP and 
Processed FRAP) shall be identified by signs indicating the type as listed below (i.e. 
"crushed natural aggregate, ACBF and steel slag, crystalline structure or Type 2 RAS", etc.). 

 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave (High 

ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse aggregate in FRAP shall 
be crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  All FRAP shall be processed prior to testing and sized 
into fractions with the separation occurring on or between the #4 (4.75mm) and ½" in. 
(12.5mm) sieves.  Agglomerations shall be minimized such that 100 percent of the RAP 
in the coarse fraction shall pass the maximum sieve size specified for the mix the RAP 
will be used in. 

 
(b) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, Superpave 

(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from a 
maximum 3.0" inch single combined pass of surface/binder milling will be classified as 
"B Quality".  All millings from this application will be processed into FRAP as described 
previously. 

 
(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP 
stockpiles shall not contain steel slag or other expansive material as determined by the 
Department. 
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(d) Conglomerate "D Quality" (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from HMA shoulders, bituminous stabilized subbases or Superpave (Low ESAL)/HMA 
(Low ESAL) IL-19.0L binder mixture.  The coarse aggregate in this RAP may be crushed 
or processed (FRAP DQ) but shall be at least "D Quality".  This RAP may have an 
inconsistent gradation and/or asphalt binder content.  Conglomerate DQ RAP stockpiles 
shall not contain steel slag or other expansive material as determined by the 
Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as "Non-Quality". 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant cleanout etc., 
will be unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  
Sheet asphalt shall be stockpiled separately. 

 
Type 1 and Type 2 RAS shall be stockpiled separately and shall not be intermingled.  Each 
stockpile shall be signed indicating what type of RAS is present. However, a RAS source may 
submit a written request to the Department for approval to blend mechanically a specified ratio 
of Type 1 RAS with Type 2 RAS.  The source will not be permitted to change the ratio of the 
blend without the Department prior written approval. 

 
 The Engineer’s written approval will be required, to mechanically blend RAS with any fine 
aggregate produced under the AGCS, up to an equal weight of RAS, to improve workability.  
The fine aggregate shall be "B Quality" or better from an approved Aggregate Gradation Control 
System source.  The fine aggregate shall be one that is approved for use in the HMA mixture 
and shall be accounted for in the mix design and during HMA production. 

 
 Records identifying the shingle processing facility supplying the RAS, RAS type and lot 
number shall be maintained by project contract number and kept for a minimum of 3 years. 

 
1031.03 Testing.  When used in HMA, the RAS/RAP/FRAP shall be sampled and tested 

either during processing or after stockpiling. 
 

(a) RAS shall be sampled and tested as follows: 
 

During stockpiling, washed extraction, and testing for unacceptable materials shall be run at the 
minimum frequency of one sample per 200 tons (180 metric tons) for the first 1,000 tons (900 
metric tons) and one sample per 1,000 ton (900 metric ton) thereafter.  A minimum of five tests 
are required for stockpiles less than 1,000 ton (900 metric ton).  Once a ≤ 1,000 ton, five-test 
stockpile has been established it shall be sealed.  Additional incoming RAS shall be stockpiled 
in a separate working pile as designated in the Quality Control plan and only added to the 
sealed stockpile when the test results of the working pile are complete and are found to meet 
the tolerances specified herein for the original sealed RAS stockpile. 
 
All of the test results, with the exception of percent unacceptable materials, shall be compiled 
and averaged for asphalt binder content, and gradation.  Individual test results, when compared 
to the averages, will be accepted if within the tolerances listed below. 
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Parameter RAS 

No. 8 (2.36 mm) ±5% 

No. 16 (1.18 mm) ±5% 

No. 30 (600 m) ±4% 

No. 200 (75 m) ±2.0% 

Asphalt Binder Content ±1.5% 

 
(b) RAP/FRAP shall be sampled and tested as follows: 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2,000 tons (1,800 metric 
tons) and one sample per 2,000 tons (1,800 metric tons) thereafter.  A minimum of five tests 
shall be required for stockpiles less than 4,000 tons (3,600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
All of the RAP/FRAP extraction results shall be compiled and averaged for asphalt binder 
content and gradation and, when applicable (for slag) Gmm.  Individual extraction test results, 
when compared to the averages, will be accepted if within the tolerances listed below. 

 

Parameter RAP or FRAP Conglomerate "D" 
Quality RAP 

1 in. (25 mm)  ±5% 

1/2 in. (12.5 mm) ±8% ±15% 

No. 4 (4.75 mm) ±6% ±13% 

No. 8 (2.36 mm) ±5%  

No. 16 (1.18 mm)  ±15% 

No. 30 (600 m) ±5%  

No. 200 (75 m) ±2.0% ±4.0% 

Asphalt Binder ±0.4% 1/ ±0.5% 

Gmm ±0.03 2/  

 
1/ The tolerance for FRAP shall be ±0.3% 
2/ For slag and steel slag. 
 

Before extraction, each field sample wether, RAS, RAP or FRAP, shall be split to obtain two 
samples of test sample size.  One of the two test samples from the final split shall be labeled 
and stored for Department use.  The Contractor shall extract the other test sample according to 
Department procedure.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 
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If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 

more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAS, RAP or FRAP shall not be used in HMA unless the RAS, RAP or FRAP 
representing the failing tests is removed from the stockpile.  All test data and acceptance ranges 
shall be sent to the District for evaluation. 

 
With the approval of the Engineer, when testing for RAP or FRAP, the ignition oven may be 

substituted for extractions according to the Illinois Test Procedure, "Calibration of the Ignition 
Oven for the Purpose of Characterizing Reclaimed Asphalt Pavement (RAP)". 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP, Fractionated RAP, Restricted FRAP, Conglomerate, 

and conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the stockpile and are designated as follows: 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

 
 
(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 

designated as Class D quality coarse aggregate. 
 
 
(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 

bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) The aggregate quality of FRAP shall be determined as follows. 
 

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer.  If the quality is 
not known, the quality shall be determined according to note (2) herein: 
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(2) Fractionated RAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate 

shall have a maximum tonnage of 5000 tons (4,500 metric tons).  The Contractor 
shall obtain a representative sample witnessed by the Engineer.  The sample shall 
be a minimum of 50 lbs. (25 kg).  The sample shall be extracted according to Illinois 
Modified AASHTO T 164 by a consultant prequalified by the Department for the 
specified testing.  The consultant shall submit the test results along with the 
recovered aggregate to the District Office.  The cost for this testing shall be paid by 
the Contractor.  The District will forward the sample to the BMPR Aggregate Lab for 
MicroDeval Testing, according to Illinois Modified AASHTO T 327.  A maximum loss 
of 15.0 percent will be applied for all HMA applications. The fine aggregate portion of 
the fractionated RAP shall not be used in any HMA mixtures that require a minimum 
of "B Quality" aggregate or better, until the coarse aggregate fraction has been 
determined to be acceptable thru a MicroDeval Testing. 

 
1031.05 Use of RAS, RAP or FRAP in HMA.  The use of RAS, RAP or FRAP shall be a 

Contractor’s option when constructing HMA in all contracts. 
 
The use of RAS shall be as follows: 
 

Type 1 or Type 2 RAS may be used alone or in conjunction with, Fractionated Reclaimed 
Asphalt Pavement (FRAP) or Reclaimed Asphalt Pavement (RAP), in all HMA mixtures up to a 
maximum of 5.0 percent by weight of total mix. 

 
The use of RAP/FRAP shall be as follows: 
 
(a) Coarse Aggregate Size (after extraction), the coarse aggregate in all RAP or FRAP shall 

be equal to or less than the maximum size requirement for the HMA mixture to be 
produced. 
 

(c) Steel Slag Stockpiles.  RAP/FRAP stockpiles containing steel slag or other expansive 
material, as determined by the Department, shall be homogeneous and will be approved 
for use in  all HMA (High ESAL and Low ESAL) mixtures regardless of lift or mix type. 
 

(C) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP and Restricted FRAP 
stockpiles for use in HMA surface mixtures (High and Low ESAL) shall in which the 
coarse aggregate is Class B quality or better.  RAP/FRAP shall be considered equivalent 
to Limestone for frictional considerations unless produced/screened to minus 3/8" inch. 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, in which the 
coarse aggregate is Class C quality or better. 
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(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 

stabilized sub base (HMA) shall RAP, Restricted FRAP, Conglomerate, or Conglomerate 
DQ. 
 

 When the Contractor chooses the RAP option, the percentage of virgin asphalt binder 
replaced by the asphalt binder from the RAP shall not exceed the percentages indicated 
in the table below for a given N Design: 

 

Max Asphalt Binder Replacement RAP Only 

Table 1 

HMA Mixtures 1/, 3/ Maximum % Asphpalt Binder replacement (ABR) 

Ndesign Binder/Leveling 
Binder 

Surface Polymer 
Modified 

30L 25 15 10 

50 25 15 10 

70 15 10 10 

90 10 10 10 

105 10 10 10 

4.75 MM N-50   15 

SMA N-80   10 

 
1/ For HMA "All Other" (shoulder and stabilized subbase) N-30, the percent asphalt 

binder replacement shall be up to 50% of the total asphalt binder in the mixture. 
 

2/ When the asphalt binder replacement exceeds 15 percent, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent binder 
replacement would require a virgin asphalt binder grade of PG64-22 to be reduced to 
a PG58-28). 

 
 When the Contractor chooses either the RAS or FRAP option, the percent binder 

replacement shall not exceed the amounts indicated in the tables below for a given N 
Design. 
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Max Asphalt Binder Replacement RAS or FRAP 

Table 2 

HMA Mixtures 1/, 2/ Level 1 - Maximum % ABR 

Ndesign Binder/Leveling 
Binder 

Surface Polymer 3/, 4/ 
Modified  

30L 35 30 15 

50 30 25 15 

70 30 20 15 

90 20 15 15 

105 20 15 15 

4.75 MM N-50   25 

SMA N-80   15 

 
1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the 
percent asphalt bider replacement shall not exceed 50% of the total 
asphalt binder in the mixture. 

 
2/ When the asphalt binder replacement exceeds 15 percent for all mixes, 
except for SMA and IL-4.75, the high and low virgin asphalt binder grades 
shall each be reduced by one grade (i.e. 25 percent binder replacement 
will require a virgin asphalt binder grade of PG64-22 to be reduced to a 
PG58-28). 
 
3/ When the ABR for SMA is 15 percent or less the required virgin asphalt 
binder shall be SBS PG76-22. 
 
4/ When the ABR for IL 4.75 mix is 15% or less the required virgin asphalt 
binder shall be SBS PG 76-22. When the ABR for the IL 4.75 is more than 
15%, the virgin asphalt binder shall be SBS PG 70-28. 

 
When the Contractor chooses the RAS with FRAP combination, the percent asphalt 
binder replacement shall split equally between the RAS and the FRAP, and the total 
replacement shall not exceed the amounts indicated in the tables below for a given N 
Design. 

  



 FAP Route 673 (IL 116) 
 Section (102B-1) BR 

 Tazewell County 
 Contract No. 68671 

 27 

 

Max Asphalt Binder Replacement RAS and FRAP Combination 

Table 3 

HMA Mixtures 1/, 2/ Level 2 - Maximum % ABR 

Ndesign Binder/Leveling 
Binder 

Surface Polymer 
Modified 3/, 4/ 

30L 50 40 30 

50 40 35 30 

70 40 30 30 

90 40 30  30 

105 40 30 30 

4.75 MM N-50   40 

SMA N-80   30 

 
1/ For HMA “All Other” (shoulder and stabilized sub base) N-30, the 
percent asphalt binder replacement shall be up to 50% of the total asphalt 
binder in the mixture. 

 
2/ When the binder replacement exceeds 15 percent for all mixes, except 
for SMA and IL-4.75, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent binder replacement will 
require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-
28). 
 
3/ When the ABR for SMA is 15 percent or less the required virgin asphalt 
binder shall be SBS PG76-22. When the ABR for SMA exceeds 15%, the 
virgin asphalt binder grade shall be SBS PG70-28. 
 
4/ When the ABR for IL 4.75 mix is 15% or less the required virgin asphalt 
binder shall be SBS PG 76-22. When the ABR for the IL 4.75 is more than 
15%, the virgin asphalt binder shall be SBS PG 70-28. 

 
1031.06 HMA Mix Designs.  All HMA mixtures will be required to be tested, prior to 
submittal for Department verification, According to Illinois Modified AASHTO T324 (Hamburg 
Wheel) and shall meet the following requirements: 
 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG76-XX 20,000 12.5 

PG70-XX 15,000 12.5 

PG64-XX 10,000 12.5 

PG58-XX 10,000 12.5 

 
Note:  For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 repetitions.

 For IL 4.75 mm Designs (N-50) the maximum rut depth is 9.0 mm at 15,000 repetitons. 
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1031.07 HMA Production.  All HMA mixtures shall be sampled within the first 500 tons on 
the first day of production or during start up, with a split reserved for the Department.  The mix 
sample shall be tested according to Illinois Modified AASHTO T324 and shall meet the 
requirements specified herein.  The production of such mixture shall not exceed 1,500 tons or 
one day’s production, whichever comes first, until the testing is completed and the mixture is 
found to be in conformance.  The requirement to cease mix production may be waived if the 
plant produced mixture is demonstrated prior to start of mix production for the contract. 
 

 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAS, RAP and FRAP 
feed system to remove or reduce oversized material.  If material passing the sizing device 
adversely affects the mix production or quality of the mix, the sizing device shall be set at a size 
specified by the Engineer. 

 
If the RAS, RAP and FRAP control tolerances or QC/QA test results require corrective 

action, the Contractor shall cease production of the mixture containing RAs, RAP or FRAP and 
either switch to the virgin aggregate design or submit a new RAS, RAP or FRAP design. 

 
HMA plants utilizing RAS, RAP and FRAP shall be capable of automatically recording and 

printing the following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAS, RAP and FRAP in tons (metric tons) to the nearest 
0.1 ton (0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1 
unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAS, RAP and FRAP material as a percent of the total 
mix to the nearest 0.1 percent. 

 
(8) When producing mixtures with FRAP and/or RAS, a positive dust control system 
 shall be utilized. 
 
(9) Accumulated mixture tonnage. 
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(10) Dust removed (accumulated to the nearest 0.1 ton) 
 
(11) Aggregate RAS, RAP and FRAP moisture compensators in percent as set on the 
 control panel.  (Required when accumulated or individual aggregate and RAS, RAP 
 FRAP are printed in wet condition.) 

 
(b) Batch Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 

 
(4) Mineral filler weight to the nearest pound (kilogram). 

 
(5) RAS, RAP and FRAP weight to the nearest pound (kilogram). 

 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 

 
(7) Residual asphalt binder in the RAS, RAP and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

or FRAP in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except "Non-Quality" and "FRAP".  The testing requirements of Article 1031.03 shall not 
apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1½" in. (37.5mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded, FRAP, or single sized will not be accepted for use as 
"Aggregate Surface Course and Aggregate Shoulders." 
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TEMPORARY PAVEMENT MARKING – LINE 4" 
 
Any reference in the plans to TEMPORARY PAVEMENT MARKING – LINE 4" shall be 
understood to be a reference to PAVEMENT MARKING TAPE, TYPE III 4".  Any markings in 
the plans labeled as TEMPORARY PAVEMENT MARKING – LINE 4" shall be installed with 
PAVEMENT MARKING TAPE, TYPE III 4" and shall be paid for as PAVEMENT MARKING 
TAPE, TYPE III 4". 
 
 
INLETS, TYPE B, TYPE 8 GRATE 
 
This work shall be in accordance with Section 602 of the Standard Specifications and as stated 
herein. 
 
The proposed inlet at Left Station 322+86.56 shall be adjusted up to match the original median 
ditch elevation after the temporary crossover is removed.  The work to adjust the inlet will not be 
paid for separately, but shall be included in the cost of INLETS, TYPE B, TYPE 8 GRATE. 
 
 
TEMPORARY PAVEMENT REMOVAL 
 
This item consists of removing temporary pavement at the locations shown in the plans in 
accordance with Section 440 of the Standard Specifications and the requirements specified 
herein. 
 
Where existing paved shoulder is removed and temporary pavement is constructed in its place, 
the Contractor shall leave in place the temporary pavement to serve as permanent shoulder by 
the means of a clean and neat, full-depth saw cut along the outside edge of the shoulder area.  
This saw cut will not be paid for separately but shall be included in the cost of temporary 
pavement removal. 
 
Method of Measurement.  Temporary pavement removal will be measured for payment in place  
and the area computed in square yards. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Square Yard for 
TEMPORARY PAVEMENT REMOVAL. 
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AGGREGATE SUBGRADE IMPROVEMENT 12" 
 
This work shall consist of providing all material, equipment, and labor to place subgrade 
material beneath the temporary crossover pavement as shown in the plans. 
 
Following the completion of the traffic staging for which the temporary pavement is used, the 
material shall be removed and disposed of as needed in accordance with Article 202.03 of the 
Standard Specifications. 
 
The Contractor shall have the option of material type and placement as given: 
 

 Aggregate Subgrade shall consist of a minimum aggregate thickness of 12".  This work 
shall be performed in accordance with the applicable articles of Section 311 of the 
Standard Specifications and the Special Provision entitled, "Aggregate Subgrade 
Improvement." 

 Embankment shall consist of a minimum compacted thickness of 12" that has an IBV 
value of 8.0.  This work shall be performed in accordance wit the applicable articles of 
Section 205 of the Standard Specifications.  No geotextile fabric shall be used in this 
option. 

 
This work will be measured for payment in Square Yards of material placed.  Plan quantities for 
this work assume a 12" aggregate layer will be constructed.  If embankment with a minimum 
IBV of 8 is used, no adjustments in the earthwork quantities will be made. 
 
This work will be paid for at the contract unit price per Square Yard for AGGREGATE 
SUBGRADE IMPROVEMENT 12", which price shall include all equipment, material, and labor 
required to place the subgrade and remove and dispose of it to the bottom of improved 
subgrade at the end of construction. 
 
 
TEMPORARY PAVEMENT 
 
This item shall include all materials, labor and equipment necessary to construct temporary 
pavement in accordance with applicable sections of the Standard Specifications except as 
herein specified. 
 
The Contractor shall construct temporary pavement made of 6¾" of hot-mix asphalt base 
course and 1½" of hot-mix asphalt surface course. 
 
Hot-Mix Asphalt base course shall be placed in accordance with applicable portions of Section 
355 of the Standard Specifications.  Material for Hot-Mix Asphalt base course shall be Hot-Mix 
Asphalt Binder Course IL-19.0 in accordance with Sections 406 and 407 of the Standard 
Specifications and the mixture requirements in the plans. 
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Hot-Mix Asphalt surface course shall be placed in accordance with Section 406 of the Standard 
Specifications.  Material for hot-mix asphalt surface course shall be in accordance with Section 
406 of the Standard Specifications and the mixture requirements in the plans. 
 
This work will be paid for at the contract unit price per Square Yard for TEMPORARY 
PAVEMENT, which price shall be payment in full for all materials, labor and equipment, 
including bituminous and aggregate prime coat necessary to perform the work as herein 
specified. 
 
Removal of TEMPORARY PAVEMENT will be paid for separately in accordance with Section 
440 of the Standard Specifications. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 
 
Description:  This work shall consist of removing a portion of the existing hot-mix asphalt 
concrete surface course in accordance with the applicable portions of Section 440 and 1101 of 
the Standard Specifications, this special provision, details in the plans and as directed by the 
Engineer.  The cold milled salvaged aggregate resulting from this operation shall become the 
property of the Contractor. 
 
When the teeth become worn so that they do not produce a uniform surface texture, they shall 
all be changed at the same time (as a unit).  Occasionally, individual teeth may be changed if 
they lock up or break, but this method shall not be used to avoid changing the set of teeth as a 
unit. 
 
The moldboard is critical in obtaining the desired surface texture.  It shall be straight, true, and 
free of excessive nicks or wear, and it shall be replaced as necessary to uniformly produce the 
required surface texture.  Gouging of the pavement by more than 1/4 inch (6 mm) shall be 
sufficient cause to require replacement of all teeth.  Occasional gouges, due to deteriorated 
pavement condition, or separation of lifts will not be cause to replace all teeth.  The Engineer 
will be the sole judge of the cause of the pavement gouging and the corrective work required.  
Corrective work due to negligence or poor workmanship will be at the Contractor’s expense. 
 

Construction Requirements 
 
General:  Weather conditions, when milling work is performed, must be such that short term or 
temporary pavement markings can be placed the day the surface is milled in accordance with 
Section 703 “Work Zone Pavement Markings.” 
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An automatic grade control device shall be used when milling mainline pavement and shall be 
capable of controlling the elevation of the drum relative to either a preset grade control stringline 
or a grade reference device traveling on the adjacent pavement surface.  The automatic grade 
control device may be utilized on only one side of the machine with an automatic slope control 
device controlling the opposite side.  The traveling grade reference device shall not be less than 
30 feet (9 m) in length for rural areas.  For urban areas, a device not less than 20 feet (6 m) in 
length will be required.  When milling cross roads, turn lanes, intersections, crossovers, or other 
miscellaneous areas, the Engineer may permit the use of a matching shoe. 
 
The Contractor shall mill variable depth at the centerline and project the proposed cross slope to 
the edge of pavement. 
 
Surface tests will be performed according to Article 407.09(a) of the Standard Specifications.  
The profile will be taken 3 ft. (0.9 m) from and parallel to each edge of pavement and 3 ft.  
(0.9 m) from and parallel to the centerline on each side.  If a shadow area is found at the 3 ft. 
(0.9 m) points, the pavement smoothness tester will be moved sufficient distance either side to 
measure the Contractor’s milling efforts.  If any (milled) surface variations found to be over 1/4” 
in 10' (6 mm in 3 m), then the roadway shall be reprofiled at no additional cost.  In addition, the 
Contractor shall be responsible for refilling, with approved hot-mix asphalt mixtures, any area 
that lowered the pavement profile as a result of his faulty milling operations if directed by the 
Engineer.  The Contractor shall be responsible for providing the pavement smoothness tester 
described elsewhere to retest the pavement profile obtained. 
 
If the milling depth is intended to expose the original concrete pavement, then additional hand or 
machine work may be necessary to remove any remaining veneer of bituminous pavement 
which may be left in place behind the milling machine.  Such work will be at the direction of the 
Engineer and at no extra cost to the State. 
 
The Contractor shall provide a 10' (3 m) straightedge equipped with a carpenter’s level or a 7' 
(2.1 m) electronic straightedge to check the cross slope of the roadway at regular intervals as 
directed by the Engineer. 
 
Surface Texture:  Each tooth on the cutting drum shall produce a series of discontinuous 
longitudinal striations.  There shall be 16 to 20 striations (tooth marks) for each tooth for each 6' 
(1.8 m) in the longitudinal direction, and each striation shall be 1.7 inches +/- 0.2 inch (43 +- 5 
mm) in length after the area is planed by the moldboard.  Thus, the planed length between each 
pair of striations shall be 2.3 inches +/- 0.2 inch (58 +/- 5 mm).  There shall be 80 to 96 rows of 
discontinuous longitudinal striations for each 5' (1.5 m) in the transverse dimension.  The areas 
between the striations in both the longitudinal and transverse directions shall be flat topped and 
coplaner.  The moldboard shall be used to cut this plane; and any time the operation fails to 
produce this flat plane interspersed with a uniform pattern of discontinuous longitudinal 
striations, the operation shall be stopped and the cause determined and corrected before 
recommencing.  Other similar patterns of uniform discontinuous longitudinal striations 
interspersed on a flat plane may be approved by the Engineer. 
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The startup milling speed shall be limited to a maximum of 50' (15 m) per minute.  The 
Contractor shall limit his operations to this speed to demonstrate his ability to obtain the 
striations and rideability as described above.  If the Contractor is able to demonstrate that he 
can consistently obtain the desired striations and rideability at a greater speed he will be 
permitted to run at the increased speed. 
 
Cleanup:  After cold milling a traffic lane and before opening the lane to traffic, the pavement 
shall be swept by a mechanical broom to prevent compaction of the cuttings onto the pavement.  
All loose material shall be removed from the roadway.  Before the prime coat is placed, the 
pavement shall be cleaned of all foreign material to the satisfaction of the Engineer. 
 
This cleanup work shall be considered included in the contract unit price per square yard 
(square meter) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth specified, and no 
additional compensation will be allowed. 
 
Method of Measurement: 
 
(a) Contract Quantities.  The requirements for the use of Contract Quantities shall be Article 

202.07(a) of the Standard Specifications. 
 
(b) Measured Quantities.  Cold milling and planing will be measured and the area computed 

in square yards (square meters) of surface. 
 
Areas not milled (shadow areas) due to rutting in the existing pavement surface will be included 
in the area measured for payment. 
 
Basis of Payment:  The cold milling and planing will be paid for at the contract unit price per 
square yard (square meter) for HOT-MIX ASHPALT SURFACE REMOVAL of the depth 
specified.  Payment as specified will include variations in depth of cuts due to rutting, super-
elevations, and pavement crown and no additional compensation will be allowed. 
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TEMPORARY TRAFFIC BARRIER TERMINAL , TYPE 1, SPECIAL (TANGENT) 
 
This work shall consist of installing a TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL, 
(TANGENT) for a temporary traffic stage and removing it upon the completion of the stage in 
accordance with Sections 631 and 705 of the Standard Specifications. 
 
 
REMOVAL OF EXISTING STRUCTURES 
 
This work shall be in accordance with Section 501 of the Standard Specifications and as 
specified herein. 
 
REMOVAL OF EXISTING STRUCTURES shall include the removal of the existing bridge 
carrying eastbound IL Route 116 over Ten Mile Creek as well as the existing slopewall under 
and around this structure, the slopewall under and around the existing structure carrying 
westbound IL Route 116 over Ten Mile Creek, and any of the substructure from the previous 
bridge that is encountered.   
 
The total quantity for this work shall be considered One (1) Each of REMOVAL OF EXISTING 
STRUCTURES. 
 
 
MATERIAL TRANSFER DEVICE (BDE) 
 
Effective Date:  June 15, 1999 
Revised Date:  January 1, 2009 
 
Description.  This work shall consist of placing all HMA surface course mix, except that these 
materials shall be placed using a material transfer device. 
 
Materials and Equipment.  The material transfer device shall have a minimum surge capacity of 
15 tons (13.5 metric tons), shall be self-propelled and capable of moving independent of the 
paver, and shall be equipped with the following: 
 
(a) Front-Dump Hopper and Conveyor.  The conveyor shall provide a positive restraint 
along the sides of the conveyor to prevent material spillage.  Material Transfer devices having 
paver style hoppers shall have a horizontal bar restraint placed across the foldable wings which 
prevents the wings from being folded. 
 
(b) Paver Hopper Insert.  The paver hopper insert shall have a minimum capacity of 14 tons 
(12.7 metric tons). 
 
(c) Mixer/Agitator Mechanism.  This re-mixing mechanism shall consist of a segmented, 
anti-segregation, re-mixing auger or two full-length longitudinal paddle mixers designed for the 
purpose of re-mixing the hot-mix asphalt (HMA).  The longitudinal paddle mixers shall be 
located in the paver hopper insert. 
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CONSTRUCTION REQUIREMENTS 

 
General.  The material transfer device shall be used for the placement of all HMA surface 
course on mainline pavement.  The material transfer device speed shall be adjusted to the 
speed of the paver to maintain a continuous, non-stop paving operation. 
 
Use of a material transfer device with a roadway contact pressure exceeding 20 psi (138 kPa) 
will be limited to partially completed segments of full-depth HMA pavement where the thickness 
of binder in place is 10 in. (250 mm) or greater. 
 
Structures.  The material transfer device may be allowed to travel over structures under the 
following conditions: 
 
(a) Approval will be given by the Engineer. 
 
(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall 
travel at crawl speed across the structure. 
 
(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam 
and/or girder lines of the structure. 
 
Method of Measurement.  This work will be measured for payment in tons (metric tons) for all 
HMA surface course materials placed with a material transfer device. 
 
Basis of Payment.  This work will be paid for at the contract unit price per ton (metric ton) for 
MATERIAL TRANSFER DEVICE. 
 
The various HMA mixtures placed with the material transfer device will be paid for as specified 
in their respective specifications.  The Contractor may choose to use the material transfer 
device for other applications on this project; however, no additional compensation will be 
allowed. 
 
 
NOTIFYING UTILITY COMPANIES OF WORK 
 
The Contractor shall notify Mr. Kent Kowalske [work phone: (309) 677-5327; cell  
phone: (309) 264-5575] of Ameren Gas two days in advance of any work conducted within 10' 
of the gas main located within the project limits. 
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PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000 
Revised: January 22, 2010 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
 
Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the 
Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans. 
 
Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet 
(meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures. 
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COFFERDAMS 
Effective: October 15, 2011 

 
Replace Article 502.06 with the following. 

 

502.06 Cofferdams.  A Cofferdam shall be defined as a temporary structure, consisting of 
engineered components, designed to isolate the work area from water to enable construction 
under dry conditions based on either the Estimated Water Surface Elevation (EWSE) or 
Cofferdam Design Water Elevation (CDWE) shown on the contract plans as specified below.  
When cofferdams are not specified in the contract documents and conditions are encountered 
where the excavation for the structure cannot be kept free of water for prosecuting the work by 
pumping and/or diverting water, the Contractor, with the written permission of the Engineer, will 
be permitted to construct a cofferdam. 

 
The Contractor shall submit a cofferdam plan for each cofferdam to the Engineer for 

approval prior to the start of construction.  Cofferdams shall not be installed or removed without 
the Engineer's approval.  Work shall not be performed in flowing water except for the installation 
and removal of the cofferdam.  The cofferdam plan shall address the following: 

 
(a) Cofferdam (Type 1).  The Contractor shall submit a cofferdam plan which addresses the 

proposed methods of construction and removal; the construction sequence including 
staging; dewatering methods; erosion and sediment control measures; disposal of 
excavated material; effluent water control measures; backfilling; and the best management 
practices to prevent reintroduction of excavated material into the aquatic environment.  The 
design and method of construction shall provide, within the measurement limits specified in 
Article 502.12, necessary clearance for forms, inspection of exterior of the forms, pumping, 
and protection of fresh concrete from water.  For Type 1 cofferdams, it is anticipated the 
design will be based on the EWSE shown on the contract plans.  The Contractor shall 
assume all liability, financial or otherwise for a Type 1 cofferdam designed for an elevation 
lower than the EWSE. 

 
(b) Cofferdam (Type 2).  In addition to the requirements of Article 502.06(a), the Contractor’s 

submittal shall include detailed drawings and design calculations, prepared and sealed by 
an Illinois Licensed Structural Engineer.  For Type 2 cofferdams it is anticipated the design 
will be based on the CDWE shown on the contract plans.  The Contractor shall assume all 
liability, financial or otherwise for a Type 2 cofferdam designed for an elevation lower than 
the CDWE. 
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(c) Seal Coat.  The seal coat concrete, when shown on the plans, is based on design 

assumptions in order to establish an estimated quantity.  When seal coat is indeed utilized, it 
shall be considered an integral part of the overall cofferdam system and, therefore, its 
design shall be included in the overall cofferdam design submittal.  If a seal coat was not 
specified but determined to be necessary, it shall be added to the contract by written 
permission of the Engineer.  The seal coat concrete shall be constructed according to Article 
503.14.  After the excavation within the cofferdam has been completed and the piles have 
been driven (if applicable), and prior to placing the seal coat, the elevation of the bottom of 
the proposed seal coat shall be verified by soundings.  The equipment and methods used to 
conduct the soundings shall meet the approval of the Engineer.  Any material within the 
cofferdam above the approved bottom of the seal coat elevation shall be removed. 
 
No component of the cofferdam shall extend into the substructure concrete or remain in 

place without written permission of the Engineer.  Removal shall be according to the previously 
approved procedure.  Unless otherwise approved in writing by the Engineer, all components of 
the cofferdam shall be removed. 

 
Revise the first paragraph of 502.12(b) to read as follows. 
 

(b) Measured Quantities.  Structure excavation, when specified, will be measured for 
payment in its original position and the volume computed in cubic yards (cubic meters).  
Horizontal dimensions will not extend beyond vertical planes 2 ft (600 mm) outside of the 
edges of footings of bridges, walls, and corrugated steel plate arches.  The vertical 
dimension for structure excavation will be the average depth from the surface of the 
material to be excavated to the bottom of the footing as shown on the plans or ordered in 
writing by the Engineer.  The volume of any unstable and/or unsuitable material removed 
within the structure excavation will be measured for payment in cubic yards (cubic 
meters). 

 
Revise the last paragraph of 502.12(b) to read as follows. 
 

Cofferdam excavation will be measured for payment in cubic yards (cubic meters) in its 
original position within the cofferdam.  Unless otherwise shown on the plans, the 
horizontal dimensions used in computing the volume will not extend beyond vertical 
planes 2 ft (600 mm) outside of the edges of the substructure footings or 4 ft (1.2 m) 
outside of the faces of the substructure stem wall, whichever is greater.  The vertical 
dimensions will be the average depth from the surface of the material to be excavated to 
the elevation shown on the plans for bottom of the footing, stem wall, or seal coat, or as 
otherwise determined by the Engineer as the bottom of the excavation. 

 
Revise the first sentence of the sixth paragraph of 502.13 to read as follows. 
 

Cofferdams, when specified, will be paid for at the contract unit price per each for 
COFFERDAM (TYPE 1) or COFFERDAM (TYPE 2), at the locations specified. 
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GRANULAR BACKFILL FOR STRUCTURES 
Effective:  April 19, 2012 
Revised:  October 30, 2012 
 
Revise Section 586 of the Standard Specifications to read: 
 

SECTION 586.  GRANULAR BACKFILL FOR STRUCTURES 
 

586.01 Description.  This work shall consist of furnishing, transporting and placing 
granular backfill for abutment structures. 

 
586.02 Materials.  Materials shall be according to the following. 

 
Item Article/Section 

(a) Fine Aggregate ..................................................................................................... 1003.04 
(b) Coarse Aggregates............................................................................................... 1004.05 

 
CONSTRUCTION REQUIREMENTS 

 
586.03 General.  This work shall be done according to Article 502.10 except as modified 

below.  The backfill volume shall be backfilled, with granular material as specified in Article 
586.02, to the required elevation as shown in the contract plans.  The backfill volume shall be 
placed in convenient lifts for the full width to be backfilled.  Unless otherwise specified in the 
contract plans, mechanical compaction will not be required.  A deposit of gravel or crushed 
stone placed behind drain holes shall not be required.  All drains not covered by geocomposite 
wall drains or other devices to prevent loss of backfill material shall be covered by sufficient filter 
fabric material meeting the requirements of Section 1080 and Section 282 with either 6 or 8 
oz/sq yd (200 or 270 g/sq m) material allowed, with free edges overlapping the drain hole by at 
least 12 in. (300 mm) in all directions. 

 
The granular backfill shall be brought to the finished grade as shown in the contract plans.  

When concrete is to be cast on top of the granular backfill, the Contractor, subject to approval of 
the Engineer, may prepare the top surface of the fill to receive the concrete as he/she deems 
necessary for satisfactory placement at no additional cost to the Department. 

 
586.04 Method of Measurement.  This work will be measured for payment as follows. 
 
(a) Contract Quantities.  The requirements for the use of contract quantities shall conform to 

Article 202.07(a). 
 
(b) Measured Quantities.  This work will be measured for payment in place and the volume 

computed in cubic yards (cubic meters).  The volume will be determined by the method 
of average end areas behind the abutment. 

 
586.05 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for GRANULAR BACKFILL FOR STRUCTURES. 
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DYNAMIC PILE MONITORING 
Effective:  February 5, 2009 
Revised: February 1, 2012 
 
General.  This work consists of accommodating the dynamic monitoring of a pile at all test pile 
locations, both during their initial driving process and the re-strike procedure conducted after the 
minimum waiting period specified herein has elapsed. All pile driving operations shall follow 
Section 512 of the standard specifications unless otherwise indicated in this special provision. 
 
Dynamic monitoring will be accomplished by attaching sensors near the top of the pile which 
transmit data by cable or wireless connection to a Pile Driving Analyzer (PDA) unit at the site.  
The sensors, their attachment to the pile, the connection to PDA, and the operation of the PDA 
will be provided by Dr Jim Long or another PDA operator from the University of Illinois Urbana 
Champaign (UIUC). 
 
Unless otherwise approved by the Engineer and agreed to by Dr. Long, the pile(s) to be 
monitored shall be the test pile(s). 
 
Submittals.  The Contractor shall submit a completed “Pile Driving Equipment Data” Form 
(http://www.dot.il.gov/Forms/BBS%20136.docx) included below to the Engineer for transmittal 
by email to Dr. Long at (jhlong@uiuc.edu) to prepare the PDA.  The Contractor shall also notify 
the Engineer in writing of the anticipated driving and re-strike date(s) of the pile(s) to be 
dynamically monitored to allow the Engineer to inform Dr. Long at (217-333-2543) of the 
schedule.  Both the completed form and written driving and re-strike dates shall be provided to 
the Engineer and sent to Dr. Long a minimum of two weeks prior to driving the first dynamically 
monitored pile.  Any changes to the proposed driving equipment or dates shall be submitted to 
the Engineer to determine if they can be accommodated by Dr. Long or another PDA operator. 
 
Construction. 
Dynamic monitoring will be performed during the final 20 to 50 ft (6 to 15 m) of initial driving.  
Depending on the location of any contractor planned pile splices and the total estimated pile 
length, the PDA operator will determine if all pile segments or only selected pile segments will 
require monitoring.  After lifting the section(s) of the pile to be monitored into the leads, the 
Contractor shall provide labor to access to either side of the H-pile web or the Metal Shell within 
the top 8 ft (2.4 m) while in the leads to attach the sensors which should take less than 10 
minutes.   
 
When the level of the sensors is within 1 ft (300 mm) of any obstruction endangering the 
survival of sensors and/or cables, driving shall be halted and the contractor shall remove the 
sensors and reattach them after passing the obstruction.  When sensors are within 1 ft (300 
mm) of the ground surface, driving shall be halted and the contractor shall remove the sensors 
and reattach them near the top of the next pile segment after lifting into place and splicing. 
  

http://www.dot.il.gov/Forms/BBS%20136.docx
mailto:jhlong@uiuc.edu
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The driving will be terminated when the Nominal Driven Bearing exceeds the Nominal Required 
Bearing shown on the plans by no more than 10 percent as directed by the Engineer per PDA 
operator’s analysis.  Upon completion of initial driving process of each dynamically monitored 
pile, the Contractor shall provide the PDA operator access to remove the sensors.  Other piles 
in the substructure and elsewhere on the project may be driven during the waiting period but the 
dynamically monitored piles shall not be cut off and remain accessible for the re-strike 
procedure. 
 
If the sensors are located 10 ft (3 m) or more above the ground at the end of initial driving, the 
Contractor shall provided equipment and labor to remove the sensors as well as reattach them 
after the waiting period, just prior to the re-strike procedure. 
 
Unless otherwise specified on the plans, the Contractor shall wait a minimum of 15 days prior to 
re-striking piles. 
 
After the minimum waiting period has elapsed, the Contractor shall warm up the hammer by 
driving another pile a minimum of an additional 20 blows and reposition the driving equipment 
on the re-strike pile.  Once the PDA operator has reattached the sensors and connections, the 
contractor shall apply at least 20 blows or drive the pile an additional 3 in (75 mm), whichever 
occurs first to allow the PDA to obtain the final pile setup data.   The contractor shall remove 
and provide the sensors to the PDA operator after which the contactor may proceed with cutting 
the pile to length and normal construction. 
 
Method of Measurement and Basis of Payment.  This work will not be measured for payment 
but shall be included in the appropriate pay item(s) for Test Piles and Driving piles. 
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 Pile Driving Equipment Data 

 

Structure Number:     -        

Pile Driving Contractor:        

Abutment /Pier Number(s):       Route:       

Pile Type & Size(s):       Section:       

Nominal Required:       County:       

Production Pile Length(s):       Closest Boring(s):       Contract:

: 
      

 

Hammer Manufacturer:       Model No:       

Type (diesel, air/steam hydraulic, etc.):       Ram Stroke Type (fixed of Variable):       

Maximum Operating Energy:       Minimum Operating Energy:       

 
 

 Maximum Recommended Stroke:       

 

 

 
             Ram 

 

 
 

 

 
               Anvil 
            

           Striker Plate 
  

Hammer 

Cushion 

                     
 

Helmet 
 

                    

              

Pile Cushion 

 

 

 
              Pile 

 

 

 

 

 

 

Minimum Measurable Stroke:       

Ram Weight:       

 

Anvil Weight       

Modifications to Hammer (if any):       

 

Striker Plate  

Diameter:       

Thickness:       

Weight:       

    

Hammer Cushion Material 1 Hammer Cushion Material 2 (if composite) 

Material Type:       Material Type:       

Diameter:       Diameter:       

Thickness per Plate:       Thickness per Plate:       

No. of Plates:       No. of Plates:       

Total Hammer Cushion Thickness:       

 

Helmet (Drive Head, Pile Cap) Weight (including bonnet insert if any):       

 

Pile Cushion (precast concrete piles only) 

Material:       

Thickness Per Sheet:       

Area:       

No. of Sheets:       

Thickness Total:       

  

Double Acting/Differential Acting Air or Steam 

Hammers Net Weight:       

Cylinder Net Weight:       

Piston Area:       
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Attach Bounce Chamber Pressure vs. Equivalent Energy Graphs (Closed-End Diesel Hammers Only):       

 

Hammer Data Completed by:        Contact Phone Number:       

Date Completed:        

 
 
AGGREGATE SUBGRADE IMPROVEMENT (BDE) 
 
Effective:  April 1, 2012      Revised:  January 1, 2013 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement. 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ............................................................................................... 1004.06 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2, and 3)  .......................................... 1031 
 
 Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 

blended with aggregate gradations CS 01, CS 02, and RR 01 but shall not exceed 
40 percent of the total product.  The top size of the RAP shall be less than 4 in. 
(100 mm) and well graded. 

 
 Note 2.  RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well 

graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradations CS 01, CS 02, or RR 01 are used in lower lifts. 

 
 Note 3. The RAP used for aggregate subgrade improvement shall be according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed 
Asphalt Pavement (RAP) for Aggregate Applications”. 

 
303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as 

approved by the Engineer. 
 

303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s 
Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate.  The maximum nominal lift thickness of aggregate gradations 
CA 02, CA 06, or CA 10 shall be 12 in. (300 mm).  The maximum nominal lift thickness of 
aggregate gradations CS 01, CS 02, and RR 01 shall be 24 in. (600 mm). 
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303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a 

minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10.  When the contract specifies 
that a granular subbase is to be placed on the aggregate subgrade improvement, the 3 in. 
(75 mm) of capping aggregate shall be the same gradation and may be placed with the 
underlying aggregate subgrade improvement material. 

 
303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 

Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 

 
303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The 

aggregate subgrade improvement shall be finished to the lines, grades, and cross sections 
shown on the plans, or as directed by the Engineer.  The aggregate subgrade improvement 
shall be maintained in a smooth and compacted condition. 

 
303.09 Method of Measurement.  This work will be measured for payment according to 

Article 311.08. 
 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.06 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate shall 
be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete. 
 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free 

of deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total subgrade thickness less than or equal to 
12 in. (300 mm) shall be CA 2, CA 6, CA 10, or CS 01. 

 
The coarse aggregate gradation for total subgrade thickness more than 12 in. 
(300 mm) shall be CS 01, CS 02 or RR 01(see Article 1005.01(c)). 
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 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. 
Sieve Size and Percent Passing 

8” 6” 4” 2” #4 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 02  100 80 ± 10 25 ± 15  

 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. 
Sieve Size and Percent Passing 

200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 02  100 80 ± 10 25 ± 15  

 
(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.” 

 
 
ANCHOR BOLTS (BDE) 
 
Effective:  January 1, 2013 
 
Revise the fourth sentence of the first paragraph of Article 1006.09 of the Standard 
Specifications to read: 
 

“ Stud bolts or fully threaded rods shall be according to either ASTM A 354 Grade BC, 
ASTM A 193 Grade B7, or ASTM F 1554 Grade 105.” 
 
Revise the second paragraph of Article 1006.09 of the Standard Specifications to read: 
 

“ Washers and nuts shall match with the hardness of the anchor bolt, stud, or rod.  For 
ASTM F 1554 Grade 36 (Grade 250) or Grade 55 (Grade 380) anchor rods or bolts, washers 
shall be according to ASTM F 844 or ASTM F 436, and nuts shall be according to AASHTO 
M 291 Grade A.  For ASTM F 1554 Grade 105 (Grade 725) bolts, ASTM A 354, or ASTM A 193 
stud bolts, washers shall be according to AASHTO M 293 Type 1 or Type 3, and nuts shall be 
according to AASHTO M 291 Grade DH or DH3.” 
 
Revise the seventh paragraph of Article 1006.09 of the Standard Specifications to read: 
 

“ Anchor bolts, rods, studs, nuts, and washers requiring galvanizing shall be hot dipped, with 
zinc coatings conforming to the requirements of ASTM F 2329.” 
 
Revise the fourth paragraph of Article 1070.01 of the Standard Specifications to read: 
 

“ Fully threaded and galvanized anchor rods or stud bolts with washers and nuts shall be 
furnished with the foundations and shall be according to Article 1006.09.  Anchors furnished 
according to ASTM F 1554 shall be Grade 105 (Grade 725).” 
 
Revise the second paragraph of Article 1070.03 of the Standard Specifications to read: 
 

“ Top anchor rod nuts for all towers shall be the self-locking type with nylon or steel inserts.” 
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COARSE AGGREGATE IN BRIDGE APPROACH SLABS/FOOTINGS (BDE) 
 
Effective:  April 1, 2012      Revised:  April 1, 2013 
 
Revise the third paragraph of Article 1004.01(b) of the Standard Specifications to read: 

 
“ Aggregates used in Class BS concrete (except when poured on subgrade), Class PS 
concrete, and Class PC concrete (bridge superstructure products only, excluding the 
approach slab) shall contain no more than two percent by weight (mass) of deleterious 
materials.  Deleterious materials shall include substances whose disintegration is 
accompanied by an increase in volume which may cause spalling of the concrete.” 

 
Revise the first sentence of the first paragraph of Article 1004.02(f) of the Standard 
Specifications to read: 
 

“ (f) Freeze-Thaw Rating.  When coarse aggregate is used to produce portland cement 
concrete for base course, base course widening, pavement (including precast), driveway 
pavement, sidewalk, shoulders, curb, gutter, combination curb and gutter, median, 
paved ditch, concrete superstructures on subgrade such as bridge approach slabs 
(excluding precast), concrete structures on subgrade such as bridge approach footings, 
or their repair using concrete, the gradation permitted will be determined from the results 
of the Department’s Freeze-Thaw Test (Illinois Modified AASHTO T 161).” 

 
 
CONCRETE MIX DESIGN – DEPARTMENT PROVIDED (BDE) 
 
Effective:  January 1, 2012 
 
For the “Portland Cement Concrete (BDE)” special provision included in this project, specifically 
Article 1020.05(a), the Contractor has the option to request the Engineer determine mix design 
material proportions for Class PV, PP, RR, BS, DS, SC, and SI concrete.  A single mix design 
for each class of concrete will be provided.  Acceptance by the Contractor to use the mix design 
developed by the Engineer shall not relieve the Contractor from meeting specification 
requirements. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  August 2, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 49 
CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
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STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 8.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal: or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 
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DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department’s website at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) if the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

 
(6) If the contract goal if not met, evidence of good faith efforts. 

  

http://www.dot.il.gov/
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 
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(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for consideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 
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(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217)785-4611.  Telefax number (217)785-1524. 
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(b) TERMINATION OR REPLACEMENT.  The Contractor shall not terminate or replace a 

DBE listed on the approved Utilization Plan, or perform with other forces work 
designated for a listed DBE except as provided in the Special Provision. 

 
(c) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE subcontractor listed in the approved Utilization Plan without 
prior written consent.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform work originally designated for a DBE subcontractor with its 
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written 
consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to 
terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business 
Enterprises any request to terminate and/or substitute a DBE subcontractor, the 
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Bureau, of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, 
if any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the BDE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 

 
 
FRICTION AGGREGATE (BDE) 
 
Effective:  January 1, 2011 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“ (4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 
 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

 
b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 

metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 

 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
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Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

Stabilized 
Subbase or 
Shoulders 

Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-25.0, IL-19.0, 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-12.5,IL-9.5, 
or IL-9.5L 
 
SMA  
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 5/ 
Crushed Steel Slag4/ 5/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 
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Use Mixture Aggregates Allowed 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF)5/ or 
Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
Crushed Concrete3/ 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF)5/, Crushed 
Steel Slag5/, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel or Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF)5/, or 
Crushed Steel Slag5/ 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Crushed 
Gravel, Crushed 
Concrete3/, or 
Dolomite2/ 

Crushed Sandstone, 
Crushed Slag 
(ACBF)5/, Crushed 
Steel Slag5/, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

 
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When either slag is used, the blend percentages listed shall be by volume.” 

 
 
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
 
Effective:  January 1, 2010      Revised:  April 1, 2012 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge.  (i.e. for a 5 in. 
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. 
(125 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

 
b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

  



 FAP Route 673 (IL 116) 
 Section (102B-1) BR 

 Tazewell County 
 Contract No. 68671 

 61 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture 
Composition 

Parameter Individual Test 
(includes confined 

edges) 

Unconfined Edge 
Joint Density 

Minimum 

IL-4.75 Ndesign = 50 93.0 – 97.4% 91.0% 

IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 

IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 

IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 

All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
LIQUIDATED DAMAGES (BDE) 
 
Effective:  April 1, 2013 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    475 $    675 
100,000 500,000 750 1,050 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,275 1,725 
3,000,000 6,000,000 1,425 2,000 
6,000,000 12,000,000 2,300 3,450 

12,000,000 And over 6,775 9,525” 
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MODIFIED URETHANE PAVEMENT MARKING (BDE) 
 
Effective:  April 1, 2012 
 
Add the following to Article 780.02 of the Standard Specifications: 
 

“ (h) Modified Urethane Pavement Marking  ................................................................ 1095.09” 
 
Add the following to Article 780.03 of the Standard Specifications: 
 

“ (e) Modified Urethane  .............................................................................................. 1105.04” 
 
Revise Article 780.11 of the Standard Specifications to read: 

 
“ 780.11 Modified Urethane.  The pavement shall be cleaned of all dirt, grease, glaze, or 

any other material that would reduce the adhesion of the markings with minimum or no damage 
to the pavement.  New PCC pavements shall be blast-cleaned to remove all curing compounds.  
New asphalt and seal coated shall be in place a minimum of two weeks prior to marking 
applications. 

 
Markings shall be applied on the same calendar day that the pavement surface is cleaned.  

If this cannot be accomplished, the surface shall be re-cleaned prior to applying the markings.  
Existing pavement markings shall be at least 90 percent removed.  No markings shall be 
applied until the Engineer approves the cleaning. 

 
Widths, lengths, and shapes of the cleaned surface shall be prepared wider than the 

modified urethane pavement marking material to be applied, such that a prepared area is on all 
sides of the urethane pavement marking material after application. 

 
The Contractor shall notify the Engineer 72 hours prior to the placement of the markings in 

order than an inspector can be present during the operation.  At the time of this notification, the 
Contractor shall indicate the manufacturer and lot numbers of urethane and reflective media that 
will be used.  The Engineer will ensure that the approved lot numbers appear on the material 
package. 

 
The pavement markings shall be applied during conditions of dry weather and subsequently 

dry pavement surfaces at a minimum uniform wet thickness of 25 mils (0.64 mm) according to 
the manufacturer’s installation instructions.  The application and combination of reflective media 
(glass beads and/or reflective elements) shall be applied at a rate specified by the 
manufacturer.  At the time of installation the pavement surface temperature shall be 40 °F (5 °C) 
and rising and the ambient temperature shall be 35 °F (2 °C) and rising.  The pavement surface 
temperature and the ambient temperatures shall be determined and documented before the 
start of each of marking operation.  The pavement markings shall not be applied if the pavement 
shows any visible signs of moisture or it is anticipated that moisture, such as rain showers, may 
occur during the installation and curing periods.” 
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Revise Article 780.12 of the Standard Specifications to read: 

 
“ 780.12 Inspection.  The epoxy, thermoplastic, preformed thermoplastic, preformed plastic 

Type B or C, polyurea, and modified urethane pavement markings will be inspected following 
installation, but no later than October 15 for preformed plastic markings, November 1 for 
thermoplastic and preformed thermoplastic markings, and December 15 for epoxy, polyurea, 
and modified urethane markings.  In addition, they will be inspected following a winter 
performance period that extends 180 days from November 1. 

 
Within 15 calendar days after the end of the winter performance period, a final performance 

inspection will be made.  Final acceptance requirements are as follows. 
 

(a) Lane lines:  90 percent intact by area of each individual dashed line segment. 
 

(b) Crosswalks, stop lines, arrows, and words:  90 percent intact by area of each individual 
line, symbol, or letter. 

 
(c) Center lines, edge lines, gore markings, and channelizing lines:  90 percent intact by 

area measured over any 10 ft (3 m) length of any individual line regardless of width. 
 

(d) Entire project:  measured in its entirety according to (a), (b), and (c) above, the entire 
project shall be 95 percent intact. 

 
Upon completion of the final performance inspection, or after satisfactory completion of any 

necessary correction, the Engineer will notify the Contractor, in writing, of the date of such final 
performance inspection and release him/her from further performance responsibility. 
 

If this inspection discloses any work, in whole or in part, which does not meet the inspection 
requirements, the Contractor shall, within 30 calendar days, completely repair or replace such 
work to the satisfaction of the Engineer. 
 

This performance inspection and performance acceptance of the epoxy, thermoplastic, 
preformed thermoplastic, preformed plastic Type B and C pavement, polyurea, and modified 
urethane markings shall not delay acceptance of the entire project and final payment due if the 
Contractor requires and receives from the subcontractor a third party "performance" bond 
naming the Department as obligee in the full amount of all pavement marking quantities listed in 
the contract, multiplied by the contract unit price.  The bond shall be executed prior to 
acceptance and final payment of the non-pavement marking items and shall be in full force and 
effect until final performance inspection and performance acceptance of the epoxy, 
thermoplastic, preformed thermoplastic, preformed plastic, polyurea, and modified urethane 
pavement markings.  Execution of the third party bond shall be the option of the Contractor.” 
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Revise Article 780.13 of the Standard Specifications to read: 

 
“ 780.13 Method of Measurement.  This work will be measured for payment as follows. 

 
(a) Contract Quantities.  The requirements for the use of contract quantities shall be 

according to Article 202.07(a). 
 

(b) Measured Quantities.  Lines will be measured for payment in place in feet (meters).  
Double yellow lines will be measured as two separate lines. 
 
Words and symbols shall conform to the sizes and dimensions specified in the Illinois 
Manual on Uniform Traffic Control Devices and Standard 780001 and will be measured 
based on the total areas indicated in Table 1 or as specified in the plans. 
 

Removal of existing pavement markings will be measured for payment according to 
Article 783.05.” 
 
Add the following to Section 780 of the Standard Specifications: 
 

“ 780.14 Basis of Payment.  This work will be paid for at the contract unit prices per foot 
(meter) of applied line width, as specified, for THERMOPLASTIC PAVEMENT MARKING - 
LINE; PAINT PAVEMENT MARKING - LINE; EPOXY PAVEMENT MARKING - LINE; 
PREFORMED PLASTIC PAVEMENT MARKING - LINE - TYPE B, C, or B - INLAID; 
PREFORMED THERMOPLASTIC PAVEMENT MARKING – LINE; POLYUREA PAVEMENT 
MARKING TYPE I – LINE; POLYUREA PAVEMENT MARKING TYPE II - LINE; MODIFIED 
URETHANE PAVEMENT MARKING – LINE; and/or per square foot (square meter) for 
THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS; PAINT PAVEMENT 
MARKING - LETTERS AND SYMBOLS; EPOXY PAVEMENT MARKING - LETTERS AND 
SYMBOLS; PREFORMED PLASTIC PAVEMENT MARKING - TYPE B, C, or B - INLAID - 
LETTERS AND SYMBOLS; PREFORMED THERMOPLASTIC PAVEMENT MARKING - 
LETTERS AND SYMBOLS; MODIFIED URETHANE PAVEMENT MARKING – LETTERS AND 
SYMBOLS. 
 

When the Contractor has the option of applying Permanent Pavement Marking it shall be 
Thermoplastic, Preformed Plastic (Type B, C, or B - Inlaid), Epoxy, Preformed Thermoplastic, 
Polyurea, or Modified Urethane Pavement Markings.  It will be paid for at the contract unit price 
per foot (meter) of applied line for PERMANENT PAVEMENT MARKING - LINE 4 (100), 
5 (125), 6 (150), 8 (200), 12 (300), 16 (400), or 24 in. (600 mm) and per square foot (square 
meter) for PERMANENT PAVEMENT MARKING - LETTERS AND SYMBOLS. 

 
Temporary pavement markings placed in lieu of permanent will be paid for according to 

Article 703.07. 
 
Removal of existing pavement markings will be paid for according to Article 783.06. 
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*TABLE 1 

 
LETTERS 
sq ft (sq m) 

 

Size A B C D E F G H I 

6 ft 3.1 4.0 2.7 3.4 3.3 2.6 3.3 3.4 1.5 
(1.8 m) (0.28) (0.37) (0.25) (0.31) (0.31) (0.24) (0.31) (0.31) (0.14) 

8 ft 5.5 7.1 4.8 6.1 5.9 4.7 5.8 6.0 2.6 
(2.4 m) (0.51) (0.66) (0.45) (0.57) (0.55) (0.44) (0.54) (0.56) (0.24) 

 
 

Size J K L M N O P Q R 

6 ft 2.1 3.1 2.2 4.2 4.0 3.4 3.0 3.6 3.6 
(1.8 m) (0.2) (0.28) (0.20) (0.39) (0.37) (0.31) (0.28) (0.33) (0.33) 

8 ft 3.7 5.7 3.8 7.4 7.1 6.0 5.3 6.3 6.3 
(2.4 m) (0.34) (0.53) (0.45) (0.69) (0.65) (0.56) (0.49) (0.59) (0.59) 

 
 

Size S T U V W X Y Z 

6 ft 3.2 2.2 3.2 2.7 4.2 2.7 2.2 2.9 
(1.8 m) (0.30) (0.20) (0.30) (0.25) (0.39) (0.25) (0.20) (0.26) 

8 ft 5.7 3.8 5.6 4.8 7.3 4.8 3.9 5.1 
(2.4 m) (0.53) (0.35) (0.52) (0.45) (0.68) (0.45) (0.36) (0.47) 

 
NUMBERS 
sq ft (sq m) 

 

Size 1 2 3 4 5 

6 ft 1.5 3.3 3.3 2.9 3.5 
(1.8 m) (0.14) (0.31) (0.31) (0.26) (0.33) 

8 ft 2.6 5.8 5.8 5.1 6.1 
(2.4 m) (0.24) (0.54) (0.54) (0.47) (0.57) 

 
 

Size 6 7 8 9 0 

6 ft 3.5 2.2 3.8 3.5 3.4 
(1.8 m) (0.33) (0.20) (0.35) (0.33) (0.31) 

8 ft 6.2 3.8 6.7 6.2 6.0 
(2.4 m) (0.58) (0.35) (0.62) (0.58) (0.56) 
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SYMBOLS 

 
 

Symbol Large Size 

sq ft (sq m) 

Small Size 

sq ft (sq m) 

Through Arrow 11.5 (1.07) 6.5 (0.60) 

Left or Right Arrow 15.6 (1.47) 8.8 (0.82) 

2 Arrow Combination 
Left (or Right) and 
Through 

26.0 (2.42) 14.7 (1.37) 

3 Arrow Combination 
Left, Right, and Through 

38.4 (3.56) 20.9 (1.94) 

Lane Drop Arrow 41.5 (3.86) -- 

Wrong Way Arrow 24.3 (2.26) -- 

Railroad "R" 6 ft (1.8 m) 3.6 (0.33) -- 

Railroad "X" 20 ft (6.1 m) 54.0 (5.02) -- 

Handicapped Symbol 4.6 (0.43) -- 

 
*Table applies to all types of pavement marking materials.” 

 
Add the following Section to Section 1095 of the Standard Specifications: 
 

“ 1095.09 Modified Urethane Pavement Marking.  The modified urethane pavement 
marking material shall consist of a homogenous blend of modified urethane resins and pigments 
designed to provide a simple volumetric mixing ratio of two components (must be two volumes 
of Part A to one volume of Part B).  No volatile solvent or fillers will be allowed. 

 
(a) Pigmentation.  The pigment content by weight (mass) of Part A shall be determined by 

low temperature ashing according to ASTM D 3723.  The pigment content shall not vary 
more than ± two percent from the pigment content of the original qualified paint. 
 
White pigment shall be Titanium Dioxide meeting ASTM D 476 Type II, Rutile. 
 
Yellow pigment shall be Organic Yellow containing no heavy metals. 
 

(b) Environmental.  Upon heating to application temperature, the material shall not exude 
fumes which are toxic or injurious persons or property when handled according to 
manufacturer specifications.  The modified urethane pavement marking material 
compositions shall not contain free isocyanate functionality. 

 
(c) Daylight Reflectance.  The daylight directional reflectance of the cured modified 

urethane material (without reflective media) shall be a minimum of 80 percent (white) 
and 50 percent (yellow) relative to magnesium oxide when tested using a color 
spectrophotometer with a 45 degree circumferential / zero degrees geometry, 
illuminant C, and two degrees observer angle.  The color instrument shall measure the 
visible spectrum from 380 to 720 nm with a wavelength measurement interval and 
spectral bandpass of 10 nm.  In addition, the color of the yellow modified urethane shall 
visually match Color Number 33538 of Federal Standard 595a with chromaticity limits as 
follows: 
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x 0.490 0.475 0.485 0.539 

y 0.470 0.438 0.425 0.456 

 
(d) Weathering Resistance.  The modified urethane, when mixed in the proper ratio and 

applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness to an aluminum alloy panel 
(Federal Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at room 
temperature, shall be subjected to accelerated weathering for 75 hours.  The 
accelerated weathering shall be completed by using the light and water exposure 
apparatus (fluorescent UV – condensation type) and tested according to ASTM G 53. 
 
The cycle shall consist of four hours UV exposure at 122 °F (50 °C) and four hours of 
condensation at 104 °F (40 °C).  UVB 313 bulbs shall be used.  At the end of the 
exposure period, the material shall show no substantial change in color or gloss. 
 

(e) Drying Time.  The modified urethane material, when mixed in the proper ratio and 
applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness and with the proper 
saturation of glass beads, shall exhibit a no-tracking time of four minutes or less when 
tested according to ASTM D 711. 

 
(f) Adhesion.  The catalyzed modified urethane pavement marking materials when applied 

to a 4 x 4 x 2 in. (100 x 100 x 50 mm) concrete block shall have a degree of adhesion 
which results in a 100 percent concrete failure in the performance of this test. 
 
The concrete block shall be brushed on one side and have a minimum strength of 
3,500 psi (24,100 kPa).  A 2 in. (50 mm) square film of the mixed modified urethane shall 
be applied to the brushed surface and allowed to cure for 72 hours at room temperature.  
A 2 in. (50 mm) cube shall be affixed to the surface of the modified urethane by means 
of an epoxy glue.  After the glue has cured for 24 hours, the modified urethane specimen 
shall be placed on a dynamic testing machine in such a fashion so that the specimen 
block is in a fixed position and the 2 in. (50 mm) cube (glued to the modified urethane 
surface) is attached to the dynamometer head.  Direct upward pressure shall be slowly 
applied until the modified urethane system fails.  The location of the break and the 
amount of concrete failure shall be recorded. 

 
(g) Hardness.  The modified urethane marking materials, when tested according to 

ASTM D 2240, shall have a Shore D Hardness greater than 75.  Films shall be cast on a 
rigid substrate at 14 to 16 mils (0.35 to 0.41 mm) in thickness and allowed to cure at 
room temperature for 72 hours before testing. 
 

(h) Abrasion.  The abrasion resistance shall be evaluated according to ASTM D 4060 using 
a Taber Abrader with a 1,000 gram load and CS 17 wheels.  The duration of test shall be 
1,000 cycles.  The loss shall be calculated by difference and be less than 80.  The tests 
shall be run on cured samples of modified urethane material which have been applied at 
a film thickness of 14 to 16 mils (0.35 to 0.41) to code S-16 stainless steel plates.  The 
films shall be allowed to cure at room temperature for at least 72 hours and not more 
than 96 hours before testing. 
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(i) Tensile.  When tested according to ASTM D 638, the modified urethane pavement 

marking materials shall have an average tensile strength of not less than 6000 psi 
(41,300 kPa).  The Type IV specimens shall be pulled at a rate of 1/4 in. (6.3 mm) per 
minute by a suitable dynamic testing machine.  The samples shall be allowed to cure at 
75 °F ± 2 °F (24 °C ± 1 °C) for a minimum of 24 hours and a maximum of 72 hours prior 
to performing the indicated tests. 

 
(j) Compressive Strength. When tested according to ASTM D 695, the catalyzed modified 

urethane pavement marking materials shall have a compressive strength of not less than 
12,000 psi (83,000 kPa).  The cast sample shall be conditioned at 75 °F ± 2 °F (24 °C ± 
1 °C) for a minimum of 72 hours before performing the indicated tests.  The rate of 
compression of these samples shall be no more than 1/4 in. (6.3 mm) per minute. 

 
(k) Glass Beads.  The glass beads shall meet the requirements of Article 1095.04(m) and 

Article 1095.07 for first drop and second drop glass beads. 
 
(l) Packaging.  The material shall be shipped to the jobsite in substantial containers and 

shall be plainly marked with the manufacturer’s name and address, the name and color 
of the material, date of manufacture and batch number. 

 
(m) Verification.  Prior to approval and use of the modified urethane pavement marking 

materials, the manufacturer shall submit a notarized certification of an independent 
laboratory, together with the results of all tests, stating these materials meet the 
requirements as set forth herein.  The certification test report shall state the lot tested, 
manufacturer’s name, brand name of modified urethane and date of manufacture.  The 
certification shall be accompanied by 1 pt (1/2 L) samples each of Part A and Part B.  
Samples shall be sent in the appropriate volumes for complete mixing of Part A and Part 
B. 
 
After approval by the Department, certification by the modified urethane manufacturer 
shall be submitted for each batch used.  New independent laboratory certified test 
results and samples for testing by the Department shall be submitted any time the 
manufacturing process or paint formulation is changed. 
 

(n) Acceptance samples.  Acceptance samples shall consist of 1 pt (1/2 L) samples of 
Part A and Part B, of each lot of paint.  Samples shall be sent in the appropriate volumes 
for complete mixing of Part A and Part B.  The samples shall be submitted to the 
Department for testing, together with a manufacturer’s certification.  The certification 
shall state the formulation for the lot represented is essentially identical to that used for 
qualification testing.  All, acceptance samples will be taken by a representative of the 
Illinois Department of Transportation.  The modified urethane pavement marking 
materials shall not be used until tests are completed and they have met the 
requirements as set forth herein. 
 

(o) Material Retainage.  The manufacturer shall retain the test sample for a minimum of 
18 months.” 
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Add the following to Section 1105 of the Standard Specifications: 
 

“ 1105.04 Modified Urethane.  The modified urethane pavement marking compounds shall 
be applied through equipment specifically designed to precisely meter the two components in 
the ratio of 2:1 and approved by the manufacturer of the material.  The equipment shall produce 
the required amount of heat at the mixing head and gun tip and maintain those temperatures 
within the tolerances specified.  The equipment shall also have as an integral part of the gun 
carriage, a high pressure air spray capable of cleaning the pavement immediately prior to the 
marking application. 

 
The equipment shall be capable of spraying both yellow and white modified urethane, 

according to the manufacturer’s recommended proportions and be mounted on a truck of 
sufficient size and stability with an adequate power source to produce lines of uniform 
dimensions and prevent application failure.  The truck shall have at least two urethane tanks 
each of 110 gal (415 L) minimum capacity and shall be equipped with hydraulic systems.  It 
shall be capable of placing stripes on the left and right sides and placing two lines on a three-
line system simultaneously with either line in a solid or intermittent pattern, in yellow or white, 
and applying glass beads by the double drop pressurized bead system.  The system shall apply 
both the first drop glass beads and the second drop glass beads at a rate of 1.2 kg/L (10 lb/gal).  
The equipment shall be equipped with pressure gauges for each proportioning pump.  All guns 
shall be in full view of operators at all times.  The equipment shall have a metering device to 
register the accumulated installed quantities for each gun, each day.  Each vehicle shall include 
at least one operator who shall be a technical expert in equipment operations and urethane 
application techniques.  Certification of equipment shall be provided at the preconstruction 
conference.” 
 
 
PAVEMENT MARKING REMOVAL (BDE) 
 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
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PAVEMENT REMOVAL (BDE) 
 
Effective:  April 1, 2013 
 
Revise Article 440.07(c) of the Standard Specifications to read: 
 

“ (c) Adjustment of Quantities.  The quantity of pavement removal will be adjusted if the 
thickness of the existing pavement varies more than 15 percent from that shown on the 
plans.  The quantity will be either increased or decreased according to the following 
table. 
 

% change of thickness % change of quantity 

0 to less than 15 
15 to less than 20 
20 to less than 30 
30 to less than 50 

0 
10 
15 
20 

 
If the thickness of the existing pavement varies by 50 percent or more from that shown 
on the plans, the character of the work will be considered significantly changed and an 
adjustment to the contract will be made according to Article 104.02. 
 
When an adjustment is made for variations in pavement thickness a resulting adjustment 
will also be made in the earthwork quantities when applicable. 
 
No adjustment will be made for variations in the amount of reinforcement.” 

 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
 
Effective:  June 1, 2000      Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
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This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
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PLACING AND CONSOLIDATING CONCRETE (BDE) 
 
Effective:  January 1, 2013 
 
Revise the first paragraph of Article 503.06 of the Standard Specifications to read: 
 

“ 503.06 Forms.  Forms shall be set and maintained to the lines and grades shown on the 
plans, and shall be tight to prevent concrete leakage.” 
 
Revise Article 503.07 of the Standard Specifications to read: 
 

“ 503.07 Placing and Consolidating.  No concrete shall be placed on ice, snow, or frozen 
foundation material. 

 
The method and manner of placing concrete shall be such as to avoid segregation or 

separation of the aggregates or the displacement of the reinforcement.  The external surface of 
all concrete shall be thoroughly worked during the operations of placing in such a manner as to 
work the mortar against the forms to produce a smooth finish free of honeycomb and with a 
minimum of water and air pockets. 

 
Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  

Dropping the concrete a distance of more than 5 ft (1.5 m) or depositing a large quantity at any 
point and running or working it along the forms will not be permitted.  The concrete for walls with 
an average thickness of 12 in. (300 mm) or less shall be placed with tubes so that the drop is 
not greater than 5 ft (1.5 m). 

 
For self-consolidating concrete, the maximum distance of horizontal flow from the point of 

deposit shall be 15 ft (4.6 m).  The distance may be increased if the dynamic segregation index 
(DSI) at the maximum flow distance is 10.0 percent or less according to Illinois Test Procedure 
SCC-8 (Option C).  The maximum distance using the DSI shall be 25 ft (7.6 m).  In addition, this 
specified horizontal flow distance shall apply to precast products.  In the case of precast 
prestressed concrete products, refer to the Department’s “Manual of Fabrication for Precast 
Prestressed Concrete Products” for the specified horizontal flow distance requirements. 

 
When the form height for placing the self-consolidating concrete is greater than 10 ft (3.0 m), 

direct monitoring of form pressure shall be performed by the Contractor according to Illinois Test 
Procedure SCC-10.  The monitoring requirement is a minimum, and the Contractor shall remain 
responsible for adequate design of the falsework and forms.  The Contractor shall record the 
formwork pressure during concrete placement.  This information shall be used by the Contractor 
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to 
monitor the thixotropic change in the concrete during the pour, and to make appropriate 
adjustments to the mix design.  This information shall be provided to the Engineer during the 
pour. 
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When concrete is pumped, the equipment shall be suitable in kind and adequate in capacity 

for the work and arranged so that vibrations will not damage freshly placed concrete.  Aluminum 
pipe or conduit will not be permitted in pumping or placing concrete.  Mixed concrete shall be 
supplied to maintain continuous operation of the pumping equipment. 

 
When air entrained concrete is pumped, an accessory or accessories shall be incorporated 

in the discharge components to minimize air loss.  The maximum allowable air loss caused by 
the pumping operation shall be 3.0 percent with the minimum air content at the point of 
discharge meeting the requirements of Article 1020.04. 

 
Placing of concrete shall be regulated so that the pressures caused by the wet concrete will 

not exceed those used in the design of the forms.  Special care shall be taken to fill each part of 
the forms by depositing the concrete as near its final position as possible, to work the coarser 
aggregates back from the face, and to force the concrete under and around the reinforcement 
bars without displacing them.  Leakage through forms onto beams or girders shall not be 
allowed to harden and shall be removed while in a plastic state. 

 
The concrete shall be consolidated by internal vibration unless self-consolidating concrete is 

used.  Self-consolidating concrete may be used for inaccessible locations where consolidation 
by internal vibration is not practicable.  The self consolidating concrete shall be rodded with a 
piece of lumber, conduit, or vibrator if the material has lost its fluidity prior to placement of 
additional concrete.  The vibrator may only be permitted if it can be used in a manner that does 
not cause segregation as determined by the Engineer.  Any other method for restoring the 
fluidity of the concrete shall be approved by the Engineer. 

 
The Contractor shall provide and use a sufficient number of vibrators to ensure that 

consolidation can be started immediately after the concrete has been deposited in the forms. 
 
The vibrators shall be inserted into the concrete immediately after it is deposited and shall 

be moved throughout the mass so as to thoroughly work the concrete around the reinforcement, 
embedded fixtures, and into the corners and angles of the forms.  Vibrators shall not be 
attached to the forms, reinforcement bars, or the surface of the concrete. 

 
Application of vibrators shall be at points uniformly spaced and not farther apart than twice 

the radius over which the vibration is visibly effective.  The duration of the vibration at the points 
of insertion shall be sufficient to thoroughly consolidate the concrete into place but shall not be 
continued so as to cause segregation.  When consolidating concrete in bridge decks, the 
vibrator shall be vertically inserted into the concrete for 3 - 5 seconds or for a period of time 
determined by the Engineer.  Vibration shall be supplemented by spading when required by the 
Engineer.  In addition to the internal vibration required herein, formed surfaces which will be 
exposed to view after completion of the work shall be spaded with a spading tool approved by 
the Engineer. 
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Concrete shall be placed in continuous horizontal layers.  When it is necessary by reason of 

an emergency to place less than a complete horizontal layer in one operation, such layer shall 
terminate in a vertical bulkhead.  Separate batches shall follow each other closely and in no 
case shall the interval of time between the placing of successive batches be greater than 
20 minutes. 

 
If mix foaming or detrimental material is observed during placement or at the completion of a 

pour, the material shall be removed while the concrete is still plastic 
 
After the concrete has taken its initial set, care shall be exercised to avoid jarring the forms 

or placing any strain on the ends of projecting reinforcement.” 
 
Revise Article 516.12(a) of the Standard Specifications to read: 
 

“ (a) Free Fall Placement.  The free fall placement shall only be permitted in shafts that can 
be dewatered to ensure less than 3 in. (75 mm) of standing water exist at the time of 
placement without causing side wall instability.  The height of free fall placement shall be 
a maximum of 60 ft (18.3 m) as measured from the discharge end, but it shall be 
reduced to a maximum of 30 ft (9.1 m) when self-consolidating concrete is used.  The 
Contractor shall obtain approval from the Engineer to place self-consolidating concrete 
by free fall. 
 
Concrete placed by free fall shall fall directly to the base without contacting either the 
rebar cage or shaft sidewall.  Drop chutes may be used to direct concrete to the base 
during free fall placement. 
 
Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube 
of either one continuous section or multiple pieces that can be added and removed.  
Concrete may be placed through either a hopper at the top of the tube or side openings 
as the drop chute is retrieved during concrete placement.  The drop chute shall be 
supported so that free fall does not exceed the specified maximum 60 ft (18.3 m) or 30 ft 
(9.1 m) at all times from the discharge end, and to ensure the concrete does not strike 
the rebar cage.  If placement cannot be satisfactorily accomplished by free fall in the 
opinion of the Engineer, either a tremie or pump shall be used to accomplish the pour.” 

 
 
PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  January 1, 2012      Revised:  January 1, 2013 
 
Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read: 
 

“Note 1. Coarse aggregate shall be gradation CA 6, CA 7, CA 9, CA 10, or CA 11, 
Class D quality or better.  Article 1020.05(d) shall apply. 

 
Note 2. Fine aggregate shall be FA 1 or FA 2.  Article 1020.05(d) shall apply.” 
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Revise the first paragraph of Article 312.26 of the Standard Specifications to read: 
 

“312.26 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, 
the Contractor shall submit samples of materials for proportioning and testing.  The mixture shall 
contain a minimum of 200 lb (90 kg) of cement per cubic yard (cubic meter).  Portland cement 
may be replaced with fly ash according to Article 1020.05(c)(1), however the minimum portland 
cement content in the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine 
aggregates will be permitted, provided the volume of fine aggregate does not exceed the 
volume of coarse aggregate.  The Engineer will determine the proportions of materials for the 
mixture.  However, the Contractor may substitute their own mix design.  Article 1020.05(a) shall 
apply and a Level III PCC Technician shall develop the mix design.” 
 
Revise the second paragraph of Article 503.22 of the Standard Specifications to read: 
 

Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic 
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT 
CONCRETE.” 
 
Add the following to Article 1003.02 of the Standard Specifications: 
 

(e) Alkali Reaction. 
 

(1) ASTM C 1260.  Each fine aggregate will be tested by the Department for alkali 
reaction according to ASTM C 1260.  The test will be performed with Type I or II 
portland cement having a total equivalent alkali content (Na2O + 0.658K2O) of 
0.90 percent or greater.  The Engineer will determine the assigned expansion value 
for each aggregate, and these values will be made available on the Department’s 
Alkali-Silica Potential Reactivity Rating List.  The Engineer may differentiate 
aggregate based on ledge, production method, gradation number, or other factors.  
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine 
aggregates (manufactured stone sand).  However, the Department reserves the right 
to perform the ASTM C 1260 test. 

 
(2) ASTM C 1293 by Department.  In some instances, such as chert natural sand or 

other fine aggregates, testing according to ASTM C 1260 may not provide accurate 
test results.  In this case, the Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor to evaluate the Department’s ASTM C 1260 test 
result.  The laboratory performing the ASTM C 1293 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity 
(ASR) Testing”. 
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The ASTM C 1293 test shall be performed with Type I or II portland cement having a 
total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half 
covered with a wick of absorbent material consisting of blotting paper.  If the testing 
laboratory desires to use an alternate container, wick of absorbent material, or 
amount of coverage inside the container with blotting paper, ASTM C 1293 test 
results with an alkali-reactive aggregate of known expansion characteristics shall be 
provided to the Engineer for review and approval.  If the expansion is less than 
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260 
expansion value of 0.08 percent that will be valid for two years, unless the Engineer 
determines the aggregate has changed significantly.  If the aggregate is 
manufactured into multiple gradation numbers, and the other gradation numbers 
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply 
to multiple gradation numbers. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 test result.  
When the Contractor performs the test, a split sample shall be provided to the 
Engineer.  The Engineer may also independently obtain a sample at any time.  The 
aggregate will be considered reactive if the Contractor or Engineer obtains an 
expansion value of 0.040 percent or greater. 

 
Revise the first paragraph of Article 1004.01(e)(5) of the Standard Specifications to read: 
 

“ Crushed concrete, crushed slag, or lightweight aggregate for portland cement 
concrete shall be stockpiled in a moist condition (saturated surface dry or greater) 
and the moisture content shall be maintained uniformly throughout the stockpile by 
periodic sprinkling.” 

 
Revise Article 1004.02(d) of the Standard Specifications to read: 
 

“(d) Combining Sizes.  Each size shall be stored separately and care shall be taken to 
prevent them from being mixed until they are ready to be proportioned.  Separate 
compartments shall be provided to proportion each size. 
 
(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall 

have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve.  The Contractor 
may combine two or more coarse aggregate sizes, consisting of CA 7, CA 11, 
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend. 
 

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in 
proportions to provide a uniformly graded coarse aggregate grading within the 
following limits. 
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Class 

of 
Concrete 

1/
 

Combined 
Sizes 

Sieve Size and Percent Passing 

2 1/2 
in. 

2 
in. 

1 3/4 
in. 

1 1/2 
in. 

1 
in. 

1/2 
in. 

No. 
4 

PV 
2/ 

        
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

SI and SC 
2/ 

        
 CA 3 & CA 7 100 95±5 --- --- 55±25 20±10 3±3 
 CA 3 & CA 11 100 95±5 --- --- 55±25 20±10 3±3 
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

 
Class 

of 
Concrete 

1/
 

Combined 
Sizes 

Sieve Size (metric) and Percent Passing 

63 
mm 

50 
mm 

45 
mm 

37.5 
mm 

25 
mm 

12.5 
mm 

4.75 
mm 

PV 
2/ 

        
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

SI and SC 
2/ 

        
 CA 3 & CA 7 100 95±5 --- --- 55±25 20±10 3±3 
 CA 3 & CA 11 100 95±5 --- --- 55±25 20±10 3±3 
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

 
1/ See Table 1 of Article 1020.04. 

 
2/ Any of the listed combination of sizes may be used.” 

 
Add the following to Article 1004.02 of the Standard Specifications: 
 

(g) Alkali Reaction. 
 

(1) ASTM C 1260.  Each coarse aggregate will be tested by the Department for alkali 
reaction according to ASTM C 1260.  The test will be performed with Type I or II 
portland cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 
percent or greater.  The Engineer will determine the assigned expansion value for 
each aggregate, and these values will be made available on the Department’s Alkali-
Silica Potential Reactivity Rating List.  The Engineer may differentiate aggregate 
based on ledge, production method, gradation number, or other factors.  An 
expansion value of 0.05 percent will be assigned to limestone or dolomite coarse 
aggregates.  However, the Department reserves the right to perform the ASTM 
C 1260 test. 
 

(2) ASTM C 1293 by Department.  In some instances testing a coarse aggregate 
according to ASTM C 1260 may not provide accurate test results.  In this case, the 
Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor according to Article 1003.02(e)(3). 
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Revise the first paragraph of Article 1019.06 of the Standard Specifications to read: 
 

“1019.06 Contractor Mix Design.  A Contractor may submit their own mix design and 
may propose alternate fine aggregate materials, fine aggregate gradations, or material 
proportions.  Article 1020.05(a) shall apply and a Level III PCC Technician shall develop the mix 
design.” 
 
Revise Section 1020 of the Standard Specifications to read: 
 

“SECTION 1020.  PORTLAND CEMENT CONCRETE 
 

1020.01 Description.  This item shall consist of the materials, mix design, production, 
testing, curing, low air temperature protection, and temperature control of concrete. 
 

1020.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  ......................................................................................................... 1003 
(d) Coarse Aggregate  .................................................................................................... 1004 
(e) Concrete Admixtures  ................................................................................................ 1021 
(f) Finely Divided Minerals  ............................................................................................ 1010 
(g) Concrete Curing Materials  ........................................................................................ 1022 
(h) Straw  .......................................................................................................... 1081.06(a)(1) 
(i) Calcium Chloride  ................................................................................................. 1013.01 

 
1020.03 Equipment.  Equipment shall be according to the following. 

 
Item Article/Section 

(a) Concrete Mixers and Trucks  ................................................................................ 1103.01 
(b) Batching and Weighing Equipment  ...................................................................... 1103.02 
(c) Automatic and Semi-Automatic Batching Equipment  ........................................... 1103.03 
(d) Water Supply Equipment  ..................................................................................... 1103.11 
(e) Membrane Curing Equipment  .............................................................................. 1101.09 
(f) Mobile Portland Cement Concrete Plants  ............................................................ 1103.04 

 
1020.04 Concrete Classes and General Mix Design Criteria.  The classes of concrete 

shown in Table 1 identify the various mixtures by the general uses and mix design criteria.  If 
the class of concrete for a specific item of construction is not specified, Class SI concrete shall 
be used. 

 
For the minimum cement factor in Table 1, it shall apply to portland cement, portland-

pozzolan cement, and portland blast-furnace slag except when a particular cement is specified 
in the Table. 
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The Contractor shall not assume that the minimum cement factor indicated in Table 1 will 

produce a mixture that will meet the specified strength.  In addition, the Contractor shall not 
assume that the maximum finely divided mineral allowed in a mix design according to Article 
1020.05(c) will produce a mixture that will meet the specified strength.  The Contractor shall 
select a cement factor within the allowable range that will obtain the specified strength.  The 
Contractor shall take into consideration materials selected, seasonal temperatures, and other 
factors which may require the Contractor to submit multiple mix designs. 

 
For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing 

portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the 
portland cement content in the mixture shall be a minimum of 375 lbs/cu yd (222 kg/cu m).  
When the total of organic processing additions, inorganic processing additions, and limestone 
exceed 5.0 percent in the cement, the minimum portland cement content in the mixture shall be 
400 lbs/cu yd (237 kg/cu m).  When calculating the portland cement portion in the portland-
pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be ignored. 

 
Special classifications may be made for the purpose of including the concrete for a particular 

use or location as a separate pay item in the contract.  The concrete used in such cases shall 
conform to this section. 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Specification 

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

Mix Design 
Compressive 

Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content 
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 

Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

5.65 (1) 
6.05 (2) 

 
 

7.05 

 
 

0.32 - 0.42 

 
 

2 - 4 
(5) 

 
Ty III 
3500 
(650) 

 
3500 
(650) 

  
 

5.0 - 8.0 
(5) 

 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, 
or CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    3200 
(600) 

Article 701.17(e)(3)b. 

  
 
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 
 

   PP-1 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 at 48 hours 4.0 - 7.0 

   PP-2 7.35 8.20 0.32 - 0.38 2 - 6 at 24 hours 4.0 - 6.0 

   PP-3 7.35 (Ty III) (8) 7.35 (Ty III) (8) 0.32 - 0.35 2 - 4 at 16 hours 4.0 - 6.0 

   PP-4 6.00 (9) 6.25 (9) 0.32 - 0.50 2 - 6 at 8 hours 4.0 - 6.0 

   PP-5 6.75 (9) 6.75 (9) 0.32 - 0.40 2 - 8 at 4 hours 4.0 - 6.0 

RR Railroad Crossing 422 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 
3500 (650) 
at 48 hours 4.0 - 7.0 

CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 6.05 7.05 0.32 - 0.44 

2 - 4 
(5) 

 4000 
(675) 

 5.0 - 8.0 
(5) 

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
5.65 

5.65 (TY III) 

 
7.05 

7.05 (TY III) 

 
0.32 - 0.44 
0.25 - 0.40 

 
1 - 4 
0 - 1 

 
See Section 1042 

 

 
5.0 - 8.0 

N/A 

CA7, CA11,CA 13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
5.65 

5.65 (TY III) 
7.05 

7.05 (TY III) 

 
0.32 - 0.44 

 
1 - 4 

  Plans 
5.0 - 8.0 

 

CA 11 (11),  
CA 13, CA 14 (11),  
or CA 16 

Precast Prestressed Piles and 
Extensions 

512 5000 

Precast Prestressed Sight Screen 639 3500 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Specification 

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content 
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 

Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
6.65 

 
7.05 

 
0.32 - 0.44 

 
6 - 8 
(6) 

  
4000 
(675) 

  
5.0 - 8.0 

 
CA 13, CA 14, 
CA 16, or a blend 
of these gradations. 

 
SC 

 
Seal Coat 

 
503 

 
5.65 (1) 
6.05 (2) 

 
7.05 

 
0.32 - 0.44 

 
3 - 5 

  
3500 
(650) 

  
Optional 
6.0 max. 

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, or CA 11 

 
 
 

 
 

SI 

Structures (except Superstructure) 
Sidewalk 
Slope Wall 

Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter, 
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 

512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 

 
 

5.65 (1) 
6.05 (2) 

 
 
 

 
 

7.05 

 
 
 

 
 

0.32 - 0.44 

 
 
 

 
 

2 - 4 
(5) 

  
 
 

 
 

3500 
(650) 

  
 
 

 
 

5.0 - 8.0 
(5) 

 
 
 

 
 
CA 3 & CA 7,  
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, CA 13, 
CA 14, or CA 16 

(13) 
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Notes: (1) Central-mixed. 
(2) Truck-mixed or shrink-mixed. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS concrete, 

the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 7 in. when a high range water-reducing admixture is used for all classes of 

concrete, except Class PV, SC, and PP.  For Class SC, the maximum slump may be increased to 8 in.  For Class PP-
1, the maximum slump may be increased to 6 in.  For Class PS, the 7 in. maximum slump may be increased to 8 
1/2 in. if the high range water-reducing admixture is the polycarboxylate type. 

(5) The slump range for slipform construction shall be 1/2 to 2 1/2 in. and the air content range shall be 5.5 to 8.0 percent. 
(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 8 - 10 in. at the point of 

placement.  If a water-reducing admixture is used in lieu of a high range water-reducing admixture according to 
Article 1020.05(b)(7), the slump shall be 2 - 4 in. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or CA 16, 
except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated blast-furnace slag and 50 lb/cu yd of 
microsilica (silica fume) shall be used.  For an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, Rapid 
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or CA 16, 
except CA 11 may be used for full-depth patching.  In addition, the mix design shall have 72 hours to obtain a 
4,000 psi compressive or 675 psi flexural strength for all PP mix designs. 

(11) The nominal maximum size permitted is 3/4 in.  Nominal maximum size is defined as the largest sieve which retains 
any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one hour.  At 
the Engineer’s discretion, the Contractor may be required to conduct a minimum 2 cu yd trial batch to verify the mix 
design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance between 
parallel reinforcement bars, or between the reinforcement bar and the form.  Nominal maximum size is defined in Note 
11. 

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer.  Refer also to 
Article 1004.02(d) for additional information on combining sizes. 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 

 
Class 

of 
Conc. 

 
Use 

 
Specification 

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm (4) 

Mix Design 
Compressive Strength 

(Flexural Strength) 
 

kPa, minimum 

 
Air 

Content 
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 

Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

335 (1) 
360 (2) 

 
 

418 

 
 

0.32 - 0.42 

 
 

50 - 100 
(5) 

 
Ty III 

24,000 
(4500) 

 
24,000 
(4500) 

  
 

5.0 - 8.0 
(5) 

 
CA 5 & CA 7,  
CA 5 & CA 11, 
CA 7, CA 11, or 
CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    22,100 
(4150) 

Article 701.17(e)(3)b. 

  
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 
 

   PP-1 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100 at 48 hours 4.0 - 7.0 

   PP-2 435 485 0.32 - 0.38 50 - 150 at 24 hours 4.0 - 6.0 

   PP-3 435 (Ty III) (8) 435 (Ty III) (8) 0.32 - 0.35 50 - 100 at 16 hours 4.0 - 6.0 

   PP-4 355 (9) 370 (9) 0.32 - 0.50 50 - 150 at 8 hours 4.0 - 6.0 

   PP-5 400 (9) 400 (9) 0.32 – 0.40 50 - 200 at 4 hours 4.0 – 6.0 

RR Railroad Crossing 422 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100 
24,000 (4500) 

at 48 hours 4.0 - 7.0 
CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 360 418 0.32 - 0.44 

50 - 100 
(5) 

 27,500 
(4650) 

 5.0 - 8.0 
(5) 

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
335 

335 (TY III) 

 
418 

418 (TY III) 

 
0.32 - 0.44 
0.25 - 0.40 

 
25 - 100 

0 - 25 

 
See Section 1042 

 
5.0 - 8.0 

N/A 

CA7, CA11, CA13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
335 

335 (TY III) 
418 

418 (TY III) 

 
0.32 - 0.44 

 
25 - 100 

  Plans 
5.0 - 8.0 

 

CA 11 (11),  
CA 13, CA 14 (11), 
 or CA 16 

Precast Prestressed Piles and 
Extensions 

512 34,500 

Precast Prestressed Sight Screen 639 24,000 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 

 
Class 

of 
Conc. 

 
 

Use 

 
Specification 

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
kPa, minimum 

 
Air 

Content 
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 

Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
395 

 
418 

 
0.32 - 0.44 

 
150 -200 

(6) 

  
27,500 
(4650) 

  
5.0 - 8.0 

 
CA 13, CA 14, 
CA 16, or a  
blend of these 
gradations. 

 
SC 

 
Seal Coat 

 
503 

 
335 (1) 
360 (2) 

 
418 

 
0.32 - 0.44 

 
75 - 125 

  
24,000 
(4500) 

  
Optional 
6.0 max. 

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure) 
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter,  
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

335 (1) 
360 (2) 

 
 
 
 
 

418 

 
 
 
 
 

0.32 - 0.44 

 
 
 
 
 

50 - 100 
(5) 

  
 
 
 
 

24,000 
(4500) 

  
 
 
 
 

5.0 - 8.0 
(5) 

 
 
 
 
CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11,  
CA 13, CA 14, or 
CA 16 
(13) 
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Notes: (1) Central-mixed. 
(2) Truck-mixed or shrink-mixed. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class 

DS concrete, the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 175 mm when a high range water-reducing admixture is used 

for all classes of concrete except Class PV, SC, and PP.  For Class SC, the maximum slump may be 
increased to 200 mm.  For Class PP-1, the maximum slump may be increased to 150 mm.  For Class 
PS, the 175 mm maximum slump may be increased to 215 mm if the high range water-reducing 
admixture is the polycarboxylate type. 

(5) The slump range for slipform construction shall be 13 to 64 mm and the air content range shall be 5.5 to 
8.0 percent. 

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 200 - 
250 mm at the point of placement.  If a water-reducing admixture is used in lieu of a high range water-
reducing admixture according to Article 1020.05(b)(7), the slump shall be 50 – 100 mm. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, 
CA 14, or CA 16, except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-furnace slag and 
30 kg/cu m of microsilica (silica fume) shall be used.  For an air temperature greater than 30 ºC, the 
Type III portland cement may be replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, 
Rapid Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement 
for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, 
CA 14, or CA 16, except CA 11 may be used for full-depth patching.  In addition, the mix design shall 
have 72 hours to obtain a 27,500 kPa compressive or 4,650 kPa flexural. 

(11) The nominal maximum size permitted is 19 mm.  Nominal maximum size is defined as the largest sieve 
which retains any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus 
one hour.  At the Engineer's discretion, the Contractor may be required to conduct a minimum 1.5 cu m 
trial batch to verify the mix design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear 
distance between parallel reinforcement bars, or between the reinforcement bar and the form.  Nominal 
maximum size is defined in Note 11. 

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer.  Refer also to 
Article 1004.02(d) for additional information on combining sizes. 
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Self-consolidating concrete is a flowable mixture that does not require mechanical vibration for consolidation.  

Self-consolidating concrete mix designs may be developed for Class BS, PC, PS, DS, and SI concrete.  Self-
consolidating concrete mix designs may also be developed for precast concrete products that are not subjected to 
Class PC concrete requirements according to Section 1042.  The mix design criteria for the concrete mixture shall be 
according to Article 1020.04 with the following exceptions. 

 
(a) The slump requirements shall not apply. 
 
(b) The concrete mixture should be uniformly graded, and information in the “Portland Cement Concrete Level 

III Technician Course – Manual of Instructions for Design of Concrete Mixtures” may be used to develop the 
uniformly graded mix design.  The coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a 
blend of these gradations.  However, the final gradation when using a single coarse aggregate or 
combination of coarse aggregates shall have 100 percent pass the 1 in. (25 mm) sieve, and minimum 
95 percent pass the 3/4 in. (19 mm) sieve.  The fine aggregate proportion shall be a maximum 50 percent by 
weight (mass) of the total aggregate used. 

 
(c) The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm) maximum and tested according 

to Illinois Test Procedure SCC-2. 
 
(d) The visual stability index shall be a maximum of 1 and tested according to Illinois Test Procedure SCC-2. 
 
(e) The J-Ring value shall be a maximum of 2 in. (50 mm) and tested according to Illinois Test Procedure SCC-

3.  The L-Box blocking ratio shall be a minimum of 80 percent and tested according to Illinois Test 
Procedure SCC-3.  The Contractor has the option to select either test. 

 
(f)  The hardened visual stability index shall be a maximum of 1 and tested according to Illinois Test Procedure 

SCC-6. 
 
(g) If Class PC concrete requirements do not apply to the precast concrete product according to Section 1042, 

the maximum cement factor shall be 7.05 cwt/cu yd (418 kg/cu m) and the maximum allowable 
water/cement ratio shall be 0.44. 

 
(h) If the measured slump flow, visual stability index, J-Ring value, or L-Box blocking ratio fall outside the limits 

specified, a check test will be made.  In the event of a second failure, the Engineer may refuse to permit the 
use of the batch of concrete represented. 
 
The Contractor may use water or self-consolidating admixtures at the jobsite to obtain the specified slump 
flow, visual stability index, J-ring value, or L-box blocking ratio.  The maximum design water/cement ratio 
shall not be exceeded. 

 

1020.05 Other Concrete Criteria.  The concrete shall be according to the following. 
 

(a) Proportioning and Mix Design.  For all Classes of concrete, it shall be the Contractor’s 
responsibility to determine mix design material proportions and to proportion each batch 
of concrete.  A Level III PCC Technician shall develop the mix design for all Classes of 
concrete, except Classes PC and PS.  The mix design, submittal information, trial batch, 
and Engineer verification shall be according to the “Portland Cement Concrete Level III 
Technician” course material. 
 
The Contractor shall provide the mix designs a minimum of 45 calendar days prior to 
production.  More than one mix design may be submitted for each class of concrete. 

  



 FAP Route 673 (IL 116) 
 Section (102B-1) BR 

 Tazewell County 
 Contract No. 68671 

87 
 

 
The Engineer will verify the mix design submitted by the Contractor.  Verification of a mix 
design shall in no manner be construed as acceptance of any mixture produced.  Once a 
mix design has been verified, the Engineer shall be notified of any proposed changes. 
 
Tests performed at the jobsite will determine if a mix design can meet specifications.  If 
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or 
submit a new mix design if necessary, to comply with the specifications. 
 

(b) Admixtures.  The Contractor shall be responsible for using admixtures and determining 
dosages for all Classes of concrete, cement aggregate mixture II, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and 
plasticity.  In addition, admixture dosages shall result in the mixture meeting the 
specified plastic and hardened properties.  The Contractor shall obtain approval from the 
Engineer to use an accelerator when the concrete temperature is greater than 60 °F 
(16 °C).  However, this accelerator approval by the Engineer will not be required for 
Class PP, RR, PC, and PS concrete.  The accelerator shall be the non-chloride type 
unless otherwise specified in the contract plans. 
 
The Department will maintain an Approved List of Corrosion Inhibitors.  Corrosion 
inhibitor dosage rates shall be according to Article 1020.05(b)(10).  For information on 
approved controlled low-strength material air-entraining admixtures, refer to 
Article 1019.02.  The Department will also maintain an Approved List of Concrete 
Admixtures, and an admixture technical representative shall be consulted by the 
Contractor prior to the pour when determining an admixture dosage from this list or when 
making minor admixture dosage adjustments at the jobsite.  The dosage shall be within 
the range indicated on the approved list unless the influence by other admixtures, jobsite 
conditions (such as a very short haul time), or other circumstances warrant a dosage 
outside the range.  The Engineer shall be notified when a dosage is proposed outside 
the range.  To determine an admixture dosage, air temperature, concrete temperature, 
cement source and quantity, finely divided mineral sources and quantity, influence of 
other admixtures, haul time, placement conditions, and other factors as appropriate shall 
be considered.  The Engineer may request the Contractor to have a batch of concrete 
mixed in the lab or field to verify the admixture dosage is correct.  An admixture dosage 
or combination of admixture dosages shall not delay the initial set of concrete by more 
than one hour.  When a retarding admixture is required or appropriate for a bridge deck 
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due 
to the concrete dead load are no longer a concern for inducing cracks in the completed 
work.  However, a retarding admixture shall not be used to further extend the pour time 
and justify the alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays. 
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The sequence, method, and equipment for adding the admixtures shall be approved by 
the Engineer.  Admixtures shall be added to the concrete separately.  An accelerator 
shall always be added prior to a high range water-reducing admixture, if both are used. 

 
Admixture use shall be according to the following. 

 
(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding 

admixture shall be used in the Class BS concrete and concrete bridge deck overlays.  
The proportions of the ingredients of the concrete shall be the same as without the 
retarding admixture, except that the amount of mixing water shall be reduced, as 
may be necessary, in order to maintain the consistency of the concrete as required.  
In addition, a high range water-reducing admixture shall be used in bridge deck 
concrete.  At the option of the Contractor, a water-reducing admixture may be used 
with the high range water-reducing admixture in Class BS concrete. 

 
(2) At the Contractor’s option, admixtures in addition to an air-entraining admixture may 

be used for Class PP-1 or RR concrete.  When the air temperature is less than 55 °F 
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium 
nitrite. 

 
(3) When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1 

or RR concrete, a water-reducing or high range water-reducing admixture shall be 
used. 

 
(4) For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high 

range water-reducing admixture shall be used, in addition to the air-entraining 
admixture.  The Contractor has the option to use a water-reducing admixture with the 
high range water-reducing admixture.  For Class PP-3 concrete, the non-chloride 
accelerator shall be calcium nitrite.  For Class PP-2 concrete, the non-chloride 
accelerator shall be calcium nitrite when the air temperature is less than 55 °F 
(13 °C). 
 

(5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in 
addition to the air-entraining admixture.  The Contractor has the option to use a 
water-reducing admixture with the high range water-reducing admixture.  An 
accelerator shall not be used.  For stationary or truck-mixed concrete, a retarding 
admixture shall be used to allow for haul time.  The Contractor has the option to use 
a mobile portland cement concrete plant, but a retarding admixture shall not be used 
unless approved by the Engineer. 

 
For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture, 
and air-entraining admixture shall be used.  The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s 
recommendation and dosage.  The approved list of concrete admixtures shall not 
apply.  A mobile portland cement concrete plant shall be used to produce the 
patching mixture. 
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(6) When a calcium chloride accelerator is specified in the contract, the maximum 

chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 lb (45 kg) of cement.  
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 lb (45 kg) of 
cement if approved by the Engineer.  When a calcium chloride accelerator for Class 
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be 
1.3 quarts (1.3 L) of solution per 100 lb (45 kg) of cement.  The dosage may be 
increased to a maximum 2.6 quarts (2.6 L) per 100 lb (45 kg) of cement if approved 
by the Engineer. 

 
(7) For Class DS concrete a retarding admixture and a high range water-reducing 

admixture shall be used.  For dry excavations that are 10 ft (3 m) or less, the high 
range water-reducing admixture may be replaced with a water-reducing admixture if 
the concrete is vibrated.  The use of admixtures shall take into consideration the 
slump loss limits specified in Article 516.12 and the fluidity requirement in 
Article 1020.04 (Note 12). 

 
(8) At the Contractor's option, when a water-reducing admixture or a high range water-

reducing admixture is used for Class PV, PP-1, RR, SC, and SI concrete, the cement 
factor may be reduced a maximum 0.30 hundredweight/cu yd (18 kg/cu m).  
However, a cement factor reduction will not be allowed for concrete placed 
underwater. 

 
(9) When Type F or Type G high range water-reducing admixtures are used, the initial 

slump shall be a minimum of 1 1/2 in. (40 mm) prior to addition of the Type F or 
Type G admixture, except as approved by the Engineer. 

 
(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized 

in the manufacture of precast, prestressed concrete members and/or other 
applications.  It shall be added, at the same rate, to all grout around post-tensioning 
steel when specified. 
 
When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m), 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch. 
 
When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd 
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's 
instructions. 

 
(c) Finely Divided Minerals.  Use of finely divided minerals shall be according to the 

following. 
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(1) Fly Ash.  At the Contractor's option, fly ash from approved sources may partially 

replace portland cement in cement aggregate mixture II, Class PV, PP-1, PP-2, RR, 
BS, PC, PS, DS, SC, and SI concrete. 

 
The use of fly ash shall be according to the following. 
 
a. Measurements of fly ash and portland cement shall be rounded up to the nearest 

5 lb (2.5 kg). 
 
b. When Class F fly ash is used in cement aggregate mixture II, Class PV, BS, PC, 

PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not 
exceed 25 percent by weight (mass). 

 
c. When Class C fly ash is used in cement aggregate mixture II, Class PV, PP-1, 

PP-2, RR, BS, PC, PS, DS, SC, and SI concrete, the amount of portland cement 
replaced shall not exceed 30 percent by weight (mass). 

 
d. Fly ash may be used in concrete mixtures when the air temperature is below 

40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 

 
(2) Ground Granulated Blast-Furnace (GGBF) Slag.  At the Contractor’s option, GGBF 

slag may partially replace portland cement in Class PV, PP-1, PP-2, RR, BS, PC, 
PS, DS, SC, and SI concrete.  For Class PP-3 concrete, GGBF slag shall be used 
according to Article 1020.04. 
 
The use of GGBF slag shall be according to the following. 
 
a. Measurements of GGBF slag and portland cement shall be rounded up to the 

nearest 5 lb (2.5 kg). 
 

b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and 
SI concrete, the amount of portland cement replaced shall not exceed 35 percent 
by weight (mass). 
 

c. GGBF slag may be used in concrete mixtures when the air temperature is below 
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 

 
(3) Microsilica.  At the Contractor’s option, microsilica may be added at a maximum of 

5.0 percent by weight (mass) of the cement and finely divided minerals summed 
together. 

 
Microsilica shall be used in Class PP-3 concrete according to Article 1020.04. 

  



 FAP Route 673 (IL 116) 
 Section (102B-1) BR 

 Tazewell County 
 Contract No. 68671 

91 
 

 
(4) High Reactivity Metakaolin (HRM).  At the Contractor’s option, HRM may be added 

at a maximum of 5.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 

 
(5) Mixtures with Multiple Finely Divided Minerals.  Except as specified for Class PP-3 

concrete, the Contractor has the option to use more than one finely divided mineral 
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and SI concrete as follows. 
 
a. The mixture shall contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 35.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash.  The Class C 
and F fly ash combination shall not exceed 30.0 percent.  The ground granulated 
blast-furnace slag portion shall not exceed 35.0 percent.  The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed 
ten percent.  The finely divided mineral in the portland-pozzolan cement or 
portland blast-furnace slag blended cement shall apply to the maximum 
35.0 percent. 

 
b. Central Mixed.  For Class PV, SC, and SI concrete, the mixture shall contain a 

minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided minerals 
summed together.  If a water-reducing or high-range water-reducing admixture is 
used, the Contractor has the option to use a minimum of 535 lbs/cu yd 
(320 kg/cu m). 

 
c. Truck-Mixed or Shrink-Mixed.  For Class PV, SC, and SI concrete, the mixture 

shall contain a minimum of 605 lbs/cu yd (360 kg/cu m) of cement and finely 
divided minerals summed together.  If a water-reducing or high-range water-
reducing admixture is used, the Contractor has the option to use a minimum of 
575 lbs/cu yd (345 kg/cu m). 

 
d. Central-Mixed, Truck-Mixed or Shrink-Mixed.  For Class PP-1 and RR concrete, 

the mixture shall contain a minimum of 650 lbs/cu yd (385 kg/cu m) of cement 
and finely divided minerals summed together.  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a minimum of 
620 lbs/cu yd (365 kg/cu m). 
 
For Class PP-2 concrete, the mixture shall contain a minimum of 735 lbs/cu yd 
(435 kg/cu m) of cement and finely divided minerals summed together.  For 
Class BS concrete, the mixture shall contain a minimum of 605 lbs/cu yd 
(360 kg/cu m).  For Class DS concrete, the mixture shall contain a minimum of 
665 lbs/cu yd (395 kg/cu m). 
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If a water-reducing or high range water-reducing admixture is used in Class PP-1 
and RR concrete, the Contractor has the option to use a minimum of 
620 lbs/cu yd (365 kg/cu m) of cement and finely divided minerals summed 
together.  If a water-reducing or high-range water-reducing admixture is used 
with Type III portland cement in Class PP-1 and RR concrete, the Contractor has 
the option to use a minimum of 590 lbs/cu yd (350 kg/cu m). 

 
e. Central-Mixed or Truck-Mixed.  For Class PC and PS concrete, the mixture shall 

contain a minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 

 
f. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of cement 

and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS, 
SC, and SI concrete.  For Class PP-1 and RR concrete, the mixture shall contain 
a maximum of 750 lbs/cu yd (445 kg/cu m).  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a maximum of 
720 lbs/cu yd (425 kg/cu m).  For Class PP-2 concrete, the mixture shall contain 
a maximum of 820 lbs/cu yd (485 kg/cu m). 

 
g. For Class SC concrete and for any other class of concrete that is to be placed 

underwater, except Class DS concrete, the allowable cement and finely divided 
minerals summed together shall be increased by ten percent. 

 
h. The combination of cement and finely divided minerals shall comply with Article 

1020.05(d). 
 

(d) Alkali-Silica Reaction.  For cast-in-place (includes cement aggregate mixture II and latex 
mixtures), precast, and precast prestressed concrete, one of the mixture options 
provided in Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-
silica reaction in concrete exposed to humid or wet conditions.  The mixture options are 
not intended or adequate for concrete exposed to potassium acetate, potassium 
formate, sodium acetate, or sodium formate.  The mixture options will not be required for 
the dry environment (humidity less than 60 percent) found inside buildings for residential 
or commercial occupancy. 

 
The mixture options shall not apply to concrete revetment mats, insertion lining of pipe 
culverts, portland cement mortar fairing course, controlled low-strength material, 
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4 
concrete, and Class PP-5 concrete. 

 
(1) Aggregate Groups.  Each combination of aggregates used in a mixture will be 

assigned to an aggregate group.  The point at which the coarse aggregate and fine 
aggregate expansion values intersect in the following table will determine the group. 
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Aggregate Groups 

Coarse Aggregate 
or 

Coarse Aggregate 
Blend 

 
ASTM C 1260 

Expansion 
 

Fine Aggregate 
Or 

Fine Aggregate Blend 
 

ASTM C 1260 Expansion 

 
≤0.16% 

 
>0.16% - 0.27% 

 
>0.27% 

≤0.16% Group I Group II Group III 

>0.16% - 0.27% Group II Group II Group III 

>0.27% Group III Group III Group IV 

 
(2) Mixture Options.  Based upon the aggregate group, the following mixture options 

shall be used.  However, the Department may prohibit a mixture option if field 
performance shows a deleterious alkali-silica reaction or Department testing 
indicates the mixture may experience a deleterious alkali-silica reaction. 

 

Reduction of Risk for Deleterious Alkali-Silica Reaction 

Aggregate 
Groups 

Mixture Options 

Option 1 Option 2 Option 3 Option 4 Option 5 

 
Group I 

 
Mixture options are not applicable. 

Use any cement or finely divided mineral. 
 

 
Group II 

 

 
X 

 
X 

 
X 

 
X 

 
X 

 
Group III 

 

 
X 

Combine 
Option 2 

with 
Option 3 

Combine 
Option 2 

with 
Option 3 

 
X 

 
X 

 
Group IV 

 

 
X 

Combine 
Option 2 

with 
Option 4 

 
Invalid 
Option 

Combine 
Option 2 

with 
Option 4 

 
X 

“X” denotes valid mixture option for aggregate group. 
 
a. Mixture Option 1.  The coarse or fine aggregates shall be blended to place the 

material in a group that will allow the selected cement or finely divided mineral to 
be used.  Coarse aggregate may only be blended with another coarse aggregate.  
Fine aggregate may only be blended with another fine aggregate.  Blending of 
coarse with fine aggregate to place the material in another group will not be 
permitted. 
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When a coarse or fine aggregate is blended, the weighted expansion value shall 
be calculated separately for the coarse and fine aggregate as follows: 

 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 

 
Where: a, b, c… = percentage of aggregate in the blend; 

 A, B, C… = expansion value for that aggregate. 
 

b. Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), 
or 4) that follow.  In addition, a blended cement with a finely divided mineral may 
be added to a separate finely divided mineral to meet the following requirements, 
provided the finely divided minerals are the same material.  However, adding 
together two different finely divided minerals to obtain the specified minimum 
percentage of one material will not be permitted for 1), 2), 3), and 4).  Refer to 
Mixture Option 5 to address this situation. 
 
1. Class F Fly Ash.  For cement aggregate mixture II, Class PV, BS, PC, PS, 

MS, DS, SC and SI concrete, the Class F fly ash shall be a minimum 
25.0 percent by weight (mass) of the cement and finely divided minerals 
summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent for the Class F fly ash, it may be used only if it 
complies with Mixture Option 5. 

 
2. Class C Fly Ash.  For cement aggregate mixture II, Class PV, PP-1, PP-2, 

RR, BS, PC, PS, DS, SC, and SI concrete, Class C fly ash shall be a 
minimum of 25.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the 
Class C fly ash, it may be used only per Mixture Option 5. 
 

3. Ground Granulated Blast-Furnace Slag.  For Class PV, PP-1, PP-2, RR, BS, 
PC, PS, DS, SC, and SI concrete, ground granulated blast-furnace slag shall 
be a minimum of 25.0 percent by weight (mass) of the cement and finely 
divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be 
used only per Mixture Option 5. 
 

4. Microsilica or High Reactivity Metakaolin,  Microsilica solids or high reactivity 
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement 
and finely divided minerals summed together. 
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If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may 
be used only if it complies with Mixture Option 5. 
 

c. Mixture Option 3.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
 

d. Mixture Option 4.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group II or III is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica, or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
 

e. Mixture Option 5.  The proposed cement or finely divided mineral may be used if 
the ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  The 
laboratory performing the ASTM C 1567 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica 
Reactivity (ASR) Testing”.  The ASTM C 1567 test will be valid for two years, 
unless the Engineer determines the materials have changed significantly.   
 
For latex concrete, the ASTM C 1567 test shall be performed without the latex.   
 
The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, 
and the replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 
The Engineer reserved the right to verify a Contractor’s ASTM C 1567 test result.  
When the Contractor performs the test, a split sample may be requested by the 
Engineer.  The Engineer may also independently obtain a sample at any time.  
The proposed cement or finely divided mineral will not be allowed for use if the 
Contractor or Engineer obtains an expansion value greater than 0.16 percent. 
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1020.06 Water/Cement Ratio.  The water/cement ratio shall be determined on a weight 

(mass) basis.  When a maximum water/cement ratio is specified, the water shall include mixing 
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.  
The quantity of water may be adjusted within the limit specified to meet slump requirements. 
 

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica 
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total 
cement and finely divided minerals contained in the mixture. 
 

1020.07 Slump.  The slump shall be determined according to Illinois Modified 
AASHTO T 119. 
 

If the measured slump falls outside the limits specified, a check test will be made.  In the 
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete 
represented. 
 

If the Contractor is unable to add water to prepare concrete of the specified slump without 
exceeding the maximum design water/cement ratio, a water-reducing admixture shall be added. 

 
1020.08 Air Content.  The air content shall be determined according to Illinois Modified 

AASHTO T 152 or Illinois Modified AASHTO T 196.  The air-entrainment shall be obtained by 
the use of cement with an approved air-entraining admixture added during the mixing of the 
concrete or the use of air-entraining cement. 
 

If the air-entraining cement furnished is found to produce concrete having air content outside 
the limits specified, its use shall be discontinued immediately and the Contractor shall provide 
other air-entraining cement which will produce air contents within the specified limits. 
 

 
If the air content obtained is above the specified maximum limit at the jobsite, the Contractor 

may have the concrete further mixed, within the limits of time and revolutions specified, to 
reduce the air content.  If the air content obtained is below the specified minimum limit, the 
Contractor may add to the concrete a sufficient quantity of an approved air-entraining admixture 
at the jobsite to bring the air content within the specified limits. 
 

1020.09 Strength Tests.  The specimens shall be molded and cured according to Illinois 
Modified AASHTO T 23.  Specimens shall be field cured with the construction item as specified 
in Illinois Modified AASHTO T 23.  The compressive strength shall be determined according to 
Illinois Modified AASHTO T 22.  The flexural strength shall be determined according to Illinois 
Modified AASHTO T 177. 
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Except for Class PC and PS concrete, the Contractor shall transport the strength specimens 

from the site of the work to the field laboratory or other location as instructed by the Engineer.  
During transportation in a suitable light truck, the specimens shall be embedded in straw, 
burlap, or other acceptable material in a manner meeting with the approval of the Engineer to 
protect them from damage; care shall be taken to avoid impacts during hauling and handling.  
For strength specimens, the Contractor shall provide a field curing box for initial curing and a 
water storage tank for final curing.  The field curing box will be required when an air temperature 
below 60 °F (16 °C) is expected during the initial curing period.  The device shall maintain the 
initial curing temperature range specified in Illinois Modified AASHTO T 23, and may be 
insulated or power operated as appropriate. 
 

1020.10 Handling, Measuring, and Batching Materials.  Aggregates shall be handled in 
a manner to prevent mixing with soil and other foreign material. 
 

Aggregates shall be handled in a manner which produces a uniform gradation, before 
placement in the plant bins.  Aggregates delivered to the plant in a nonuniform gradation 
condition shall be stockpiled.  The stockpiled aggregate shall be mixed uniformly before 
placement in the plant bins. 

 
Aggregates shall have a uniform moisture content before placement in the plant bins.  This 

may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added 
to the stockpile, or other methods approved by the Engineer.  Moisture content requirements for 
crushed concrete, crushed slag or lightweight aggregate shall be according to 
Article 1004.01(e)(5). 

 
Aggregates, cement, and finely divided minerals shall be measured by weight (mass).  

Water and admixtures shall be measured by volume or weight (mass). 
 
The Engineer may permit aggregates, cement, and finely divided minerals to be measured 

by volume for small isolated structures and for miscellaneous items.  Aggregates, cement, and 
finely divided minerals shall be measured individually.  The volume shall be based upon dry, 
loose materials. 

 
1020.11 Mixing Portland Cement Concrete.  The mixing of concrete shall be according 

to the following. 
 
(a) Ready-Mixed Concrete.  Ready-mixed concrete is central-mixed, truck-mixed, or shrink-

mixed concrete transported and delivered in a plastic state ready for placement in the 
work and shall be according to the following. 

 
(1) Central-Mixed Concrete.  Central-mixed concrete is concrete which has been 

completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer 
operating at agitating speed, or a nonagitator truck. 
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The stationary mixer shall operate at the drum speed for which it was designed.  The 
batch shall be charged into the drum so that some of the water shall enter in 
advance of the cement, finely divided minerals, and aggregates.  The flow of the 
water shall be uniform and all water shall be in the drum by the end of the first 
15 seconds of the mixing period.  Water shall begin to enter the drum from zero to 
two seconds in advance of solid material and shall stop flowing within two seconds of 
the beginning of mixing time. 

 
Some coarse aggregate shall enter in advance of other solid materials.  For the 
balance of the charging time for solid materials, the aggregates, finely divided 
minerals, and cement (to assure thorough blending) shall each flow at acceptably 
uniform rates, as determined by visual observation.  Coarse aggregate shall enter 
two seconds in advance of other solid materials and a uniform rate of flow shall 
continue to within two seconds of the completion of charging time. 

 
The entire contents of the drum, or of each single compartment of a multiple-drum 
mixer, shall be discharged before the succeeding batch is introduced. 

 
The volume of concrete mixed per batch shall not exceed the mixer's rated capacity 
as shown on the standard rating plate on the mixer by more than ten percent. 

 
The minimum mixing time shall be 75 seconds for a stationary mixer having a 
capacity greater than 2 cu yd (1.5 cu m).  For a mixer with a capacity equal to or less 
than 2 cu yd (1.5 cu m) the mixing time shall be 60 seconds.  Transfer time in 
multiple drum mixers is included in the mixing time.  Mixing time shall begin when all 
materials are in the mixing compartment and shall end when the discharge of any 
part of the batch is started.  The required mixing times will be established by the 
Engineer for all types of stationary mixers. 

 
When central-mixed concrete is to be transported in a truck agitator or a truck mixer, 
the stationary-mixed batch shall be transferred to the agitating unit without delay and 
without loss of any portion of the batch.  Agitating shall start immediately thereafter 
and shall continue without interruption until the batch is discharged from the agitator.  
The ingredients of the batch shall be completely discharged from the agitator before 
the succeeding batch is introduced.  Drums and auxiliary parts of the equipment shall 
be kept free from accumulations of materials. 
 
The vehicles used for transporting the mixed concrete shall be of such capacity, or 
the batches shall be so proportioned, that the entire contents of the mixer drum can 
be discharged into each vehicle load. 
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(2) Truck-Mixed Concrete.  Truck-mixed concrete is completely mixed and delivered in a 

truck mixer.  When the mixer is charged with fine and coarse aggregates 
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades 
at mixing speed shall be required, after all of the ingredients including water are in 
the drum.  When fine and coarse aggregates are charged separately, not less than 
70 revolutions will be required.  For self-consolidating concrete, a minimum of 
100 revolutions is required in all cases.  Additional mixing beyond 100 revolutions 
shall be at agitating speed unless additions of water, admixtures, or other materials 
are made at the jobsite.  The mixing operation shall begin immediately after the 
cement and water, or the cement and wet aggregates, come in contact.  The 
ingredients of the batch shall be completely discharged from the drum before the 
succeeding batch is introduced.  The drum and auxiliary parts of the equipment shall 
be kept free from accumulations of materials.  If additional water or an admixture is 
added at the jobsite, the concrete batch shall be mixed a minimum of 40 additional 
revolutions after each addition. 

 
(3) Shrink-Mixed Concrete.  Shrink-mixed concrete is mixed partially in a stationary 

mixer and completed in a truck mixer for delivery.  The mixing time of the stationary 
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients, 
before transferring to the truck mixer.  All ingredients for the batch shall be in the 
stationary mixer and partially mixed before any of the mixture is discharged into the 
truck mixer.  The partially mixed batch shall be transferred to the truck mixer without 
delay and without loss of any portion of the batch, and mixing in the truck mixer shall 
start immediately.  The mixing time in the truck mixer shall be not less than 50 nor 
more than 100 revolutions of the drum or blades at mixing speed.  For self-
consolidating concrete, a minimum of 100 revolutions is required in the truck mixer.  
Additional mixing beyond 100 revolutions shall be at agitating speed, unless 
additions of water, admixtures, or other materials are made at the jobsite.  Units 
designed as agitators shall not be used for shrink mixing.  The ingredients of the 
batch shall be completely discharged from the drum before the succeeding batch is 
introduced.  The drum and auxiliary parts of the equipment shall be kept free from 
accumulations of materials.  If additional water or an admixture is added at the 
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions 
after each addition. 

 
(4) Mixing Water.  Wash water shall be completely discharged from the drum or 

container before a batch is introduced.  All mixing water shall be added at the plant 
and any adjustment of water at the jobsite by the Contractor shall not exceed the 
specified maximum water/cement ratio or slump.  If strength specimens have been 
made for a batch of concrete, and subsequently during discharge there is more water 
added, additional strength specimens shall be made for the batch of concrete.  No 
additional water may be added at the jobsite to central-mixed concrete if the mix 
design has less than 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 
 

(5) Mixing and Agitating Speeds.  The mixing or agitating speeds used for truck mixers 
or truck agitators shall be per the manufacturer’s rating plate. 
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(6) Capacities.  The volume of plastic concrete in a given batch will be determined 

according to AASHTO T 121, based on the total weight (mass) of the batch, 
determined either from the weight (masses) of all materials, including water, entering 
the batch or directly from the net weight (mass) of the concrete in the batch as 
delivered. 

 
The volume of mixed concrete in truck mixers or truck agitators shall in no case be 
greater than the rated capacity determined according to the Truck Mixer, Agitator, 
and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's 
Bureau, as shown by the rating plate attached to the truck.  If the truck mixer does 
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of 
the gross volume of the drum or container, disregarding the blades.  For truck 
agitators, the value is 80 percent. 

 
(7) Time of Haul.  Haul time shall begin when the delivery ticket is stamped.  The 

delivery ticket shall be stamped no later than five minutes after the addition of the 
mixing water to the cement, or after the addition of the cement to the aggregate 
when the combined aggregates contain free moisture in excess of two percent by 
weight (mass).  If more than one batch is required for charging a truck using a 
stationary mixer, the time of haul shall start with mixing of the first batch.  Haul time 
shall end when the truck is emptied for incorporation of the concrete into the work. 

 
The time elapsing from when water is added to the mix until it is deposited in place at 
the site of the work shall not exceed 30 minutes when the concrete is transported in 
nonagitating trucks. 

 
The maximum haul time for concrete transported in truck mixers or truck agitators 
shall be according to the following. 

 

Concrete Temperature at Point 
of Discharge °F (°C) 

Haul Time 

Hours Minutes 

50-64 (10-17.5) 1 30 

>64 (>17.5) - without retarder 1 0 

>64 (>17.5) - with retarder 1 30 

 
To encourage start-up testing for mix adjustments at the plant, the first two trucks will 
be allowed an additional 15 minutes haul time whenever such testing is performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) 
name of Contractor; (5) stamped date and time batched; (6) truck number; (7) 
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the 
batch; and (10) Department mix design number. 
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For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the 
satisfaction of the Engineer. 

 
(8) Production and Delivery.  The production of ready-mixed concrete shall be such that 

the operations of placing and finishing will be continuous insofar as the job 
operations require.  The Contractor shall be responsible for producing concrete that 
will have the required workability, consistency, and plasticity when delivered to the 
work.  Concrete which is unsuitable for placement as delivered will be rejected.  The 
Contractor shall minimize the need to adjust the mixture at the jobsite, such as 
adding water and admixtures prior to discharging. 

 
(9) Use of Multiple Plants in the Same Construction Item.  The Contractor may 

simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more 
than one plant, for the same construction item, on the same day, and in the same 
pour.  However, the following criteria shall be met. 
 
a. Each plant shall use the same cement, finely divided minerals, aggregates, 

admixtures, and fibers. 
 

b. Each plant shall use the same mix design.  However, material proportions may 
be altered slightly in the field to meet slump and air content criteria.  Field water 
adjustments shall not result in a difference that exceeds 0.02 between plants for 
water/cement ratio.  The required cement factor for central-mixed concrete shall 
be increased to match truck-mixed or shrink-mixed concrete, if the latter two 
types of mixed concrete are used in the same pour. 
 

c. The maximum slump difference between deliveries of concrete shall be 3/4 in. 
(19 mm) when tested at the jobsite.  If the difference is exceeded, but test results 
are within specification limits, the concrete may be used.  The Contractor shall 
take immediate corrective action and shall test subsequent deliveries of concrete 
until the slump difference is corrected.  For each day, the first three truck loads of 
delivered concrete from each plant shall be tested for slump by the Contractor.  
Thereafter, when a specified test frequency for slump is to be performed, it shall 
be conducted for each plant at the same time. 
 

d. The maximum air content difference between deliveries of concrete shall be 
1.5 percent when tested at the jobsite.  If the difference is exceeded, but test 
results are within specification limits, the concrete may be used.  The Contractor 
shall take immediate corrective action and shall test subsequent deliveries of 
concrete until the air content difference is corrected.  For each day, the first three 
truck loads of delivered concrete from each plant shall be tested for air content 
by the Contractor.  Thereafter, when a specified test frequency for air content is 
to be performed, it shall be conducted for each plant at the same time. 
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e. Strength tests shall be performed and taken at the jobsite for each plant.  When a 

specified strength test is to be performed, it shall be conducted for each plant at 
the same time.  The difference between plants for strength shall not exceed 
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural.  If the strength 
difference requirements are exceeded, the Contractor shall take corrective 
action. 
 

f. The maximum haul time difference between deliveries of concrete shall be 
15 minutes.  If the difference is exceeded, but haul time is within specification 
limits, the concrete may be used.  The Contractor shall take immediate corrective 
action and check subsequent deliveries of concrete. 

 
(b) Class PC Concrete.  The concrete shall be central-mixed or truck-mixed.  Variations in 

plastic concrete properties shall be minimized between batches. 
 

(c) Class PV Concrete.  The concrete shall be central-mixed, truck-mixed, or shrink-mixed. 
 

The required mixing time for stationary mixers with a capacity greater than 2 cu yd 
(1.5 cu m) may be less than 75 seconds upon satisfactory completion of a mixer 
performance test.  Mixer performance tests may be requested by the Contractor when 
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m).  The testing 
shall be conducted according to the current Bureau of Materials and Physical 
Research’s Policy Memorandum, ”Field Test Procedures for Mixer Performance and 
Concrete Uniformity Tests”. 

 
The Contractor will be allowed to test two mixing times within a range of 50 to 
75 seconds.  If satisfactory results are not obtained from the required tests, the mixing 
time shall continue to be 75 seconds for the remainder of the contract.  If satisfactory 
results are obtained, the mixing time may be reduced.  In no event will mixing time be 
less than 50 seconds. 

 
The Contractor shall furnish the labor, equipment, and material required to perform the 
testing according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity 
Tests”. 

 
A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous 
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements. 
 
(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd 

(38 cu m) of concrete per hour. 
 

(2) The plant shall have automatic or semi-automatic batching equipment. 
 

(d) All Other Classes of Concrete.  The concrete shall be central-mixed, truck-mixed, or 
shrink-mixed concrete. 
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1020.12 Mobile Portland Cement Concrete Plants.  The use of a mobile portland 

cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric 
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental 
concrete items. 

 
The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall 

not be incorporated in the work.  The side plate on the cement feeder shall be removed 
periodically (normally the first time the mixer is used each day) to see if cement is building up on 
the feed drum. 

 
Sufficient mixing capacity of mixers shall be provided to enable continuous placing and 

finishing insofar as the job operations and the specifications require. 
 
Slump and air tests made immediately after discharge of the mix may be misleading, since 

the aggregates may absorb a significant amount of water for four or five minutes after mixing. 
 
1020.13 Curing and Protection.  The method of curing, curing period, and method of 

protection for each type of concrete construction is included in the following Index Table. 
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 

 CURING CURING LOW AIR 
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE 
  DAYS PROTECTION METHODS 

Cast-in-Place Concrete 
11/

    

Pavement 
 

  
Shoulder 1020.13(a)(1)(2)(3)(4)(5) 

3/ 5/
 3 1020.13(c) 

Base Course 
 

  
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) 

2/ 
3 1020.13(c) 

Driveway 
 

  
Median 

 
  

Barrier    
Curb    
Gutter 1020.13(a)(1)(2)(3)(4)(5) 

4/ 5/
 3 1020.13(c) 

16/ 

Curb & Gutter 
 

  
Sidewalk 

 
  

Slope Wall 
 

  
Paved Ditch 

 
  

Catch Basin    
Manhole 1020.13(a)(1)(2)(3)(4)(5) 

4/
 3 1020.13(c) 

Inlet    
Valve Vault 

 
  

Pavement Patching 

Bridge Deck Patching 

1020.13(a)(1)(2)(3)(4)(5) 
2/ 

1020.13(a)(3)(5) 

3 
12/ 

3 or 7 
12/

 

1020.13(c) 

1020.13(c) 

Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c) 

Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3) 

Foundations & Footings 
Seal Coat 

 
1020.13(a)(1)(2)(3)(4)(5) 

4/ 6/ 
 
7 

 
1020.13(d)(1)(2)(3) 

Substructure 1020.13(a)(1)(2)(3)(4)(5) 
1/ 7/ 

7 1020.13(d)(1)(2)(3) 

Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) 
8/ 

7 1020.13(d)(1)(2) 

Deck    

Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) 
17/ 

Retaining Walls 1020.13(a)(1)(2)(3)(4)(5) 
1/ 7/ 

7 1020.13(d)(1)(2) 

Pump Houses 1020.13(a)(1)(2)(3)(4)(5) 
1/ 

7 1020.13(d)(1)(2) 

Culverts 1020.13(a)(1)(2)(3)(4)(5) 
4/ 6/ 

7 1020.13(d)(1)(2) 
18/ 

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c) 

Precast Concrete 
11/ 

   

Bridge Slabs    
Piles and Pile Caps 1020.13(a)(3)(5) 

9/ 10/ 
As 

13/ 
9/ 

Other Structural Members  Required 
 

All Other Precast Items 1020.13(a)(3)(4)(5) 
2/ 9/ 10/ 

As 
14/ 

Required 
9/

 

Precast, Prestressed Concrete 
11/ 

   

  Until Strand  
All Items 1020(a)(3)(5) 

9/ 10/ 
Tensioning is 9/ 

  Released
15/
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Notes-General: 
 

1/ Type I, membrane curing only 
 

2/ Type II, membrane curing only 
 

3/ Type III, membrane curing only 
 

4/ Type I, II and III membrane curing 
 
5/ Membrane Curing will not be permitted between November 1 and April 15. 

 
6/ The use of water to inundate foundations and footings, seal coats or the bottom slab 

of culverts is permissible when approved by the Engineer, provided the water 
temperature can be maintained at 45 °F (7 °C) or higher. 

 
7/ Asphalt emulsion for waterproofing may be used in lieu of other curing methods 

when specified and permitted according to Article 503.18. 
 
8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a 

linseed oil emulsion curing compound may be used as a substitute for protective coat 
and other curing methods.  The linseed oil emulsion curing compound will be 
permitted between April 16 and October 31 of the same year, provided it is applied 
with a mechanical sprayer according to Article 1101.09(b). 

 
9/ Steam, supplemental heat, or insulated blankets (with or without steam/supplemental 

heat) are acceptable and shall be according to the Bureau of Materials and Physical 
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for 
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed 
Concrete Products”. 

 
10/ A moist room according to AASHTO M 201 is acceptable for curing. 
 
11/ If curing is required and interrupted because of form removal for cast-in-place 

concrete items, precast concrete products, or precast prestressed concrete products, 
the curing shall be resumed within two hours from the start of the form removal. 
 

12/ Curing maintained only until opening strength is attained for pavement patching, with 
a maximum curing period of three days.  For bridge deck patching the curing period 
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is 
used. 

 
13/ The curing period shall end when the concrete has attained the mix design strength.  

The producer has the option to discontinue curing when the concrete has attained 
80 percent of the mix design strength or after seven days.  All strength test 
specimens shall remain with the units and shall be subjected to the same curing 
method and environmental condition as the units, until the time of testing. 
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14/ The producer shall determine the curing period or may elect to not cure the product.  

All strength test specimens shall remain with the units and shall be subjected to the 
same curing method and environmental condition as the units, until the time of 
testing. 

 
15/ The producer has the option to continue curing after strand release. 
 
16/ When structural steel or structural concrete is in place above slope wall, 

Article 1020.13(c) shall not apply.  The protection method shall be according to 
Article 1020.13(d)(1). 

 
17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose 

only the bottom and sides.  The top surface shall be protected according to 
Article 1020.13(d)(1). 

 
18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may 

be protected according to Article 1020.13(d)(3). 
 

(a) Methods of Curing.  Except as provided for in the Index Table of Curing and Protection 
of Concrete Construction, curing shall be accomplished by one of the following 
described methods.  When water is required to wet the surface, it shall be applied as a 
fine spray so that it will not mar or pond on the surface.  Except where otherwise 
specified, the curing period shall be at least 72 hours. 

 
(1) Waterproof Paper Method.  The surface of the concrete shall be covered with 

waterproof paper as soon as the concrete has hardened sufficiently to prevent 
marring the surface.  The surface of the concrete shall be wetted immediately before 
the paper is placed.  The blankets shall be lapped at least 12 in. (300 mm) end to 
end, and these laps shall be securely weighted with a windrow of earth, or other 
approved method, to form a closed joint.  The same requirements shall apply to the 
longitudinal laps where separate strips are used for curing edges, except the lap 
shall be at least 9 in. (225 mm).  The edges of the blanket shall be weighted securely 
with a continuous windrow of earth or any other means satisfactory to the Engineer 
to provide an air-tight cover.  Any torn places or holes in the paper shall be repaired 
immediately by patches cemented over the openings, using a bituminous cement 
having a melting point of not less than 180 °F (82 °C).  The blankets may be reused, 
provided they are air-tight and kept serviceable by proper repairs. 

 
A longitudinal pleat shall be provided in the blanket to permit shrinkage where the 
width of the blanket is sufficient to cover the entire surface.  The pleat will not be 
required where separate strips are used for the edges.  Joints in the blanket shall be 
sewn or cemented together in such a manner that they will not separate during use.  
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(2) Polyethylene Sheeting Method.  The surface of the concrete shall be covered with 

white polyethylene sheeting as soon as the concrete has hardened sufficiently to 
prevent marring the surface.  The surface of the concrete shall be wetted 
immediately before the sheeting is placed.  The edges of the sheeting shall be 
weighted securely with a continuous windrow of earth or any other means 
satisfactory to the Engineer to provide an air-tight cover.  Adjoining sheets shall 
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with 
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.  
For surface and base course concrete, the polyethylene sheets shall be not less than 
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of 
such width that, when in place, they will cover the full width of the surface, including 
the edges, except that separate strips may be used to cover the edges.  Any tears or 
holes in the sheeting shall be repaired.  When sheets are no longer serviceable as a 
single unit, the Contractor may select from such sheets and reuse those which will 
serve for further applications, provided two sheets are used as a single unit; 
however, the double sheet units will be rejected when the Engineer deems that they 
no longer provide an air tight cover. 
 

(3) Wetted Burlap Method.  The surface of the concrete shall be covered with wetted 
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring 
the surface.  The blankets shall overlap 6 in. (150 mm).  At least two layers of wetted 
burlap shall be placed on the finished surface.  The burlap shall be kept saturated by 
means of a mechanically operated sprinkling system.  In place of the sprinkling 
system, at the Contractor's option, two layers of burlap covered with impermeable 
covering shall be used.  The burlap shall be kept saturated with water.  Plastic 
coated burlap may be substituted for one layer of burlap and impermeable covering. 
 
The blankets shall be placed so that they are in contact with the edges of the 
concrete, and that portion of the material in contact with the edges shall be kept 
saturated with water. 
 

(4) Membrane Curing Method.  Membrane curing will not be permitted where a 
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where 
rubbing or a normal finish is required, or at construction joints other than those 
necessary in pavement or base course.  Concrete at these locations shall be cured 
by another method specified in Article 1020.13(a). 
 
After all finishing work to the concrete surface has been completed, it shall be sealed 
with membrane curing compound of the type specified within ten minutes.  The seal 
shall be maintained for the specified curing period.  The edges of the concrete shall, 
likewise, be sealed within ten minutes after the forms are removed.  Two separate 
applications, applied at least one minute apart, each at the rate of not less than 
1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces and edges of the 
concrete.  These applications shall be made with the mechanical equipment 
specified.  Type III compound shall be agitated immediately before and during the 
application. 
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At locations where the coating is discontinuous or where pin holes show or where the 
coating is damaged due to any cause and on areas adjacent to sawed joints, 
immediately after sawing is completed, an additional coating of membrane curing 
compound shall be applied at the above specified rate.  The equipment used may be 
of the same type as that used for coating variable widths of pavement.  Before the 
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall 
be protected by inserting a suitable flexible material in the joint, or placing an 
adhesive width of impermeable material over the joint, or by placing the permanent 
sealing compound in the joint.  Material, other than the permanent sealing 
compound, used to protect cut faces of the joint, shall remain in place for the 
duration of the curing period.  In lieu of applying the additional coating, the area of 
the sawed joint may be cured according to any other method permitted. 
 
When rain occurs before an application of membrane curing compound has dried, 
and the coating is damaged, the Engineer may require another application be made 
in the same manner and at the same rate as the original coat.  The Engineer may 
order curing by another method specified, if unsatisfactory results are obtained with 
membrane curing compound. 
 

(5) Wetted Cotton Mat Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with dry or damp cotton mats.  The cotton 
mats shall be placed in a manner which will not mar the concrete surface.  A texture 
resulting from the cotton mat material is acceptable.  The cotton mats shall then be 
wetted immediately and thoroughly soaked with a gentle spray of water.  For bridge 
decks, a foot bridge shall be used to place and wet the cotton mats. 
 
The cotton mats shall be maintained in a wetted condition until the concrete has 
hardened sufficiently to place soaker hoses without marring the concrete surface.  
The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft 
(1.2 m) spacing.  The cotton mats shall be kept wet with a continuous supply of water 
for the remainder of the curing period.  Other continuous wetting systems may be 
used if approved by the Engineer. 
 
After placement of the soaker hoses, the cotton mats shall be covered with white 
polyethylene sheeting or burlap-polyethylene blankets. 
 
For construction items other than bridge decks, soaker hoses or a continuous wetting 
system will not be required if the alternative method keeps the cotton mats wet.  
Periodic wetting of the cotton mats is acceptable. 
 
For areas inaccessible to the cotton mats on bridge decks, curing shall be according 
to Article 1020.13(a)(3). 
 

(b) Removing and Replacing Curing Covering.  When curing methods specified above in 
Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for 
each day's paving shall be removed to permit testing of the pavement surface with a 
profilograph or straightedge, as directed by the Engineer. 
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Immediately after testing, the surface of the pavement shall be wetted thoroughly and 
the curing coverings replaced.  The top surface and the edges of the concrete shall not 
be left unprotected for a period of more than 1/2 hour. 
 

(c) Protection of Concrete, Other Than Structures, From Low Air Temperatures.  When the 
official National Weather Service forecast for the construction area predicts a low of 
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower, 
concrete less than 72 hours old shall be provided at least the following protection. 

 

Minimum Temperature Protection 

25 – 32 °F (-4 – 0 °C) Two layers of polyethylene sheeting, 
one layer of polyethylene and one 
layer of burlap, or two layers of 
waterproof paper. 

Below 25 °F (-4 °C) 6 in. (150 mm) of straw covered with 
one layer of polyethylene sheeting 
or waterproof paper. 

 
These protective covers shall remain in place until the concrete is at least 96 hours old.  
When straw is required on pavement cured with membrane curing compound, the 
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof 
paper before the straw is applied. 
 
After September 15, there shall be available to the work within four hours, sufficient 
clean, dry straw to cover at least two days production.  Additional straw shall be provided 
as needed to afford the protection required.  Regardless of the precautions taken, the 
Contractor shall be responsible for protection of the concrete placed and any concrete 
damaged by cold temperatures shall be removed and replaced. 
 

(d) Protection of Concrete Structures From Low Air Temperatures.  When the official 
National Weather Service forecast for the construction area predicts a low below 45 °F 
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours 
old shall be provided protection.  Concrete shall also be provided protection when placed 
during the winter period of December 1 through March 15.  Concrete shall not be placed 
until the materials, facilities, and equipment for protection are approved by the Engineer. 
 
When directed by the Engineer, the Contractor may be required to place concrete during 
the winter period.  When winter construction is specified, the Contractor shall proceed 
with the construction, including excavation, pile driving, concrete, steel erection, and all 
appurtenant work required for the complete construction of the item, except at times 
when weather conditions make such operations impracticable. 
 
Regardless of the precautions taken, the Contractor shall be responsible for protection of 
the concrete placed and any concrete damaged by cold temperatures shall be removed 
and replaced. 
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(1) Protection Method I.  The concrete shall be completely covered with insulating 

material such as fiberglass, rock wool, or other approved commercial insulating 
material having the minimum thermal resistance R, as defined in ASTM C 168, for 
the corresponding minimum dimension of the concrete unit being protected as shown 
in the following table. 

 

Minimum Pour Dimension Thermal 
Resistance R in. (mm) 

6 or less (150 or less) R=16 

> 6 to 12 (> 150 to 300) R=10 

> 12 to 18 (> 300 to 450) R=6 

> 18 (> 450) R=4 

 
The insulating material manufacturer shall clearly mark the insulating material with 
the thermal resistance R value. 
 
The insulating material shall be completely enclosed on sides and edges with an 
approved waterproof liner and shall be maintained in a serviceable condition.  Any 
tears in the liner shall be repaired in a manner approved by the Engineer.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete during the protection period. 
 
On formed surfaces, the insulating material shall be attached to the outside of the 
forms with wood cleats or other suitable means to prevent any circulation of air under 
the insulation and shall be in place before the concrete is placed.  The blanket 
insulation shall be applied tightly against the forms.  The edges and ends shall be 
attached so as to exclude air and moisture.  If the blankets are provided with nailing 
flanges, the flanges shall be attached to the studs with cleats.  Where tie rods or 
reinforcement bars protrude, the areas adjacent to the rods or bars shall be 
adequately protected in a manner satisfactory to the Engineer.  Where practicable, 
the insulation shall overlap any previously placed concrete by at least 1 ft (300 mm).  
Insulation on the underside of floors on steel members shall cover the top flanges of 
supporting members.  On horizontal surfaces, the insulating material shall be placed 
as soon as the concrete has set, so that the surface will not be marred and shall be 
covered with canvas or other waterproof covering.  The insulating material shall 
remain in place for a period of seven days after the concrete is placed. 
 
The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and 
rising and the Contractor is able to wrap the particular section within two hours from 
the time of the start of the form removal.  The insulation shall remain in place for the 
remainder of the seven days curing period. 
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(2) Protection Method II.  The concrete shall be enclosed in adequate housing and the 

air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor 
more than 80 °F (27 °C) for a period of seven days after the concrete is placed.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete or air temperature within the housing during the protection period.  All 
exposed surfaces within the housing shall be cured according to the Index Table. 

 
 
The Contractor shall provide adequate fire protection where heating is in progress 
and such protection shall be accessible at all times.  The Contractor shall maintain 
labor to keep the heating equipment in continuous operation. 
 
At the close of the heating period, the temperature shall be decreased to the 
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per 
12 hour period, after which the housing maybe removed.  The surface of the 
concrete shall be permitted to dry during the cooling period. 

 
(3) Protection Method III.  As soon as the surface is sufficiently set to prevent marring, 

the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a 
layer of impermeable covering.  The edges of the covering shall be sealed to prevent 
circulation of air and prevent the cover from flapping or blowing.  The protection shall 
remain in place until the concrete is seven days old.  If construction operations 
require removal, the protection removed shall be replaced immediately after 
completion or suspension of such operations. 

 
1020.14 Temperature Control for Placement.  Temperature control for concrete 

placement shall be according to the following. 
 

(a) Concrete other than Structures.  Concrete may be placed when the air temperature is 
above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling 
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer. 

 
 
The temperature of concrete immediately before placement shall be a minimum of 50 °F 
(10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature of the 
concrete at point of placement shall be a minimum of 50 °F (10 °C) and a maximum of 
90 °F (32 °C).  A maximum concrete temperature shall not apply to Class PP concrete. 
 

(b) Concrete in Structures.  Concrete may be placed when the air temperature is above 
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature 
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer. 

 
The temperature of the concrete immediately before placement shall be a minimum of 
50 °F (10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature 
of the concrete at point of placement shall be a minimum of 50 °F (10 °C) and a 
maximum of 90 °F (32 °C). 
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When insulated forms are used according to Article 1020.13(d)(1), the maximum 
temperature of the concrete mixture immediately before placement shall be 80 °F 
(25 °C).   
 
When concrete is placed in contact with previously placed concrete, the temperature of 
the freshly mixed concrete may be increased to 80 °F (25 °C) by the Contractor to offset 
anticipated heat loss. 
 

(c) All Classes of Concrete.  Aggregates and water shall be heated or cooled uniformly and 
as necessary to produce concrete within the specified temperature limits.  No frozen 
aggregates shall be used in the concrete. 

 
(d) Temperature.  The concrete temperature shall be determined according to Illinois 

Modified AASHTO T 309. 
 
1020.15 Heat of Hydration Control for Concrete Structures.  The Contractor shall 

control the heat of hydration for concrete structures when the least dimension for a drilled shaft, 
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m).  The 
work shall be according to the following. 

 
(a) Temperature Restrictions.  The maximum temperature of the concrete after placement 

shall not exceed 150 °F (66 °C).  The maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed surface 
shall not exceed 35 °F (19 °C).  The Contractor shall perform temperature monitoring to 
ensure compliance with the temperature restrictions. 

 
(b) Thermal Control Plan.  The Contractor shall provide a thermal control plan a minimum of 

28 calendar days prior to concrete placement for review by the Engineer.  Acceptance of 
the thermal control plan by the Engineer shall not preclude the Contractor from 
specification compliance, and from preventing cracks in the concrete.  At a minimum, the 
thermal control plan shall provide detailed information on the following requested items 
and shall comply with the specific specifications indicated for each item. 

 
(1) Concrete mix design(s) to be used.  Grout mix design if post-cooling with embedded 

pipe. 
 
The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to 
include the following additional requirements to control the heat of hydration. 
 
a. The concrete mixture should be uniformly graded and preference for larger size 

aggregate should be used in the mix design.  Article 1004.02(d)(2) shall apply 
and information in the “Portland Cement Concrete Level III Technician Course – 
Manual of Instructions for Design of Concrete Mixtures” may be used to develop 
the uniformly graded mixture. 
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b. The following shall apply to all concrete except Class DS concrete or when self-

consolidating concrete is desired.  For central-mixed concrete, the Contractor 
shall have the option to develop a mixture with a minimum of 520 lbs/cu yd 
(309 kg/cu m) of cement and finely divided minerals summed together.  For 
truck-mixed or shrink-mixed concrete, the Contractor shall have the option to 
develop a mixture with a minimum of 550 lbs/cu yd (326 kg/cu m) of cement and 
finely divided minerals summed together.  A water-reducing or high range water-
reducing admixture shall be used in the central mixed, truck-mixed or shrink-
mixed concrete mixture.  For any mixture to be placed underwater, the minimum 
cement and finely divided minerals shall be 550 lbs/cu yd (326 kg/cu m) for 
central-mixed concrete, and 580 lbs/cu yd (344 kg/cu m) for truck-mixed or 
shrink-mixed concrete. 
 
For Class DS concrete, CA 11 may be used.  If CA 11 is used, the Contractor 
shall have the option to develop a mixture with minimum cement and finely 
divided minerals of 605 lbs/cu yd (360 kg/cu m) summed together.  If CA 11 is 
used and either Class DS concrete is placed underwater or a self-consolidating 
concrete mixture is desired, the Contractor shall have the option to develop a 
mixture with a minimum cement and finely divided minerals of 635 lbs/cu yd 
(378 kg/cu m) summed together. 
 

c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The 
Contractor shall provide freeze/thaw test results according to AASHTO T 161 
Procedure A or B, and the relative dynamic modulus of elasticity of the mix 
design shall be a minimum of 80 percent.  Freeze/thaw testing will not be 
required for concrete that will not be exposed to freezing and thawing conditions 
as determined by the Engineer. 

 
d. The maximum cement replacement with fly ash shall be 40.0 percent.  The 

maximum cement replacement with ground granulated blast-furnace slag shall 
be 65.0 percent.  When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used. 

 
e. The mixture may contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 65.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
40.0 percent.  The ground granulated blast-furnace slag portion shall not exceed 
65.0 percent.  The microsilica or high-reactivity metakaolin portion used together 
or separately shall not exceed 5.0 percent. 
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f. The time to obtain the specified strength may be increased to a maximum 

56 days, provided the curing period specified in Article 1020.13 is increased to a 
minimum of 14 days. 

 
The minimum grout strength for filling embedded pipe shall be as specified for the 
concrete, and testing shall be according to AASHTO T 106. 
 

(2) The selected mathematical method for evaluating heat of hydration thermal effects, 
which shall include the calculated adiabatic temperature rise, calculated maximum 
concrete temperature, and calculated maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed 
surface.  The time when the maximum concrete temperature and maximum 
temperature differential will occur is required. 
 
Acceptable mathematical methods include ACI 207.2R “Report on Thermal and 
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary 
methods.  The Contractor shall perform heat of hydration testing on the cement and 
finely divided minerals to be used in the concrete mixture.  The test shall be 
according to ASTM C 186 or other applicable test methods, and the result for heat 
shall be used in the equation to calculate adiabatic temperature rise.  Other required 
test parameters for the mathematical model may be assumed if appropriate. 
 
The Contractor has the option to propose a higher maximum temperature differential 
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the 
exposed surface, but the proposed value shall not exceed 50 °F (28 °C).  In addition, 
based on strength gain of the concrete, multiple maximum temperature differentials 
at different times may be proposed.  The proposed value shall be justified through a 
mathematical method. 
 

(3) Proposed maximum concrete temperature or temperature range prior to placement. 
 
Article 1020.14 shall apply except a minimum 40 °F (4 °C) concrete temperature will 
be permitted. 
 

(4) Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure 
the concrete will comply with the specified maximum temperature and specified or 
proposed temperature differential.  For reinforcement that extends beyond the limits 
of the pour, the Contractor shall indicate if the reinforcement is required to be 
covered with insulation. 
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Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for 
acceptable methods that will be permitted.  If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene.  The embedded pipe 
system shall be properly supported, and the Contractor shall subsequently inspect 
glued joints to ensure they are able to withstand free falling concrete.  The 
embedded pipe system shall be leak tested after inspection of the glued joints, and 
prior to the concrete placement.  The leak test shall be performed at maximum 
service pressure or higher for a minimum of 15 minutes.  All leaks shall be repaired.  
The embedded pipe cooling water may be from natural sources such as streams and 
rivers, but shall be filtered to prevent system stoppages.  When the embedded pipe 
is no longer needed, the surface connections to the pipe shall be removed to a depth 
of 4 in. (100 mm) below the surface of the concrete.  The remaining pipe shall be 
completely filled with grout.  The 4 in. (100 mm) deep concrete hole shall be filled 
with nonshrink grout.  Form and insulation removal shall be done in a manner to 
prevent cracking and ensure the maximum temperature differential is maintained.  
Insulation shall be in good condition as determined by the Engineer and properly 
attached. 

 
(5) Dimensions of each concrete pour, location of construction joints, placement 

operations, pour pattern, lift heights, and time delays between lifts. 
 
Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations 
that will be permitted. 

 
(6) Type of temperature monitoring system, the number of temperature sensors, and 

location of sensors. 
 
A minimum of two independent temperature monitoring systems and corresponding 
sensors shall be used. 
 
The temperature monitoring system shall have a minimum temperature range of 
32 °F (0 °C) to 212 °F (100 °C), an accuracy of ± 2 °F (± 1 °C), and be able to 
automatically record temperatures without external power.  Temperature monitoring 
shall begin once the sensor is encased in concrete, and with a maximum interval of 
one hour.  Temperature monitoring may be discontinued after the maximum concrete 
temperature has been reached, post-cooling is no longer required, and the maximum 
temperature differential between the internal concrete core and the ambient air 
temperature does not exceed 35 °F (19 °C).  The Contractor has the option to select 
a higher maximum temperature differential, but the proposed value shall not exceed 
50 °F (28 °C).  The proposed value shall be justified through a mathematical method. 
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At a minimum, a temperature sensor shall be located at the theoretical hottest 
portion of the concrete, normally the geometric center, and at the exterior face that 
will provide the maximum temperature differential.  At the exterior face, the sensor 
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete.  Sensors 
shall also be located a minimum of 1 in. (25 mm) away from reinforcement, and 
equidistant between cooling pipes if either applies.  A sensor will also be required to 
measure ambient air temperature.  The entrant/exit cooling water temperature for 
embedded pipe shall also be monitored. 
 
Temperature monitoring results shall be provided to the Engineer a minimum of once 
each day and whenever requested by the Engineer.  The report may be electronic or 
hard copy.  The report shall indicate the location of each sensor, the temperature 
recorded, and the time recorded.  The report shall be for all sensors and shall include 
ambient air temperature and entrant/exit cooling water temperatures.  The 
temperature data in the report may be provided in tabular or graphical format, and 
the report shall indicate any corrective actions during the monitoring period.  At the 
completion of the monitoring period, the Contractor shall provide the Engineer a final 
report that includes all temperature data and corrective actions. 

 
(7) Indicate contingency operations to be used if the maximum temperature or 

temperature differential of the concrete is reached after placement. 
 

(c) Temperature Restriction Violations.  If the maximum temperature of the concrete after 
placement exceeds 150 °F (66 °C), but is equal to or less than 158 °F (70 °C), the 
concrete will be accepted if no cracking or other unacceptable defects are identified.  If 
cracking or unacceptable defects are identified, Article 105.03 shall apply.  If the 
concrete temperature exceeds 158 °F (70 °C), Article 105.03 shall apply. 
 
If a temperature differential between the internal concrete core and concrete 2 to 3 in. 
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum 
value allowed, the concrete will be accepted if no cracking or other unacceptable defects 
are identified.  If unacceptable defects are identified, Article 105.03 shall apply. 
 
When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed 
temperature differential is violated, the Contractor shall implement corrective action prior 
to the next pour.  In addition, the Engineer reserves the right to request a new thermal 
control plan for acceptance before the Contractor is allowed to pour again. 
 

(d) Inspection and Repair of Cracks.  The Engineer will inspect the concrete for cracks after 
the temperature monitoring is discontinued, and the Contractor shall provide access for 
the Engineer to do the inspection.  A crack may require repair by the Contractor as 
determined by the Engineer.  The Contractor shall be responsible for the repair of all 
cracks.  Protective coat or a concrete sealer shall be applied to a crack less than 
0.007 in. (0.18 mm) in width.  A crack that is 0.007 in. (0.18 mm) or greater shall be 
pressure injected with epoxy according to Section 590. 

  



 FAP Route 673 (IL 116) 
 Section (102B-1) BR 

 Tazewell County 
 Contract No. 68671 

117 
 

 
 
QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE) 
 
Effective:  January 1, 2012      Revised:  January 1, 2013 
 
Add the following to Section 1020 of the Standard Specifications: 
 

“1020.16 Quality Control/Quality Assurance of Concrete Mixtures.  This Article 
specifies the quality control responsibilities of the Contractor for concrete mixtures (except 
Class PC and PS concrete), cement aggregate mixture II, and controlled low-strength material 
incorporated in the project, and defines the quality assurance and acceptance responsibilities of 
the Engineer. 

 
A list of quality control/quality assurance (QC/QA) documents is provided in 

Article 1020.16(g), Schedule D. 
 
A Level I Portland Cement Concrete (PCC) Technician shall be defined as an individual who 

has successfully completed the Department’s training for concrete testing. 
 
A Level II Portland Cement Concrete (PCC) Technician shall be defined as an individual 

who has successfully completed the Department’s training for concrete proportioning. 
 
A Level III Portland Cement Concrete (PCC) Technician shall be defined as an individual 

who has successfully completed the Department’s training for concrete mix design. 
 
A Concrete Tester shall be defined as an individual who has successfully completed the 

Department’s training to assist with concrete testing and is monitored on a daily basis. 
 
Aggregate Technician shall be defined as an individual who has successfully completed the 

Department’s training for gradation testing involving aggregate production and mixtures. 
 
Mixture Aggregate Technician shall be defined as an individual who has successfully 

completed the Department’s training for gradation testing involving mixtures. 
 
Gradation Technician shall be defined as an individual who has successfully completed the 

Department’s training to assist with gradation testing and is monitored on a daily basis. 
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(a) Equipment/Laboratory.  The Contractor shall provide a laboratory and test equipment to 

perform their quality control testing. 
 
The laboratory shall be of sufficient size and be furnished with the necessary equipment, 
supplies, and current published test methods for adequately and safely performing all 
required tests.  The laboratory will be approved by the Engineer according to the current 
Bureau of Materials and Physical Research Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design”.  Production 
of a mixture shall not begin until the Engineer provides written approval of the laboratory.  
The Contractor shall refer to the Department's "Required Sampling and Testing 
Equipment for Concrete" for equipment requirements. 
 
Test equipment shall be maintained and calibrated as required by the appropriate test 
method, and when required by the Engineer.  This information shall be documented on 
the Department's "Calibration of Concrete Testing Equipment" form. 
 
Test equipment used to determine compressive or flexural strength shall be calibrated 
each 12 month period by an independent agency, using calibration equipment traceable 
to the National Institute of Standards and Technology (NIST).  The Contractor shall have 
the calibration documentation available at the test equipment location. 
 
The Engineer will have unrestricted access to the plant and laboratory at any time to 
inspect measuring and testing equipment, and will notify the Contractor of any 
deficiencies.  Defective equipment shall be immediately repaired or replaced by the 
Contractor. 

 
(b) Quality Control Plan.  The Contractor shall submit, in writing, a proposed Quality Control 

(QC) Plan to the Engineer.  The QC Plan shall be submitted a minimum of 45 calendar 
days prior to the production of a mixture.  The QC Plan shall address the quality control 
of the concrete, cement aggregate mixture II, and controlled low-strength material 
incorporated in the project.  The Contractor shall refer to the Department's "Model 
Quality Control Plan for Concrete Production" to prepare a QC Plan.  The Engineer will 
respond in writing to the Contractor’s proposed QC Plan within 15 calendar days of 
receipt. 
 
Production of a mixture shall not begin until the Engineer provides written approval of the 
QC Plan.  The approved QC Plan shall become a part of the contract between the 
Department and the Contractor, but shall not be construed as acceptance of any mixture 
produced. 
 
The QC Plan may be amended during the progress of the work, by either party, subject 
to mutual agreement.  The Engineer will respond in writing to a Contractor’s proposed 
QC Plan amendment within 15 calendar days of receipt.  The response will indicate the 
approval or denial of the Contractor's proposed QC Plan amendment. 
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(c) Quality Control by Contractor.  The Contractor shall perform quality control inspection, 

sampling, testing, and documentation to meet contract requirements.  Quality control 
includes the recognition of obvious defects and their immediate correction.  Quality 
control also includes appropriate action when passing test results are near specification 
limits, or to resolve test result differences with the Engineer.  Quality control may require 
increased testing, communication of test results to the plant or the jobsite, modification 
of operations, suspension of mixture production, rejection of material, or other actions as 
appropriate.  The Engineer shall be immediately notified of any failing tests and 
subsequent remedial action.  Passing tests shall be reported no later than the start of the 
next work day. 
 
When a mixture does not comply with specifications, the Contractor shall reject the 
material; unless the Engineer accepts the material for incorporation in the work, 
according to Article 105.03. 
 
(1) Personnel Requirements.  The Contractor shall provide a Quality Control (QC) 

Manager who will have overall responsibility and authority for quality control.  The 
jobsite and plant personnel shall be able to contact the QC Manager by cellular 
phone, two-way radio or other methods approved by the Engineer. 
 
The QC Manager shall visit the jobsite a minimum of once a week.  A visit shall be 
performed the day of a bridge deck pour, the day a non-routine mixture is placed as 
determined by the Engineer, or the day a plant is anticipated to produce more than 
1000 cu yd (765 cu m).  Any of the three required visits may be used to meet the 
once per week minimum requirement. 
 
The Contractor shall provide personnel to perform the required inspections, 
sampling, testing and documentation in a timely manner.  The Contractor shall refer 
to the Department’s “Qualifications and Duties of Concrete Quality Control 
Personnel” document. 
 
A Level I PCC Technician shall be provided at the jobsite during mixture production 
and placement, and may supervise concurrent pours on the project.  For concurrent 
pours, a minimum of one Concrete Tester shall be required at each pour location.  If 
the Level I PCC Technician is at one of the pour locations, a Concrete Tester is still 
required at the same location.  Each Concrete Tester shall be able to contact the 
Level I PCC Technician by cellular phone, two-way radio or other methods approved 
by the Engineer.  A single Level I PCC Technician shall not supervise concurrent 
pours for multiple contracts. 
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A Level II PCC Technician shall be provided at the plant, or shall be available, during 
mixture production and placement.  A Level II PCC Technician may supervise a 
maximum of three plants.  Whenever the Level II PCC Technician is not at the plant 
during mixture production and placement, a Concrete Tester or Level I PCC 
Technician shall be present at the plant to perform any necessary concrete tests.  
The Concrete Tester, Level I PCC Technician, or other individual shall also be 
trained to perform any necessary aggregate moisture tests, if the Level II PCC 
Technician is not at the plant during mixture production and placement.  The 
Concrete Tester, Level I PCC Technician, plant personnel, and jobsite personnel 
shall have the ability to contact the Level II PCC Technician by cellular phone, two-
way radio, or other methods approved by the Engineer. 
 
For a mixture which is produced and placed with a mobile portland cement concrete 
plant as defined in Article 1103.04, a Level II PCC Technician shall be provided.  The 
Level II PCC Technician shall be present at all times during mixture production and 
placement.  However, the Level II PCC Technician may request to be available if 
operations are satisfactory.  Approval shall be obtained from the Engineer, and 
jobsite personnel shall have the ability to contact the Level II PCC Technician by 
cellular phone, two-way radio, or other methods approved by the Engineer. 
 
A Concrete Tester, Mixture Aggregate Technician, and Aggregate Technician may 
provide assistance with sampling and testing.  A Gradation Technician may provide 
assistance with testing.  A Concrete Tester shall be supervised by a Level I or Level 
II PCC Technician.  A Gradation Technician shall be supervised by a Level II PCC 
Technician, Mixture Aggregate Technician, or Aggregate Technician. 
 

(2) Required Plant Tests.  Sampling and testing shall be performed at the plant, or at a 
location approved by the Engineer, to control the production of a mixture.  The 
required minimum Contractor plant sampling and testing is indicated in 
Article 1020.16(g) Schedule A. 

 
(3) Required Field Tests.  Sampling and testing shall be performed at the jobsite to 

control the production of a mixture, and to comply with specifications for placement.  
For standard curing, after initial curing, and for strength testing; the location shall be 
approved by the Engineer.  The required minimum Contractor jobsite sampling and 
testing is indicated in Article 1020.16(g), Schedule B. 

 
(d) Quality Assurance by Engineer.  The Engineer will perform quality assurance tests on 

independent samples and split samples.  An independent sample is a field sample 
obtained and tested by only one party.  A split sample is one of two equal portions of a 
field sample, where two parties each receive one portion for testing.  The Engineer may 
request the Contractor to obtain a split sample.  Aggregate split samples and any failing 
strength specimen shall be retained until permission is given by the Engineer for 
disposal.  The results of all quality assurance tests by the Engineer will be made 
available to the Contractor.  However, Contractor split sample test results shall be 
provided to the Engineer before Department test results are revealed.  The Engineer's 
quality assurance independent sample and split sample testing is indicated in Article 
1020.16(g), Schedule C. 
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(1) Strength Testing.  For strength testing, Article 1020.09 shall apply, except the 

Contractor and Engineer strength specimens may be placed in the same field curing 
box for initial curing and may be cured in the same water storage tank for final 
curing. 

 
(2) Comparing Test Results.  Differences between the Engineer's and the Contractor's 

split sample test results will be considered reasonable if within the following limits: 
 

Test Parameter Acceptable Limits of 
Precision 

Slump 0.75 in. (20 mm) 

Air Content 0.9% 

Compressive Strength 900 psi (6200 kPa) 

Flexural Strength 90 psi (620 kPa) 

Slump Flow (Self-Consolidating Concrete (SCC)) 1.5 in. (40 mm) 

Visual Stability Index (SCC) Not Applicable 

J-Ring (SCC) 1.5 in. (40 mm) 

L-Box (SCC) 10 % 

Hardened Visual Stability Index (SCC) Not Applicable 

Dynamic Segregation Index (SCC) 1.0 % 

Flow (Controlled Low-Strength Material (CLSM)) 1.5 in. (40 mm) 

Strength (Controlled Low-Strength Material (CLSM)) 40 psi (275 kPa) 

Aggregate Gradation 
See "Guideline for Sample 
Comparison" in Appendix 
"A" of the Manual of Test 
Procedures for Materials. 

 
When acceptable limits of precision have been met, but only one party is within 
specification limits, the failing test shall be resolved before the material may be 
considered for acceptance. 
 

(3) Test Results and Specification Limits. 
 

a. Split Sample Testing.  If either the Engineer’s or the Contractor’s split sample test 
result is not within specification limits, and the other party is within specification 
limits; immediate retests on a split sample shall be performed for slump, air 
content, slump flow, visual stability index, J-Ring, L-Box, dynamic segregation 
index, flow (CLSM), or aggregate gradation.  A passing retest result by each 
party will require no further action.  If either the Engineer’s or Contractor’s slump, 
air content, slump flow, visual stability index, J-Ring, L-Box, dynamic segregation 
index, flow (CLSM), or aggregate gradation split sample retest result is a failure; 
or if either the Engineer’s or Contractor’s strength or hardened visual stability 
index test result is a failure, and the other party is within specification limits; the 
following actions shall be initiated to investigate the test failure: 
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1. The Engineer and the Contractor shall investigate the sampling method, test 

procedure, equipment condition, equipment calibration, and other factors. 
 
2. The Engineer or the Contractor shall replace test equipment, as determined 

by the Engineer. 
 
3. The Engineer and the Contractor shall perform additional testing on split 

samples, as determined by the Engineer. 
 
For aggregate gradation, jobsite slump, jobsite air content, jobsite slump flow, 
jobsite visual stability index, jobsite J-Ring, jobsite L-Box, jobsite dynamic 
segregation index, and jobsite flow (CLSM); if the failing split sample test result is 
not resolved according to 1., 2., or 3., and the mixture has not been placed, the 
Contractor shall reject the material; unless the Engineer accepts the material for 
incorporation in the work according to Article 105.03.  If the mixture has already 
been placed, or if a failing strength or hardened visual stability index test result is 
not resolved according to 1., 2., or 3., the material will be considered 
unacceptable. 
 
If a continued trend of difference exists between the Engineer’s and the 
Contractor’s split sample test results, or if split sample test results exceed the 
acceptable limits of precision, the Engineer and the Contractor shall investigate 
according to items 1., 2., and 3. 
 

b. Independent Sample Testing.  For aggregate gradation, jobsite slump, jobsite air 
content jobsite slump flow, jobsite visual stability index, jobsite J-Ring, jobsite L-
Box, jobsite dynamic segregation index, jobsite flow (CLSM); if the result of a 
quality assurance test on a sample independently obtained by the Engineer is not 
within specification limits, and the mixture has not been placed, the Contractor 
shall reject the material, unless the Engineer accepts the material for 
incorporation in the work according to Article 105.03.  If the mixture has already 
been placed or the Engineer obtains a failing strength or hardened visual stability 
index test result, the material will be considered unacceptable. 

 
(e) Acceptance by the Engineer.  Final acceptance will be based on the Standard 

Specifications and the following: 
 
(1) The Contractor's compliance with all contract documents for quality control. 
 
(2) Validation of Contractor quality control test results by comparison with the Engineer’s 

quality assurance test results using split samples.  Any quality control or quality 
assurance test determined to be flawed may be declared invalid only when reviewed 
and approved by the Engineer.  The Engineer will declare a test result invalid only if 
it is proven that improper sampling or testing occurred.  The test result is to be 
recorded and the reason for declaring the test invalid will be provided by the 
Engineer. 
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(3) Comparison of the Engineer’s quality assurance test results with specification limits 

using samples independently obtained by the Engineer. 
 

The Engineer may suspend mixture production, reject materials, or take other appropriate 
action if the Contractor does not control the quality of concrete, cement aggregate mixture II, or 
controlled low-strength material for acceptance.  The decision will be determined according to 
(1), (2), or (3). 

 
(f) Documentation. 
 

 
(1) Records.  The Contractor shall be responsible for documenting all observations, 

inspections, adjustments to the mix design, test results, retest results, and corrective 
actions in a bound hardback field book, bound hardback diary, or appropriate 
Department form, which shall become the property of the Department.  The 
documentation shall include a method to compare the Engineer’s test results with the 
Contractor’s results.  The Contractor shall be responsible for the maintenance of all 
permanent records whether obtained by the Contractor, the consultants, the 
subcontractors, or the producer of the mixture.  The Contractor shall provide the 
Engineer full access to all documentation throughout the progress of the work. 
 
The Department's form MI 504M, form BMPR MI654, and form BMPR MI655 shall be 
completed by the Contractor, and shall be submitted to the Engineer weekly or as 
required by the Engineer.  A correctly completed form MI 504M, form BMPR MI654, 
and form BMPR MI655 are required to authorize payment by the Engineer, for 
applicable pay items. 

 
(2) Delivery Truck Ticket.  The following information shall be recorded on each delivery 

ticket or in a bound hardback field book:  initial revolution counter reading (final 
reading optional) at the jobsite, if the mixture is truck-mixed; time discharged at the 
jobsite; total amount of each admixture added at the jobsite; and total amount of 
water added at the jobsite. 

 
(g) Basis of Payment and Schedules.  Quality Control/Quality Assurance of portland cement 

concrete mixtures will not be paid for separately, but shall be considered as included in 
the cost of the various concrete contract items. 
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SCHEDULE A 

 

CONTRACTOR PLANT SAMPLING AND TESTING 

Item Test Frequency 

IL Modified AASHTO 
or Department Test Method 

1/
 

Aggregates 
(Arriving at Plant) 

Gradation 
2/
 

As needed to check 
source for each 
gradation number 

 
2, 11, 27, and 248 

Aggregates 
(Stored at Plant in 
Stockpiles or Bins) 

Gradation 
2/
 

2,500 cu yd  
(1,900 cu m) for each 
gradation number 

3/
 

 
2, 11, 27, and 248 

Aggregates 
(Stored at Plant in 
Stockpiles or Bins) 

Moisture 
4/

: 
Fine Aggregate 

Once per week for 
moisture sensor, 
otherwise daily for 
each gradation 
number 

Flask, Dunagan, 
Pychnometer Jar, 
or 255 

 
 
 

Moisture 
4/

: 
Coarse Aggregate 

As needed to control 
production for each 
gradation number 

Dunagan, 
Pychnometer Jar, 
or 255 

Mixture 
5/

 
Slump 
Air Content 
Unit Weight / Yield 
Slump Flow (SCC) 
Visual Stability Index (SCC) 
J-Ring (SCC) 

6/
 

L-Box (SCC) 
6/

 
Temperature 

As needed to control 
production 

T 141 and T 119 
T 141 and T 152 or T 196 
T 141 and T 121 
SCC-1 and SCC-2 
SCC-1 and SCC-2 
SCC-1 and SCC-3 
SCC-1 and SCC-4 
T 141 and T 309 

Mixture (CLSM) 
7/

 
Flow 
Air Content 
Temperature 

As needed to control 
production 

 
Illinois Test Procedure 307 

 
1/ Refer to the Department’s “Manual of Test Procedures for Materials”. 
 
2/ All gradation tests shall be washed.  Testing shall be completed no later than 24 hours 

after the aggregate has been sampled. 
 
3/ One per week (Sunday through Saturday) minimum unless the stockpile has not 

received additional aggregate material since the previous test. 
 

One per day minimum for a bridge deck pour unless the stockpile has not received 
additional aggregate material since the previous test.  The sample shall be taken and 
testing completed prior to the pour.  The bridge deck aggregate sample may be taken 
the day before the pour or as approved by the Engineer. 

 
4/ If the moisture test and moisture sensor disagree by more than 0.5 percent, retest.  If the 

difference remains, adjust the moisture sensor to an average of two or more moisture 
tests.  The Department's "Water/Cement Ratio Worksheet" form shall be completed 
when applicable. 
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5/ The Contractor may also perform strength testing according to Illinois Modified 

AASHTO T 141, T 23, and T 22 or T 177; or water content testing according to Illinois 
Modified AASHTO T 318. 
 
The Contractor may also perform other available self-consolidating concrete (SCC) tests 
at the plant to control mixture production. 

 
6/ The Contractor shall select the J-Ring or L-Box test for plant sampling and testing. 
 
7/ The Contractor may also perform strength testing according to Illinois Test 

Procedure 307. 
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SCHEDULE B 

 

CONTRACTOR JOBSITE SAMPLING & TESTING 
1/

 

Item Measured 
Property 

Random Sample 
Testing Frequency 
per Mix Design and 

per Plant 
2/
 

IL Modified 
AASHTO Test 

Method 

Pavement, 
Shoulder, 
Base Course, 
Base Course 
Widening, 
Driveway Pavement, 
Railroad Crossing, 
Cement Aggregate 

Mixture II 

Slump 
3/ 4/

 
1 per 500 cu yd  
(400 cu m) or 

minimum 1/day 

T 141 and T 119 

Air Content 
3/ 5/ 

6/
 

1 per 100 cu yd  
(80 cu m) or 

minimum 1/day 

T 141 
and 

T 152 or T 196 

Compressive 
Strength 

7/ 8/
 

or 
Flexural 

Strength 
7/ 8/

 

1 per 1250 cu yd  
(1000 cu m) or 
minimum 1/day 

T 141, T 22 and  
T 23 

or 
T 141, T 177 and 

T 23 

Bridge Approach 
Slab 

9/
, 

Bridge Deck 
9/

, 
Bridge Deck Overlay 
9/

, 
Superstructure 

9/
, 

Substructure, 
Culvert, 
Miscellaneous 

Drainage 
Structures, 

Retaining Wall, 
Building Wall, 
Drilled Shaft 
Pile & Encasement 
Footing, 
Foundation, 
Pavement Patching, 
Structural Repairs 

Slump 
3/ 4/

 
1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 

T 141 and T 119 

Air Content 
3/ 5/ 

6/
 

1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 

T 141 
and 

T 152 or T 196 

Compressive 
Strength 

7/ 8/
 

or 
Flexural 

Strength 
7/ 8/

 

1 per 250 cu yd  
(200 cu m) or 

minimum 1/day 

 
 

T 141, T 22 and  
T 23 

or 
T 141, T 177 and 

T 23 

 
Seal Coat 

 
Slump 

3/
 

1 per 250 cu yd 
(200 cu m) 

or 
minimum 1/day 

 
T 141 and T 119 

Air Content 
3/ 5/ 6/

 1 per 250 cu yd 
(200 cu m) 

or 
minimum 1/day 

when air is 
entrained 

T 141 
and 

T 152 or T 196 

Compressive 
Strength 

7/ 8/
 

or 
Flexural 

Strength 
7/ 8/

 

1 per 250 cu yd  
(200 cu m) 

or 
minimum 1/day 

T 141, T 22 and  
T 23 

or 
T 141, T 177 and 

T 23 
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CONTRACTOR JOBSITE SAMPLING & TESTING 
1/

 

Curb, 
Gutter, 
Median, 
Barrier, 
Sidewalk, 
Slope Wall, 
Paved Ditch, 
Fabric Formed 

Concrete Revetment 
Mat 

10/
, 

Miscellaneous Items, 
Incidental Items 

Slump 
3/ 4/

 
1 per 100 cu yd  

(80 cu m) or 
minimum 1/day 

T 141 and T 119 

Air Content 
3/ 5/ 6/

 
1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 

T 141 
and 

T 152 or T 196 

Compressive 
Strength 

7/ 8/
 

or 
Flexural 

Strength 
7/ 8/

 

1 per 400 cu yd  
(300 cu m) 

or minimum 1/day 

T 141, T 22 and T 23 
or 

T 141, T 177 and 
T 23 

The Item will use a Self-
Consolidating Concrete 
Mixture 

Slump Flow 
3/ 

VSI 
3/ 

J-Ring 
3/ 11/

 
L-Box 

3/ 11/
 

Perform at same 
frequency that is 

specified for the Item’s 
slump 

SCC-1 & SCC-2 
SCC-1 & SCC-2 
SCC-1 & SCC-3 
SCC-1 & SCC-4 

The Item will use a Self-
Consolidating Concrete 
Mixture 

HVSI 
12/

 Minimum 1/day at start 
of production for that 

day 

SCC-1 
and 

SCC-6 

The Item will use a Self-
Consolidating Concrete 
Mixture 

Dynamic 
Segregation 
Index (DSI) 

Minimum 1/week at 
start of production for 

that week 

SCC-1 
and 

SCC-8 (Option C) 

The Item will use a Self-
Consolidating Concrete 
Mixture 

 
Air Content 

3/ 5/ 6/
 

Perform at same 
frequency that is 

specified for the Item’s 
air content 

SCC-1 
and 

T 152 or T 196 

The Item will use a Self-
Consolidating Concrete 
Mixture 

Compressive 
Strength 7/ 8/ 

or 
Flexural Strength 

7/ 8/ 
 

Perform at same 
frequency that is 

specified for the Item’s 
strength 

SCC-1, T 22 and 
T 23 
or 

SCC-1, T 177 and T 23 

All Temperature 
3/
 As needed to control 

production 
T 141 and 

T 309 

Controlled Low-Strength 
Material (CLSM) 

Flow, Air Content, 
Compressive 

Strength 
(28-day) 

13/
, and 

Temperature 

First truck load 
delivered and as 
needed to control 

production thereafter 

Illinois Test Procedure 
307 

 
1/ Sampling and testing of small quantities of curb, gutter, median, barrier, sidewalk, slope 

wall, paved ditch, miscellaneous items, and incidental items may be waived by the 
Engineer if requested by the Contractor.  However, quality control personnel are still 
required according to Article 1020.16(c)(1)  The Contractor shall also provide recent 
evidence that similar material has been found to be satisfactory under normal sampling 
and testing procedures.  The total quantity that may be waived for testing shall not 
exceed 100 cu yd (76 cu m) per contract. 
 
If the Contractor’s or Engineer’s test result for any jobsite mixture test is not within the 
specification limits, all subsequent truck loads delivered shall be tested by the Contractor 
until the problem is corrected. 
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2/ If one mix design is being used for several construction items during a day's production, 

one testing frequency may be selected to include all items.  The construction items shall 
have the same slump, air content, and water/cement ratio specifications.  For self-
consolidating concrete, the construction items shall have the same slump flow, visual 
stability index, J-Ring, L-Box, air content, and water/cement ratio specifications.  The 
frequency selected shall equal or exceed the testing required for the construction item. 
 
One sufficiently sized sample shall be taken to perform the required test(s).  Random 
numbers shall be determined according to the Department's "Method for Obtaining 
Random Samples for Concrete".  The Engineer will provide random sample locations. 

 
3/ The temperature, slump, and air content tests shall be performed on the first truck load 

delivered, for each pour.  For self consolidating concrete, the temperature, slump flow, 
visual stability index, J-Ring or L-Box, and air content tests shall be performed on the 
first truck load delivered, for each pour.  Unless a random sample is required for the first 
truck load, testing the first truck load does not satisfy random sampling requirements. 

 
4/ The slump random sample testing frequency shall be a minimum 1/day for a construction 

item which is slipformed. 
 
5/ If a pump or conveyor is used for placement, a correction factor shall be established to 

allow for a loss of air content during transport.  The first three truck loads delivered shall 
be tested, before and after transport by the pump or conveyor, to establish the correction 
factor.  Once the correction is determined, it shall be re-checked after an additional 
50 cu yd (40 cu m) is pumped, or an additional 100 cu yd (80 cu m) is conveyored.  This 
shall continue throughout the pour.  If the re-check indicates the correction factor has 
changed, a minimum of two truckloads is required to re-establish the correction factor.  
The correction factor shall also be re-established when significant changes in 
temperature, distance, pump or conveyor arrangement, and other factors have occurred.  
If the correction factor is >3.0 percent, the Contractor shall take corrective action to 
reduce the loss of air content during transport by the pump or conveyor.  The Contractor 
shall record all air content test results, correction factors and corrected air contents.  The 
corrected air content shall be reported on form BMPR MI654. 

 
6/ If the Contractor's or Engineer's air content test result is within the specification limits, 

and 0.2 percent or closer to either limit, the next truck load delivered shall be tested by 
the Contractor.  For example, if the specified air content range is 5.0 to 8.0 percent and 
the test result is 5.0, 5.1, 5.2, 7.8, 7.9 or 8.0 percent, the next truck shall be tested by the 
Contractor. 
 

7/ The test of record for strength shall be the day indicated in Article 1020.04.  For cement 
aggregate mixture II, a strength requirement is not specified and testing is not required.  
Additional strength testing to determine early falsework and form removal, early 
pavement or bridge opening to traffic, or to monitor strengths is at the discretion of the 
Contractor.  Strength shall be defined as the average of at least two cylinder or two 
beam breaks for field tests. 
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8/ In addition to the strength test, a slump test, air content test, and temperature test shall 

be performed on the same sample.  For self-consolidating concrete, a slump flow test, 
visual stability index test, J-Ring or L-Box test, air content test, and temperature test 
shall be performed on the same sample as the strength test.  For mixtures pumped or 
conveyored, the Contractor shall sample according to Illinois Modified AASHTO T 141. 

 
9/ The air content test will be required for each delivered truck load. 
 
10/ For fabric formed concrete revetment mat, the slump test is not required and the flexural 

strength test is not applicable. 
 
11/ The Contractor shall select the J-Ring or L-Box test for jobsite sampling and testing. 
 
12/ In addition to the hardened visual stability index (HVSI) test, a slump flow test, visual 

stability index (VSI) test, J-Ring or L-Box test, air content test, and temperature test shall 
be performed on the same sample.  The Contractor shall retain all hardened visual 
stability index cut cylinder specimens until the Engineer notifies the Contractor that the 
specimens may be discarded. 

 
13/ The test of record for strength shall be the day indicated in Article 1019.04.  In addition to 

the strength test, a flow test, air content test, and temperature test shall be performed on 
the same sample.  The strength test may be waived by the Engineer if future removal of 
the material is not a concern. 
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SCHEDULE C 

 

ENGINEER QUALITY ASSURANCE INDEPENDENT SAMPLE TESTING 

Location Measured Property Testing Frequency 
1/

 

Plant 
Gradation of aggregates stored in 
stockpiles or bins, Slump and Air 
Content 

As determined by the 
Engineer. 

 
 
Jobsite 

Slump, Air Content, Slump Flow, 
Visual Stability Index, J-Ring, L-Box, 
Hardened Visual Stability Index, 
Dynamic Segregation Index and 
Strength 

As determined by the 
Engineer. 

Flow, Air Content, Strength (28-day), 
and Dynamic Cone Penetration for 
Controlled Low-Strength Material 
(CLSM) 

As determined by the 
Engineer 

 

ENGINEER QUALITY ASSURANCE SPLIT SAMPLE TESTING 

Location Measured Property Testing Frequency 
1/

 

 
 
 
Plant 

Gradation of aggregates 
stored in stockpiles or 
bins 

2/
 

At the beginning of the project, the first 
test performed by the Contractor.  
Thereafter, a minimum of 10% of total 
tests required of the Contractor will be 
performed per aggregate gradation 
number and per plant. 

Slump and 
Air Content 

As determined by the Engineer. 

 
 
 
 
 
Jobsite 

 
 
Slump 

2/
, Air Content 

2/ 3/
, 

Slump Flow 
2/
,  

Visual Stability Index 
2/
,  

J-Ring 
2/
 and L-box 

2/
 

At the beginning of the project, the first 
three tests performed by the Contractor.  
Thereafter, a minimum of 20% of total 
tests required of the Contractor will be 
performed per plant, which will include a 
minimum of one test per mix design. 

Hardened Visual Stability 
Index 

2/
 

As determined by the Engineer. 

Dynamic Segregation 
Index 

2/
 

As determined by the Engineer. 

 
 
Strength 

2/
 

At the beginning of the project, the first 
test performed by the Contractor.  
Thereafter, a minimum of 20% of total 
tests required of the Contractor will be 
performed per plant, which will include a 
minimum of one test per mix design. 

Flow, Air Content, and 
Strength (28-day) for 
Controlled Low-Strength 
Material (CLSM) 

As determined by the Engineer. 
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1/ The Engineer will perform the testing throughout the period of quality control testing by 

the Contractor. 
 
2/ The Engineer will witness and take immediate possession of or otherwise secure the 

Department’s split sample obtained by the Contractor. 
 
3/ Before transport by pump or conveyor, a minimum of 20 percent of total tests required of 

the Contractor will be performed per mix design and per plant.  After transport by pump 
or conveyor, a minimum of 20 percent of total tests required of the Contractor will be 
performed per mix design and per plant. 
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SCHEDULE D 

 
 

CONCRETE QUALITY CONTROL AND QUALITY ASSURANCE DOCUMENTS 
 
 

(a) Model Quality Control Plan for Concrete Production (*) 
 
(b) Qualifications and Duties of Concrete Quality Control Personnel (*) 
 
(c) Development of Gradation Bands on Incoming Aggregate at Mix Plants (*) 
 
(d) Required Sampling and Testing Equipment for Concrete (*) 
 
(e) Method for Obtaining Random Samples for Concrete (*) 
 
(f) Calibration of Concrete Testing Equipment (BMPR PCCQ01 through BMPR PCCQ09) (*) 
 
(g) Water/Cement Ratio Worksheet (BMPR PCCW01) (*) 
 
(h) Field/Lab Gradations (MI 504M) (*) 
 
(i) Concrete Air, Slump and Quantity (BMPR MI654) (*) 
 
(j) P.C. Concrete Strengths (BMPR MI655) (*) 
 
(k) Aggregate Technician Course or Mixture Aggregate Technician Course (*) 
 
(l) Portland Cement Concrete Tester Course (*) 
 
(m) Portland Cement Concrete Level I Technician Course - Manual of Instructions for Concrete 

Testing (*) 
 
(n) Portland Cement Concrete Level II Technician Course - Manual of Instructions for Concrete 

Proportioning (*) 
 
(o) Portland Cement Concrete Level III Technician Course - Manual of Instructions for Design of 

Concrete Mixtures (*) 
 
(p) Manual of Test Procedures for Materials 
 
 
* Refer to Appendix C of the Manual of Test Procedures for Materials for more information.” 
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RECLAIMED ASPHALT PAVEMENT AND SHINGLES (D4) 
 
Effective:  April 26, 2013 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND SHINGLES 
 

1031.01 Description.  RAP is reclaimed asphalt pavement resulting from cold milling and 
crushing of an existing hot-mix asphalt (HMA) pavement. RAP will be considered processed 
FRAP after completion of both crushing and screening to size. The Contractor shall supply 
written documentation that the RAP originated from routes or airfields under federal, state, or 
local agency jurisdiction. 

 
RAS is reclaimed asphalt shingles resulting from the processing and grinding of either 

preconsumer or post consumer shingles. 
 
RAS shall be a clean and uniform material with a maximum of 0.5 percent unacceptable 

materials, as defined in Bureau of Materials and Physical Research Policy (BMPR) 
Memorandom Reclaimed Asphalt Shingle (RAS) Sources, by weight of RAS.  All RAS used 
shall come from a BMPR approved processing facility. All RAS shall be processed to 100 
percent passing the 3/8" and a minimum of 90 percent passing the #4 sieve. 

 
 RAS shall meet either Type 1 or Type 2 requirements as specified herein. 

 
(a) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from 

the manufacture of residential asphalt roofing shingles. 

 
(b) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged from 

residential, or four unit or less dwellings not subject to the National Emission Standards 

for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP or RAS 
stockpiles meeting one of the following definitions.  No additional RAP or RAS shall be 
added to the pile after the pile has been sealed.  Stockpiles shall be sufficiently separated to 
prevent intermingling at the base.  All stockpiles (including unprocessed RAP and 
Processed FRAP) shall be identified by signs indicating the type as listed below (i.e. 
"crushed natural aggregate, ACBF and steel slag, crystalline structure or Type 2 RAS", etc.). 

 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave (High 

ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse aggregate in FRAP shall 
be crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  All FRAP shall be processed prior to testing and sized 
into fractions with the separation occurring on or between the #4 (4.75mm) and ½" in. 
(12.5mm) sieves.  Agglomerations shall be minimized such that 100 percent of the RAP 
in the coarse fraction shall pass the maximum sieve size specified for the mix the RAP 
will be used in. 
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(b) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, Superpave 

(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from a 
maximum 3.0" inch single combined pass of surface/binder milling will be classified as 
"B Quality".  All millings from this application will be processed into FRAP as described 
previously. 

 
(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP 
stockpiles shall not contain steel slag or other expansive material as determined by the 
Department. 

 
(d) Conglomerate "D Quality" (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from HMA shoulders, bituminous stabilized subbases or Superpave (Low ESAL)/HMA 
(Low ESAL) IL-19.0L binder mixture.  The coarse aggregate in this RAP may be crushed 
or processed (FRAP DQ) but shall be at least "D Quality".  This RAP may have an 
inconsistent gradation and/or asphalt binder content.  Conglomerate DQ RAP stockpiles 
shall not contain steel slag or other expansive material as determined by the 
Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as "Non-Quality". 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant cleanout etc., 
will be unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  
Sheet asphalt shall be stockpiled separately. 

 
Type 1 and Type 2 RAS shall be stockpiled separately and shall not be intermingled.  Each 
stockpile shall be signed indicating what type of RAS is present. However, a RAS source may 
submit a written request to the Department for approval to blend mechanically a specified ratio 
of Type 1 RAS with Type 2 RAS.  The source will not be permitted to change the ratio of the 
blend without the Department prior written approval. 
 
 The Engineer’s written approval will be required, to mechanically blend RAS with any fine 
aggregate produced under the AGCS, up to an equal weight of RAS, to improve workability.  
The fine aggregate shall be "B Quality" or better from an approved Aggregate Gradation Control 
System source.  The fine aggregate shall be one that is approved for use in the HMA mixture 
and shall be accounted for in the mix design and during HMA production. 

 
 Records identifying the shingle processing facility supplying the RAS, RAS type and lot 
number shall be maintained by project contract number and kept for a minimum of 3 years. 

 
1031.03 Testing.  When used in HMA, the RAS/RAP/FRAP shall be sampled and tested 

either during processing or after stockpiling. 
 

(a) RAS shall be sampled and tested as follows: 
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During stockpiling, washed extraction, and testing for unacceptable materials shall be run at the 
minimum frequency of one sample per 200 tons (180 metric tons) for the first 1,000 tons (900 
metric tons) and one sample per 1,000 ton (900 metric ton) thereafter.  A minimum of five tests 
are required for stockpiles less than 1,000 ton (900 metric ton).  Once a ≤ 1,000 ton, five-test 
stockpile has been established it shall be sealed.  Additional incoming RAS shall be stockpiled 
in a separate working pile as designated in the Quality Control plan and only added to the 
sealed stockpile when the test results of the working pile are complete and are found to meet 
the tolerances specified herein for the original sealed RAS stockpile. 
 
All of the test results, with the exception of percent unacceptable materials, shall be compiled 
and averaged for asphalt binder content, and gradation.  Individual test results, when compared 
to the averages, will be accepted if within the tolerances listed below. 

 

Parameter RAS 

No. 8 (2.36 mm) ±5% 

No. 16 (1.18 mm) ±5% 

No. 30 (600 m) ±4% 

No. 200 (75 m) ±2.0% 

Asphalt Binder Content ±1.5% 

 
(b) RAP/FRAP shall be sampled and tested as follows: 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2,000 tons (1,800 metric 
tons) and one sample per 2,000 tons (1,800 metric tons) thereafter.  A minimum of five tests 
shall be required for stockpiles less than 4,000 tons (3,600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
All of the RAP/FRAP extraction results shall be compiled and averaged for asphalt binder 
content and gradation and, when applicable (for slag) Gmm.  Individual extraction test results, 
when compared to the averages, will be accepted if within the tolerances listed below. 
 
 

Parameter RAP or FRAP Conglomerate "D" 
Quality RAP 

1 in. (25 mm)  ±5% 

1/2 in. (12.5 mm) ±8% ±15% 

No. 4 (4.75 mm) ±6% ±13% 

No. 8 (2.36 mm) ±5%  

No. 16 (1.18 mm)  ±15% 

No. 30 (600 m) ±5%  

No. 200 (75 m) ±2.0% ±4.0% 

Asphalt Binder ±0.4% 1/ ±0.5% 

Gmm ±0.03 2/  
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1/ The tolerance for FRAP shall be ±0.3% 
2/ For slag and steel slag. 
 

Before extraction, each field sample wether, RAS, RAP or FRAP, shall be split to obtain two 
samples of test sample size.  One of the two test samples from the final split shall be labeled 
and stored for Department use.  The Contractor shall extract the other test sample according to 
Department procedure.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 

 
If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 

more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAS, RAP or FRAP shall not be used in HMA unless the RAS, RAP or FRAP 
representing the failing tests is removed from the stockpile.  All test data and acceptance ranges 
shall be sent to the District for evaluation. 

 
With the approval of the Engineer, when testing for RAP or FRAP, the ignition oven may be 

substituted for extractions according to the Illinois Test Procedure, "Calibration of the Ignition 
Oven for the Purpose of Characterizing Reclaimed Asphalt Pavement (RAP)". 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP, Fractionated RAP, Restricted FRAP, Conglomerate, 

and conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the stockpile and are designated as follows: 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

 
(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 

designated as Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 

bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 
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(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) The aggregate quality of FRAP shall be determined as follows. 
 

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer.  If the quality is 
not known, the quality shall be determined according to note (2) herein: 

 
(2) Fractionated RAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate 

shall have a maximum tonnage of 5000 tons (4,500 metric tons).  The Contractor 
shall obtain a representative sample witnessed by the Engineer.  The sample shall 
be a minimum of 50 lbs. (25 kg).  The sample shall be extracted according to Illinois 
Modified AASHTO T 164 by a consultant prequalified by the Department for the 
specified testing.  The consultant shall submit the test results along with the 
recovered aggregate to the District Office.  The cost for this testing shall be paid by 
the Contractor.  The District will forward the sample to the BMPR Aggregate Lab for 
MicroDeval Testing, according to Illinois Modified AASHTO T 327.  A maximum loss 
of 15.0 percent will be applied for all HMA applications. The fine aggregate portion of 
the fractionated RAP shall not be used in any HMA mixtures that require a minimum 
of "B Quality" aggregate or better, until the coarse aggregate fraction has been 
determined to be acceptable thru a MicroDeval Testing. 

 
1031.05 Use of RAS, RAP or FRAP in HMA.  The use of RAS, RAP or FRAP shall be a 

Contractor’s option when constructing HMA in all contracts. 
 
The use of RAS shall be as follows: 
 

Type 1 or Type 2 RAS may be used alone or in conjunction with, Fractionated Reclaimed 
Asphalt Pavement (FRAP) or Reclaimed Asphalt Pavement (RAP), in all HMA mixtures up to a 
maximum of 5.0 percent by weight of total mix. 

 
The use of RAP/FRAP shall be as follows: 
 
(a) Coarse Aggregate Size (after extraction), the coarse aggregate in all RAP or FRAP shall 

be equal to or less than the maximum size requirement for the HMA mixture to be 
produced. 
 

(b) Steel Slag Stockpiles.  RAP/FRAP stockpiles containing steel slag or other expansive 
material, as determined by the Department, shall be homogeneous and will be approved 
for use in  all HMA (High ESAL and Low ESAL) mixtures regardless of lift or mix type. 
 

(C) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP and Restricted FRAP 
stockpiles for use in HMA surface mixtures (High and Low ESAL) shall in which the 
coarse aggregate is Class B quality or better.  RAP/FRAP shall be considered equivalent 
to Limestone for frictional considerations unless produced/screened to minus 3/8" inch. 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, in which the 
coarse aggregate is Class C quality or better. 
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(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 

stabilized sub base (HMA) shall RAP, Restricted FRAP, Conglomerate, or Conglomerate 
DQ. 
 

 When the Contractor chooses the RAP option, the percentage of virgin asphalt binder 
replaced by the asphalt binder from the RAP shall not exceed the percentages indicated 
in the table below for a given N Design: 

 

Max Asphalt Binder Replacement RAP Only 

Table 1 

HMA Mixtures 1/, 3/ Maximum % Asphpalt Binder replacement (ABR) 

Ndesign Binder/Leveling 
Binder 

Surface Polymer 
Modified 

30L 25 15 10 

50 25 15 10 

70 15 10 10 

90 10 10 10 

105 10 10 10 

4.75 MM N-50   15 

SMA N-80   10 

 
1/ For HMA "All Other" (shoulder and stabilized subbase) N-30, the percent asphalt 

binder replacement shall be up to 50% of the total asphalt binder in the mixture. 
 

2/ When the asphalt binder replacement exceeds 15 percent, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent binder 
replacement would require a virgin asphalt binder grade of PG64-22 to be reduced to 
a PG58-28). 

 
 When the Contractor chooses either the RAS or FRAP option, the percent binder 

replacement shall not exceed the amounts indicated in the tables below for a given N 
Design. 
 

 

Max Asphalt Binder Replacement RAS or FRAP 

Table 2 

HMA Mixtures 1/, 2/ Level 1 - Maximum % ABR 

Ndesign Binder/Leveling 
Binder 

Surface Polymer 3/, 4/ 
Modified  

30L 35 30 15 

50 30 25 15 

70 30 20 15 

90 20 15 15 

105 20 15 15 

4.75 MM N-50   25 

SMA N-80   15 
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1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the 
percent asphalt bider replacement shall not exceed 50% of the total 
asphalt binder in the mixture. 

 
2/ When the asphalt binder replacement exceeds 15 percent for all mixes, 
except for SMA and IL-4.75, the high and low virgin asphalt binder grades 
shall each be reduced by one grade (i.e. 25 percent binder replacement 
will require a virgin asphalt binder grade of PG64-22 to be reduced to a 
PG58-28). 
 
3/ When the ABR for SMA is 15 percent or less the required virgin asphalt 
binder shall be SBS PG76-22. 
 
4/ When the ABR for IL 4.75 mix is 15% or less the required virgin asphalt 
binder shall be SBS PG 76-22. When the ABR for the IL 4.75 is more than 
15%, the virgin asphalt binder shall be SBS PG 70-28. 

 
When the Contractor chooses the RAS with FRAP combination, the percent asphalt 
binder replacement shall split equally between the RAS and the FRAP, and the total 
replacement shall not exceed the amounts indicated in the tables below for a given N 
Design. 

 

Max Asphalt Binder Replacement RAS and FRAP Combination 

Table 3 

HMA Mixtures 1/, 2/ Level 2 - Maximum % ABR 

Ndesign Binder/Leveling 
Binder 

Surface Polymer 
Modified 3/, 4/ 

30L 50 40 30 

50 40 35 30 

70 40 30 30 

90 40 30  30 

105 40 30 30 

4.75 MM N-50   40 

SMA N-80   30 

 
1/ For HMA “All Other” (shoulder and stabilized sub base) N-30, the 
percent asphalt binder replacement shall be up to 50% of the total asphalt 
binder in the mixture. 

 
2/ When the binder replacement exceeds 15 percent for all mixes, except 
for SMA and IL-4.75, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent binder replacement will 
require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-
28). 
 
3/ When the ABR for SMA is 15 percent or less the required virgin asphalt 
binder shall be SBS PG76-22. When the ABR for SMA exceeds 15%, the 
virgin asphalt binder grade shall be SBS PG70-28. 
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4/ When the ABR for IL 4.75 mix is 15% or less the required virgin asphalt 
binder shall be SBS PG 76-22. When the ABR for the IL 4.75 is more than 
15%, the virgin asphalt binder shall be SBS PG 70-28. 

 
1031.06 HMA Mix Designs.  All HMA mixtures will be required to be tested, prior to 
submittal for Department verification, According to Illinois Modified AASHTO T324 (Hamburg 
Wheel) and shall meet the following requirements: 
 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG76-XX 20,000 12.5 

PG70-XX 15,000 12.5 

PG64-XX 10,000 12.5 

PG58-XX 10,000 12.5 

 
Note:  For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 repetitions.

 For IL 4.75 mm Designs (N-50) the maximum rut depth is 9.0 mm at 15,000 repetitons. 
 

1031.07 HMA Production.  All HMA mixtures shall be sampled within the first 500 tons on 
the first day of production or during start up, with a split reserved for the Department.  The mix 
sample shall be tested according to Illinois Modified AASHTO T324 and shall meet the 
requirements specified herein.  The production of such mixture shall not exceed 1,500 tons or 
one day’s production, whichever comes first, until the testing is completed and the mixture is 
found to be in conformance.  The requirement to cease mix production may be waived if the 
plant produced mixture is demonstrated prior to start of mix production for the contract. 
 

 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAS, RAP and FRAP 
feed system to remove or reduce oversized material.  If material passing the sizing device 
adversely affects the mix production or quality of the mix, the sizing device shall be set at a size 
specified by the Engineer. 

 
If the RAS, RAP and FRAP control tolerances or QC/QA test results require corrective 

action, the Contractor shall cease production of the mixture containing RAs, RAP or FRAP and 
either switch to the virgin aggregate design or submit a new RAS, RAP or FRAP design. 

 
HMA plants utilizing RAS, RAP and FRAP shall be capable of automatically recording and 

printing the following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAS, RAP and FRAP in tons (metric tons) to the nearest 
0.1 ton (0.1 metric ton). 
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(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1 

unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAS, RAP and FRAP material as a percent of the total 
mix to the nearest 0.1 percent. 

 
(8) When producing mixtures with FRAP and/or RAS, a positive dust control system 
 shall be utilized. 
 
(9) Accumulated mixture tonnage. 
 

(10) Dust removed (accumulated to the nearest 0.1 ton) 
 

(11) Aggregate RAS, RAP and FRAP moisture compensators in percent as set on the 
 control panel.  (Required when accumulated or individual aggregate and RAS, RAP 
 FRAP are printed in wet condition.) 

 
(b) Batch Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 

 
(4) Mineral filler weight to the nearest pound (kilogram). 

 
(5) RAS, RAP and FRAP weight to the nearest pound (kilogram). 

 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 

 
(7) Residual asphalt binder in the RAS, RAP and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

or FRAP in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except "Non-Quality" and "FRAP".  The testing requirements of Article 1031.03 shall not 
apply. 
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(b) Gradation.  One hundred percent of the RAP material shall pass the 1½" in. (37.5mm) 

sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded, FRAP, or single sized will not be accepted for use as 
"Aggregate Surface Course and Aggregate Shoulders." 

 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2012     Revised:  November 2, 2012 
 
Revise Article 669.01 of the Standard Specifications to read: 
 

“ 669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and water.  This work shall also consist of the removal, transportation, and 
proper disposal of underground storage tanks (UST), their content and associated underground 
piping to the point where the piping is above the ground, including determining the content types 
and estimated quantities.” 
 
Revise Article 669.08 of the Standard Specifications to read: 
 

“ 669.08 Contaminated Soil and/or Groundwater Monitoring.  The Contractor shall hire a 
qualified environmental firm to monitor the area containing the regulated substances.  The 
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV 
or greater or a flame ionization detector (FID).  Any field screen reading on the PID or FID in 
excess of background levels indicates the potential presence of contaminated material requiring 
handling as a non-special waste, special waste, or hazardous waste.  No excavated soils can 
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil 
fill operation with detectable PID or FID meter readings that are above background.  The PID or 
FID meter shall be calibrated on-site and background level readings taken and recorded daily.  
All testing shall be done by a qualified engineer/technician.  Such testing and monitoring shall 
be included in the work.  The Contractor shall identify the exact limits of removal of non-special 
waste, special waste, or hazardous waste.  All limits shall be approved by the Engineer prior to 
excavation.  The Contractor shall take all necessary precautions. 

 
Based upon the land use history of the subject property and/or PID or FID readings 

indicating contamination, a soil or groundwater sample shall be taken from the same location 
and submitted to an approved laboratory.  Soil or groundwater samples shall be analyzed for 
the contaminants of concern, including pH, based on the property's land use history or the 
parameters listed in the maximum allowable concentration (MAC) for chemical constituents in 
uncontaminated soil established pursuant to Subpart F of 35 Illinois Administrative Code 
1100.605.  The analytical results shall serve to document the level of soil contamination.  Soil 
and groundwater samples may be required at the discretion of the Engineer to verify the level of 
soil and groundwater contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with decontaminated or disposable instruments.  The samples shall be placed in sealed 
containers and transported in an insulated container to the laboratory.  The container shall 
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall 
indicate the sample number, date sampled, location and elevation, and any other observations. 
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The laboratory shall use analytical methods which are able to meet the lowest appropriate 

practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test 
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039.  For parameters where the specified cleanup objective is below the 
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective.  For other 
parameters the ADL shall be equal to or below the specified cleanup objective.” 
 
Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the 
following: 
 

“ 669.09 Contaminated Soil and/or Groundwater Management and Disposal.  The 
management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established 
pursuant to Subpart F of 35 Illinois Administrative Code 1100.605, the soil shall be 
managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  Such soil excavated for storm sewers can be placed back into the 
excavated trench as backfill, when suitable, unless trench backfill is specified.  If the 
soils cannot be utilized within the construction limits, they shall be managed and 
disposed of off-site as a non-special waste, special waste, or hazardous waste as 
applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, 
the excavated soil can be utilized within the construction limits as fill, when suitable, 
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or 
an uncontaminated soil fill operation within an MSA County provided the pH of the 
soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the 
construction limits as fill, when suitable, or managed and disposed of off-site as 
“uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation 
within an MSA County excluding Chicago or within the Chicago corporate limits 
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
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(4) When analytical results indicate chemical constituents exceed the most stringent 

MAC but do not exceed the MAC for an MSA County excluding Chicago, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an 
uncontaminated soil fill operation within an MSA County excluding Chicago provided 
the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to 
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed 
of off-site as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC but the pH of 
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the 
construction limits or managed and disposed of off-site as “uncontaminated soil” 
according to Article 202.03.  However the excavated soil cannot be taken to a CCDD 
facility or an uncontaminated soil fill operation. 
 

 
(c) Groundwater.  When groundwater analytical results indicate the detected levels are 

above Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent 
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the 
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be 
managed off-site as a special waste. 
 
All groundwater encountered within lateral trenches may be managed within the trench 
and allowed to infiltrate back into the ground.  If the groundwater cannot be managed 
within the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater 
contamination.  Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width 
and depth.  Backfill plugs shall not have any fine aggregate bedding or backfill, but shall 
be entirely cohesive soil or any class of concrete.  The Contractor shall provide test data 
that the material has a permeability of less than 10 -7 cm/sec according to ASTM D 5084, 
Method A or per another test method approved by the Engineer.” 
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Revise Article 669.14 of the Standard Specifications to read: 
 

“ 669.14 Final Environmental Construction Report.  At the end of the project, the 
Contractor will prepare and submit three copies of the Environmental Construction Report on 
the activities conducted during the life of the project, one copy shall be submitted to the 
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit, 
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic 
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen 
Parkway, Springfield, Illinois 62764.  The technical report shall include all pertinent information 
regarding the project including, but not limited to: 

 
(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater 

containing regulated substances, to prevent further migration of regulated substances, 
and to protect workers, 
 

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing 
regulated substances, the cost of preventing further migration of regulated substances, 
and the cost for worker protection from the regulated substances.  All cost should be in 
the format of the contract pay items listed in the contract plans (identified by the 
preliminary environmental site investigation (PESA) site number), 
 

(c) Plan sheets showing the areas containing the regulated substances, 
 

(d) Field sampling and testing results used to identify the nature and extent of the regulated 
substances, 
 

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA) 
site number) for special or hazardous waste disposal, and 
 

 
(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site 

number) for non-special waste disposal.” 
 
Revise the second paragraph of Article 669.16 of the Standard Specifications to read: 
 

“ The transportation and disposal of soil and other materials from an excavation determined to 
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL.” 
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REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE) 
 
Effective:  November 2, 2012 
 
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read: 
 

“ 202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic 
Materials.  Suitable excavated materials shall not be wasted without permission of the 
Engineer.  The Contractor shall dispose of all surplus, unstable, unsuitable, and organic 
materials, in such a manner that public or private property will not be damaged or endangered. 
 

Suitable earth, stones and boulders naturally occurring within the right-of-way may be 
placed in fills or embankments in lifts and compacted according to Section 205.  Broken 
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no 
expansive aggregate, or uncontaminated dirt and sand generated from construction or 
demolition activities may be used in embankment or in fill.  If used in fills or embankments, 
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be 
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only 
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural 
topographic features of an area.  Broken concrete without protruding metal bars, bricks, rock, or 
stone may be used as riprap as approved by the Engineer.  If the materials are used for fill in 
locations within the right-of-way but outside project construction limits, the Contractor must 
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be 
accomplished.  Placement of fill in such areas shall not commence until the Contractor’s 
landscape restoration plan is approved by the Engineer. 
 

Aside from the materials listed above, all other construction and demolition debris or waste 
shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed 
by State or Federal laws and regulations.  When the Contractor chooses to dispose of 
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an 
uncontaminated soil fill operation, it shall be the Contractor’s responsibility to have the pH of the 
material tested to ensure the value is between 6.25 and 9.0, inclusive.  A copy of the pH test 
results shall be provided to the Engineer. 
 

A permit shall be obtained from IEPA and made available to the Engineer prior to open 
burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or 
shrubs) or other construction or demolition debris.  Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings 
within the right-of-way when approved by the Engineer.  Chipped or shredded material to be 
placed as mulch shall not exceed a depth of 6 in. (150 mm).” 
  



 FAP Route 673 (IL 116) 
 Section (102B-1) BR 

 Tazewell County 
 Contract No. 68671 

147 
 

 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION AND SEDIMENT CONTROL (BDE) 
 
Effective:  January 1, 2012 
 
Revise the first paragraph of Article 280.04(f) of the Standard Specifications to read: 
 

“ (f) Temporary Erosion Control Seeding.  This system consists of seeding all erodible/bare 
areas to minimize the amount of exposed surface area.  Seed bed preparation will not 
be required if the surface of the soil is uniformly smooth and in a loose condition.  Light 
disking shall be done if the soil is hard packed or caked.  Erosion rills greater than 1 in. 
(25 mm) in depth shall be filled and area blended with the surrounding soil.  Fertilizer 
nutrients will not be required.” 

 
Delete the last sentence of Article 280.08(e) of the Standard Specifications. 
  



 FAP Route 673 (IL 116) 
 Section (102B-1) BR 

 Tazewell County 
 Contract No. 68671 

148 
 

 
 
TRACKING THE USE OF PESTICIDES (BDE) 
 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
 
Effective:  August 1, 2011 
 
Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard 
Specifications to read: 
 

“The daily monetary deduction will be $2,500.” 
 
 
UTILITY COORDINATION AND CONFLICTS (BDE) 
 
Effective:  April 1, 2011      Revised:  January 1, 2012 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 

 
The Contractor shall cooperate with the owners of utilities in their removal and 

rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 

 
The Contractor shall coordinate with any planned utility adjustment or new installation and 

the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 
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Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
 

“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 

 
Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
 

“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 

 
(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
 
(1) Utilities crossing excavations for structures that are normally made by trenching such 

as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
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It is understood and agreed that the Contractor has considered in the bid all of the 

permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.  It is further understood the actual location of the utilities may be located anywhere 
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary 
measures by the Contractor to protect those utilities. 

 
No additional compensation will be allowed for any delays, inconveniences, or damages 

sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 

 
107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 

consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 

 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 

representative or by the Contractor as a contract item.  Generally, arrangements for adjusting 
known utilities will be made by the Department prior to project construction; however, utilities will 
not necessarily be adjusted in advance of project construction and, in some cases, utilities will 
not be removed from the proposed construction limits as described in Article 107.37.  When 
utility adjustments must be performed in conjunction with construction, the utility adjustment 
work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 

 
The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 

48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 
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For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
 

Utility Service Color 

Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 

Gas Distribution and Transmission High Visibility Safety Yellow 

Oil Distribution and Transmission High Visibility Safety Yellow 

Telephone and Telegraph System Safety Alert Orange 

Community Antenna Television Systems Safety Alert Orange 

Water Systems Safety Precaution Blue 

Sewer Systems Safety Green 

Non-Potable Water and Slurry Lines Safety Purple 

Temporary Survey Safety Pink 

Proposed Excavation 
Safety White 

(Black when snow is on the ground) 

 
The State-Wide One Call Notification System will provide for horizontal locations of utilities.  

When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 
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In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.  No work shall be 
undertaken around fire hydrants until provisions for continued service have been approved by 
the local fire authority. 

 
107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 

an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 

 
When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 

interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
 
(1) Located underground and (a) not shown in any way in any location on the contract 

documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
 

(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
 
(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 

damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 
 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 
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(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 

the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
 

(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.  Rental equipment may be paid 
for longer than three weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job 
is the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
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Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
 

(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 

 
 
WARM MIX ASPHALT (BDE) 
 
Effective:  January 1, 2012      Revised:  November 1, 2012 
 
Description.  This work shall consist of designing, producing and constructing Warm Mix Asphalt 
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option.  Work shall be according to 
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified 
herein.  In addition, any references to HMA in the Standard Specifications, or the special 
provisions shall be construed to include WMA. 
 
WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA 
utilizing approved WMA technologies.  WMA technologies are defined as the use of additives or 
processes which allow a reduction in the temperatures at which HMA mixes are produced and 
placed.  WMA is produced by the use of additives, a water foaming process, or combination of 
both.  Additives include minerals, chemicals or organics incorporated into the asphalt binder 
stream in a dedicated delivery system.  The process of foaming injects water into the asphalt 
binder stream, just prior to incorporation of the asphalt binder with the aggregate. 
 
Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met.  However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the 
grade reduction of the virgin asphalt binder grade. 
 
Materials. 
 
Add the following to Article 1030.02 of the Standard Specifications. 
 

“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)” 
 
Add the following note to Article 1030.02 of the Standard Specifications. 
 

“ Note 3.  Warm mix additives or foaming processes shall be selected from the current Bureau 
of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.” 
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Equipment. 
 
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 
 

“1102.01 Hot-Mix Asphalt Plant.  The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant.  The plants shall be evaluated for prequalification rating 
and approval to produce HMA according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”.  Once 
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain 
approval of all plant modifications.  The plants shall not be used to produce mixtures 
concurrently for more than one project or for private work unless permission is granted in writing 
by the Engineer.  The plant units shall be so designed, coordinated and operated that they will 
function properly and produce HMA having uniform temperatures and compositions within the 
tolerances specified.  The plant units shall meet the following requirements.” 
 
Add the following to Article 1102.01(a) of the Standard Specifications. 
 

“(13) Equipment for Warm Mix Technologies. 
 

a. Foaming.  Metering equipment for foamed asphalt shall have an accuracy of 
± 2 percent of the actual water metered.  The foaming control system shall be 
electronically interfaced with the asphalt binder meter. 

 
b. Additives.  Additives shall be introduced into the plant according to the supplier’s 

recommendations and shall be approved by the Engineer.  The system for 
introducing the WMA additive shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and batch 
sizes.” 

 
Mix Design Verification. 
 
Add the following to Article 1030.04 of the Standard Specifications. 
 

“ (d) Warm Mix Technologies. 
 

(1) Foaming.  WMA mix design verification will not be required when foaming technology 
is used alone (without WMA additives).  However, the foaming technology shall only 
be used on HMA designs previously approved by the Department. 

 
(2) Additives.  WMA mix designs utilizing additives shall be submitted to the Engineer for 

mix design verification.  Additional mixture verification requirements include Hamburg 
Wheel testing according to Illinois Modified AASHTO T324 and tensile strength 
testing according to Illinois Modified AASHTO T283 which shall meet the criteria in 
Tables 1 and 2 respectively herein.  The Contractor shall provide the additional 
material as follows: 
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a. Four gyratory specimens to be prepared in the Contractor’s lab according to 

Illinois Modified AASHTO T324. 
 
b. Sufficient mixture to conduct tensile strength testing according to Illinois Modified 

AASHTO T283. 
 

Table 1.  Illinois Modified AASHTO T324 Requirements 1/ 

Asphalt Binder 
Grade 

# Wheel 
Passes 

Max Rut Depth 
in. (mm) 

PG 76-XX 20,000 1/2 in. (12.5 mm) 

PG 70-XX 15,000 1/2 in. (12.5 mm) 

PG 64-XX 7,500 1/2 in. (12.5 mm) 

PG 58-XX 5,000 1/2 in. (12.5 mm) 

 
1/ Loose WMA shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two hours prior 

to gyratory compaction of Hamburg Wheel specimens. 
 

Table 2.  Tensile Strength Requirements 

Asphalt Binder 
Grade 

Tensile Strength psi (kPa) 

Minimum Maximum 

PG 76-XX 80 (552) 200 (1379) 

PG 70-XX 

PG 64-XX 60 (414) 200 (1379)” 

PG 58-XX 

 
Production. 
 
Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read: 
 

“ At the start of mix production for HMA, WMA, and HMA using WMA technologies, 
QC/QA mixture start-up will be required for the following situations; at the beginning of 
production of a new mix of a new mixture design, at the beginning of each production 
season, and at every plant utilized to produce mixtures, regardless of the mix.” 

 
Insert the following after the sixth paragraph of Article 1030.06(a) of the Standard 
Specifications: 
 

“ Warm mix technologies shall be as follows. 
 
(1) Mixture sampled to represent the test strip shall include additional material sufficient 

for the Department to conduct Hamburg Wheel testing according to Illinois Modified 
AASHTO T324 and tensile strength testing according to Illinois Modified 
AASHTO T283 (approximately 110 lb (50 kg) total). 
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(2) Upon completion of the start-up, WMA, or HMA using WMA technologies, production 

shall cease.  The Contractor may revert to conventional HMA production provided a 
start-up has been previously completed for the current construction season for the 
mix design.  WMA, or HMA using WMA technologies, may resume once all the test 
results, including Hamburg Wheel results are completed and found acceptable by the 
Engineer.” 

 
Add the following after the first paragraph of Article 1030.05(d)(2)c. of the Standard 
Specifications: 
 

“ During production of each WMA mixture or HMA utilizing WMA technologies, the 
Engineer will request a minimum of one randomly located sample, identified by 
the Engineer, for Hamburg Wheel testing to determine compliance with the 
requirements specified in Table 1 herein.” 

 
Quality Control/Quality Assurance Testing. 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
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Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 

All Other Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  

No. 30 (600 m)  

No. 200 (75 m) 
 
Note 1. 

 
1 washed ignition 
oven test on the mix 
per half day of 
production 
 
Note 4. 

 
1 washed ignition 
oven test on the mix 
per day of 
production 
 
Note 4. 

 
Illinois 
Procedure  

Asphalt Binder 
Content by Ignition 
Oven 
 
Note 2. 

 
1 per half day of 
production 

 
1 per day 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 
 

Note 3. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 
 

N/A  Illinois-Modified 
AASHTO R 35 

Day’s production  
< 1200 tons: 
 
1 per half day of 
production for first  
2 days and 1 per 
day thereafter (first 
sample of the day) 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample  
 
Note 5. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
 

1 per day 
 

 
 
Illinois-Modified 
AASHTO T 312  
 

Day’s production  
< 1200 tons: 
 
1 per half day of 
production for first  
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
1 per day 

 
Illinois-Modified 
AASHTO T 209 

Day’s production  
< 1200 tons: 
 
1 per half day of 
production for first  
2 days and 1 per 
day thereafter (first 
sample of the day) 
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Note 1.  The No. 8 (2.36 mm) and No. 30 (600 µm) sieves are not required for All 
Other Mixtures. 
 
Note 2.  The Engineer may waive the ignition oven requirement for asphalt binder 
content if the aggregates to be used are known to have ignition asphalt binder 
content calibration factors which exceed 1.5 percent.  If the ignition oven 
requirement is waived, other Department approved methods shall be used to 
determine the asphalt binder content. 
 
Note 3.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 
shall be the same average Gsb value listed in the mix design. 
 
Note 4.  The Engineer reserves the right to require additional hot bin gradations 
for batch 
 
Note 5.  The WMA compaction temperature for mixture volumetric testing shall 
be 270 ± 5 °F (132 ± 3 °C) for quality control testing.  The WMA compaction 
temperature for quality assurance testing will be 270 ± 5 °F (132 ± 3 °C) if the 
mixture is not allowed to cool to room temperature.  If the mixture is allowed to 
cool to room temperature it shall be reheated to standard HMA compaction 
temperatures.” 

 
Construction Requirements. 
 
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read: 
 

“ The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).  
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).” 

 
Basis of Payment. 
 
This work will be paid at the contract unit price bid for the HMA pay items involved.  Anti-strip 
will not be paid for separately, but shall be considered as included in the cost of the work. 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
 
The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE) 
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or 
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of 
equipment/material to and from the jobsite.  The jobsite shall also include offsite locations, such 
as plant sites or storage sites, when those locations are used solely for this contract. 
 
The report shall be submitted on the form provided by the Department within ten business days 
following the reporting period.  The reporting period shall be Monday through Sunday for each 
week reportable trucking activities occur.  The report shall be submitted to the Engineer and a 
copy shall be provided to the district EEO Officer. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
 
Effective:  November 2, 2006      Revised:  January 1, 2012 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and preventative maintenance type surface treatments.  The 
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint 
filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
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Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 

Percent Difference = {(BPIL – BPIP)  BPIL}  100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 

BITUMINOUS MATERIALS COST ADJUSTMENTS 
 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  

Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 

Percent Difference = {(FPIL – FPIP)  FPIL}  100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
 
Effective:  April 2, 2004      Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 
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 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 

Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 

Structural Steel See plans for weights 
(masses) 

Reinforcing Steel See plans for weights 
(masses) 

Dowel Bars and Tie Bars 6 lb (3 kg) each 

Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 

Guardrail 
Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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404 PERMIT 
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STORM WATER POLLUTION PREVENTION PLAN 
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT 
 
Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of 
minorities and females employed under Project Labor Agreements.  To assist in this reporting 
effort, the Contractor shall provide a quarterly workforce participation report for all minority and 
female employees working under the project labor agreement of this contract.  The data shall be 
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation 
Quarterly Reporting Form available on the Department’s website 
http://www.dot.il.gov/const/conforms.html. 
 
The report shall be submitted no later than the 15th of the month following the end of each 
quarter (i.e. April 15 for the January – March reporting period).  The form shall be emailed to 
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922. 
 
Any costs associated with complying with this provision shall be considered as included in the 
contract unit prices bid for the various items of work involved and no additional compensation 
will be allowed. 
 

http://www.dot.il.gov/const/conforms.html
mailto:DOT.PLA.Reporting@illinois.gov
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA” or “Agreement”) is entered into this             day of             , 
2013, by and between the Illinois Department of Transportation (“IDOT” or “Department”) in its 
proprietary capacity, and each relevant Illinois AFL-CIO Building Trades signatory hereto as 
determined by the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of 
each of its affiliated members (individually and collectively, the “Unions”).  This PLA shall apply 
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each 
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No. 
68671 (hereinafter, the “Project”). 
 

ARTICLE 1 - INTENT AND PURPOSES 
 
1.1 This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 

30 ILCS 571).  It is mutually understood and agreed that the terms and conditions of this 
PLA are intended to promote the public interest in obtaining timely and economical 
completion of the Project by encouraging productive and efficient construction 
operations; by establishing a spirit of harmony and cooperation among the parties; and 
by providing for peaceful and prompt settlement of any and all labor grievances or 
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other 
disruptions to the prosecution of the work.  The parties acknowledge the obligations of 
the Contractors and Subcontractors to comply with the provisions of the Act.  The parties 
will work with the Contractors and Subcontractors within the parameters of other 
statutory and regulatory requirements to implement the Act’s goals and objectives. 

 
1.2 As a condition of the award of the contract for performance of work on the Project, 

IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor 
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing 
Construction Work on the Project.  The Contractor shall submit a Subcontractor’s 
Contractor Letter of Assent to the Department prior to the Subcontractor’s performance 
of Construction Work on the Project.  Upon request copies of the applicable collective 
bargaining agreements will be provided by the appropriate signatory labor organization 
consistent with this Agreement and at the pre-job conference referenced in Article III, 
Section 3.1. 

 
1.3 Each Union affiliate and separate local representing workers engaged in Construction 

Work on the Project in accordance with this PLA are bound to this agreement by the 
Illinois AFL-CIO Statewide Project Labor Agreement Committee which is the central 
committee established with full authority to negotiate and sign PLAs with the State on 
behalf of all respective crafts.  Upon their signing the Contractor Letter of Assent, the 
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be 
deemed a party to this PLA.  No party signatory to this PLA shall, contract or 
subcontract, nor permit any other person, firm, company, or entity to contract or 
subcontract for the performance of Construction Work for the Project to any person, firm, 
company, or entity that does not agree in writing to become bound for the term of this 
Project by the terms of this PLA prior to commencing such work and to the applicable 
area-wide collective bargaining agreement(s) with the Union(s) signatory hereto. 
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1.4 It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project. 

 
1.5 In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.  For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII. 

 
1.6 Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project.  The Union will provide copies of the applicable collective bargaining 
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.  
Assignments by the Contractors or Subcontractors amongst the trades shall be 
consistent with area practices; in the event of unresolved disagreements as to the 
propriety of such assignments, the provisions of Article VI shall apply. 

 
1.7 Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.6 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project. 

  



 FAP Route 673 (IL 116) 
 Section (102B-1) BR 

 Tazewell County 
 Contract No. 68671 

223 
 

 
1.8 To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice in the form of a lien of a Contractor’s or 
Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will withhold 
from the Contractor’s periodic pay request an amount sufficient to extinguish any 
delinquency obligation of the Contractor or Subcontractor arising out of the Project. 

 
1.9 In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 

 
ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 

 
2.1 The term Construction Work as used herein shall include all “construction, demolition, 

rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the 
“site of the work” for the purpose of “building” the specific structures and improvements 
that constitute the Project.  Terms appearing within quotation marks in the preceding 
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and Illinois 
labor laws. 

 
2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 

recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 
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2.5 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job-site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.6 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs. 

 
2.7 All parties to this PLA agree that they will not discriminate against any employee based 

on race, creed, religion, color, national origin, union activity, age, gender or sexual 
orientation and shall comply with all applicable federal, state, and local laws. 

 
2.8 In accordance with the Act and to promote diversity in employment, IDOT will establish, 

in cooperation with the other parties, the apprenticeship hours which are to be performed 
by minorities and females on the Project.  IDOT shall consider the total hours to be 
performed by these underrepresented groups, as a percentage of the workforce, and 
create aspirational goals for each Project, based on the level of underutilization for the 
service area of the Project (together “Project Employment Objectives”).  IDOT shall 
provide a quarterly report regarding the racial and gender composition of the workforce 
on the Project. 
 
Persons currently lacking qualifications to enter apprenticeship programs will have the 
opportunity to obtain skills through basic training programs as have been established by 
the Department.  The parties will endeavor to support such training programs to allow 
participants to obtain the requisite qualifications for the Project Employment Objectives. 
 
The parties agree that all Contractors and Subcontractors working on the Project shall 
be encouraged to utilize the maximum number of apprentices as permitted under the 
terms of the applicable collective bargaining agreements to realize the Project 
Employment Objectives. 
 
The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy 
Project Employment Objectives.  A Contractor or Subcontractor may request from a 
Union specific categories of workers necessary to satisfy Project Employment 
Objectives.  The application of this section shall be consistent with all local Union 
collective bargaining agreements, and the hiring hall rules and regulations established 
for the hiring of personnel, as well as the apprenticeship standards set forth by each 
individual Union. 

 
2.9 The parties hereto agree that engineering/architectural/surveying consultants’ materials 

testing employees are subject to the terms of this PLA for Construction Work performed 
for a Contractor or Subcontractor on this Project.  These workers shall be fully expected 
to objectively and responsibly perform their duties and obligations owed to the 
Department without regard to the potential union affiliation of such employees or of other 
employees on the Project. 
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2.10 This Agreement shall not apply to IDOT employees or employees of any other 

governmental entity. 
 

ARTICLE III - ADMINISTRATION OF AGREEMENT 
 
3.1 In order to assure that all parties have a clear understanding of the PLA, and to promote 

harmony, at the request of the Unions a post-award pre-job conference will be held 
among the Prime Contractor, all Subcontractors and Union representatives prior to the 
start of any Construction Work on the Project.  No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact 
information for their respective representatives (including name, address, phone 
number, facsimile number, e-mail).  Nothing herein shall be construed to limit the right of 
the Department to discuss or explain the purpose and intent of this PLA with prospective 
bidders or other interested parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Any notice contemplated under Article VI and VII of this Agreement to a signatory labor 

organization shall be made in writing to the Local Union with copies to the local union’s 
International Representative. 

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 

 
4.1 The standard work day and work week for Construction Work on the Project shall be 

consistent with the respective collective bargaining agreements.  In the event Project site 
or other job conditions dictate a change in the established starting time and/or a 
staggered lunch period for portions of the Project or for specific crafts, the Prime 
Contractor, relevant Subcontractors and business managers of the specific crafts 
involved shall confer and mutually agree to such changes as appropriate.  If proposed 
work schedule changes cannot be mutually agreed upon between the parties, the hours 
fixed at the time of the pre-job meeting shall prevail. 

 
4.2 Shift work may be established and directed by the Prime Contractor or relevant 

Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement. 
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4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time. 

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees. 

 
4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 

Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter. 

 
ARTICLE V – GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A 

PARTICULAR COLLECTIVE BARGAINING AGREEMENT 
 
5.1 In the event a dispute arises under a particular collective bargaining agreement 

specifically not including jurisdictional disputes referenced in Article VI below, said 
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable 
collective bargaining agreement.  The resulting determination from this process shall be 
final and binding on all parties bound to its process. 

 
5.2 Employers covered under this Agreement shall have the right to discharge or discipline 

any employee who violates the provisions of this Agreement.  Such discharge or 
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration 
procedure of the applicable collective bargaining agreement only as to the fact of such 
violation of this agreement.  If such fact is established, the penalty imposed shall not be 
disturbed.  Work at the Project site shall continue without disruption or hindrance of any 
kind as a result of a Grievance/Arbitration procedure under this Article. 

 
5.3 In the event there is a deadlock in the foregoing procedure, the parties agree that the 

matter shall be submitted to arbitration for the selection and decision of an Arbitrator 
governed under paragraph 6.8. 
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ARTICLE VI –DISPUTES:  GENERAL PRINCIPLES 

 
6.1 This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the 

peaceful adjustment of jurisdictional disputes in the building and construction industry 
and to prevent waste and unnecessary avoidable delays and expense, and for the 
further purpose of at all times securing for the employer sufficient skilled workers. 

 
6.2 A panel of Permanent Arbitrators are attached as addendum (A) to this agreement.  By 

mutual agreement between IDOT and the Unions, the parties can open this section of 
the agreement as needed to make changes to the list of permanent arbitrators. 

 
6.3 The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the procedures 

below to resolve jurisdictional disputes between and among Contractors, 
Subcontractors, and Unions engaged in the building and construction industry.  Further, 
the Process will be followed for any grievance or dispute arising out of the interpretation 
or application of this PLA by the parties except for the prohibition on attorneys contained 
in 6.11.  All decisions made through the Process are final and binding upon all parties. 

 
DISPUTE PROCESS 

 
6.4 Administrative functions under the Process shall be performed through the offices of the 

President and/or Secretary-Treasurer of the Illinois State Federation of Labor, or their 
designated representative, called the Administrator.  In no event shall any officer, 
employee, agent, attorney, or other representative of the Illinois Federation of Labor, 
AFL-CIO be subject to any subpoena to appear or testify at any jurisdictional dispute 
hearing. 

 
6.5 There shall be no abandonment of work during any case participating in this Process or 

in violation of the arbitration decision.  All parties to this Process release the Illinois State 
Federation of Labor (“Federation”) from any liability arising from its action or inaction and 
covenant not to sue the Federation, nor its officers, employees, agents or  attorneys. 

 
6.6 In the event of a dispute relating to trade or work jurisdiction, all parties, including the 

 employers, Contractors or Subcontractors, agree that a final and binding resolution of 
the dispute shall be resolved as follows: 

 
(a) Representatives of the affected trades and the Contractor or Subcontractor shall 

meet on the job site within two (2) business days after receiving written notice in an 
effort to resolve the dispute.  (In the event there is a dispute between local unions 
affiliated with the same International Union, the decision of the General President, or 
his/her designee, as the internal jurisdictional authority of that International Union, 
shall constitute a final and binding decision and determination as to the jurisdiction of 
work.) 
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(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall 

be referred to the local area Building & Construction Trades Council, which shall 
meet with the affected trades within two (2) business days subsequent to receiving 
written notice.  In the event the parties do not wish to avail themselves of the local 
Building & Construction Trades Council, the parties may elect to invoke the services 
of their respective International Representatives with no extension of the time 
limitations.  An agreement reached at this Step shall be final and binding upon all 
parties. 

 
(c) If no settlement agreement is reached during the proceedings contemplated by 

Paragraphs “a” or “b” above, the matter shall be immediately referred to the Illinois 
Jurisdictional Dispute Process for final and binding resolution of said dispute.  Said 
referral submission shall be in writing and served upon the Illinois State Federation of 
Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement.  The 
Administrator shall, within three (3) days, provide for the selection of an available 
Arbitrator to hear said dispute within this time period. Upon good cause shown and 
determined by the Administrator, an additional three (3) day extension for said 
hearing shall be granted at the sole discretion of the Administrator.  Only upon 
mutual agreement of all parties may the Administrator extend the hearing for a period 
in excess of the time frames contemplated under this Paragraph.  Business days are 
defined as Monday through Friday, excluding contract holidays. 

 
6.7 The primary concern of the Process shall be the adjustment of jurisdictional disputes 

arising out of the Project.  A sufficient number of Arbitrators shall be selected from list of 
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.  
Decisions shall be only for the Project and shall become effective immediately upon 
issuance and complied with by all parties.  The authority of the Arbitrator shall be 
restricted and limited specifically to  the terms and provisions of Article VI and generally 
to this Agreement as a whole. 

 
6.8 The Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 

6.2 and geographical location of the jurisdictional dispute and upon his/her availability, 
and ability to conduct a Hearing within two (2) business days of said notice.  The 
Arbitrator may issue a “bench” decision immediately following the Hearing or he/she may 
elect to only issue a written decision, said decision must be issued within two (2) 
business days subsequent to the completion of the Hearing.  Copies of all notices, 
pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing 
parties and the Illinois State Federation of Labor. 

 
Any written decision shall be in accordance with this Process and shall be final and 
binding upon all parties to the dispute and may be a “short form” decision.  Fees and 
costs of the arbitrator shall be divided evenly between the contesting parties except that 
any party wishing a full opinion and decision beyond the short form decision shall bear 
the reasonable fees and costs of such full opinion.  The decision of the Arbitrator shall 
be final and binding upon the parties hereto, their members, and affiliates. 
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In cases of jurisdictional disputes or other disputes between a signatory labor 
organization and another labor organization, both of which is an affiliate or member of 
the same International Union, the matter or dispute shall be settled in the manner set 
forth by their International Constitution and/or as determined by the International Union’s 
General President whose decision shall be final and binding upon all parties.  In no 
event shall there be an abandonment of work. 

 
6.9 In rendering a decision, the Arbitrator shall determine: 
 

(a) First, whether a previous agreement of record or applicable agreement, including a 
disclaimer agreement, between National or International Unions to the dispute or 
agreements between local unions involved in the dispute, governs; 

 
(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or 

applicable agreement of record or agreement between the crafts to the dispute, he 
shall then consider the established trade practice in the industry and prevailing 
practice in the locality.  Where there is a previous decision of record governing the 
case, the Arbitrator shall give equal weight to such decision of record, unless the 
prevailing practice in the locality in the past ten years favors one craft.  In that case, 
the Arbitrator shall base his decision on the prevailing practice in the locality.  
Except, that if the Arbitrator finds that a craft has improperly obtained the prevailing 
practice in the locality through raiding, the undercutting of wages or by the use of 
vertical agreements, the Arbitrator shall rely on the decision of record and 
established trade practice in the industry rather than the prevailing practice in the 
locality; and, 

 
(c) Only if none of the above criteria is found to exist, the Arbitrator shall then consider 

that because efficiency, cost or continuity and good management are essential to the 
well being of the industry, the interests of the consumer or the past practices of the 
employer shall not be ignored. 

 
6.10  The Arbitrator shall set forth the basis for his/her decision and shall explain his/her 

findings regarding the applicability of the above criteria.  If lower ranked criteria are 
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed 
applicable.  The Arbitrator’s decision shall only apply to the Project.  Agreements of 
Record, for other PLA projects, are applicable only to those parties signatory to such 
agreements. Decisions of Record are those that were either attested to by the former 
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel. 

 
6.11 All interested parties, as determined by the Arbitrator, shall be entitled to make 

presentations to the Arbitrator.  Any interested labor organization affiliated to the PLA 
Committee and party present at the Hearing, whether making a presentation or not, by 
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree 
to be bound by its decision.  In addition to the representative of the local labor 
organization, a representative of the labor organization’s International Union may appear 
on behalf of the parties.  Each party is responsible for arranging for its witnesses.  In the 
event an Arbitrator’s subpoena is required, the party requiring said subpoena shall 
prepare the subpoena for the Arbitrator to execute.  Service of the subpoena upon any 
witness shall be the responsibility of the issuing party. 
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Attorneys shall not be permitted to attend or participate in any portion of a Hearing. 
 
The parties are encouraged to determine, prior to Hearing, documentary evidence which 
may be presented to the Arbitrator on a joint basis. 

 
6.12 The Order of Presentation in all Hearings before an Arbitrator shall be 

 
I. Identification and Stipulation of the Parties 
II. Unions(s) claiming the disputed work presents its case 
III. Union(s) assigned the disputed work presents its case 
IV. Employer assigning the disputed work presents its case 
V. Evidence from other interested parties (i.e., general contractor, project manager, 

owner) 
 
VI. Rebuttal by union(s) claiming the disputed work 
VII. Additional submissions permitted and requested by Arbitrator 
VIII.Closing arguments by the parties 

 
6.13 All parties bound to the provisions of this Process hereby release the Illinois State 

Federation of Labor and IDOT, their respective officers, agents, employees or 
designated representatives, specifically including any Arbitrator participating in said 
Process, from any and all liability or claim, of whatsoever nature, and specifically 
incorporating the protections provided in the Illinois Arbitration Act, as amended from 
time to time. 

 
6.14  The Process, as an arbitration panel, nor its Administrator, shall have any authority to 

undertake any action to enforce its decision(s).  Rather, it shall be the responsibility of 
the prevailing party to seek appropriate enforcement of a decision, including findings, 
orders or awards of the Arbitrator or Administrator determining non-compliance with a 
prior award or decision. 

 
6.15 If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional Dispute 

Resolution Process, the primary responsibility for any determination of the arbitrability of 
a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting the 
Arbitrator to hear the underlying jurisdictional dispute.  The affected party or parties may 
proceed before the Arbitrator even in the absence or one or more stipulated parties with 
the issue of jurisdiction as an additional item to be decided by the Arbitrator.  The 
Administrator may participate in proceedings seeking a declaration or determination that 
the underlying dispute is subject to the jurisdiction and process of the Illinois 
Jurisdictional Dispute Resolution Process.  In any such proceedings, the non-prevailing 
party and/or the party challenging the jurisdiction of the Illinois Jurisdictional Dispute 
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by 
the Illinois Jurisdictional Dispute Resolution Process and/or its Administrator in 
establishing its jurisdiction. 
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ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 

 
7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 

employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.  Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday shall 
not, in itself, be deemed an activity that interferes with the routine and timely prosecution 
of work on the Project. 

 
7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 

undertake all steps reasonably necessary to promptly end such prohibited activities. 
 

7.2.A No Union complying with its obligations under this Article shall be liable for acts 
of employees for which it has no responsibility or for the unauthorized acts of 
employees it represents.  Any employee who participates or encourages any 
activity prohibited by paragraph 7.1 shall be immediately suspended from all 
work on the Project for a period equal to the greater of (a) 60 days; or (b) the 
maximum disciplinary period allowed under the applicable collective bargaining 
agreement for engaging in comparable unauthorized or prohibited activity. 

 
7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees 

for which it has no responsibility.  The principal officer or officers of the PLA 
Committee will immediately instruct, order and use the best efforts of his office to 
cause the affiliated union or unions to cease any violations of this Article.  The 
PLA Committee in its compliance with this obligation shall not liable for acts of its 
affiliates.  The principal officer or officers of any involved affiliate will immediately 
instruct, order or use the best effort of his office to cause the employees the 
union represents to cease any violations of this Article.  A union complying with 
this obligation shall not be liable for unauthorized acts of employees it 
represents.  The failure of the Contractor to exercise its rights in any instance 
shall not be deemed a waiver of its rights in any other instance. 

 
During the term of this PLA, the Prime Contractor and its Subcontractors shall not 
engage in any lockout at the Project site of employees covered by this Agreement. 

 
7.3 Upon notification of violations of this Article, the principal officer or officers of the local 

area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 
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7.4 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.5 of this Article. 

 
7.5 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breech of this Article is alleged: 

 
7.5.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged 
violation; such notice shall be by the most expeditious means possible.  The 
initiating party may also furnish such additional factual information as may be 
reasonably necessary for the Permanent Arbitrator to understand the relevant 
circumstances.  Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 

 
7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing of 
evidence or issuance of an Award by the Permanent Arbitrator. 

 
7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in 

fact, occurred.  An Award shall be issued in writing within three (3) hours after the 
close of the hearing, and may be issued without a written opinion.  If any party 
desires a written opinion, one shall be issued within fifteen (15) days, but its 
issuance shall not delay compliance with, or enforcement of, the Award.  The 
Permanent Arbitrator may order cessation of the violation of this Article, and such 
Award shall be served on all parties by hand or registered mail upon issuance. 

 
7.5.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 
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7.6 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.7 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.8 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – TERMS OF AGREEMENT 

 
8.1 If any Article or provision of this Agreement shall be declared invalid, inoperative or 

unenforceable by operation of law or by any of the above mentioned tribunals of 
competent jurisdiction, the remainder of this Agreement or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby. 

 
8.2 This Agreement shall be in full force as of and from the date of the Notice of Award until 

the Project contract is closed. 
 
8.3 This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Addendum A 
 

IDOT Slate of Permanent Arbitrators 
 
 
 
 
 

1. Bruce Feldacker 

 

2. Thomas F. Gibbons 

 
3. Edward J. Harrick 
 
4. Brent L. Motchan 
 
5. Robert Perkovich 
 
6. Byron Yaffee 
 
7. Glenn A. Zipp 
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Execution Page 

 
Illinois Department of Transportation  
 
        
Omer Osman, Director of Highways 
 
         
Matthew Hughes, Director Finance & Administration 
 
         
Michael A. Forti, Chief Counsel 
 
             
Ann L. Schneider, Secretary      (Date) 
 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions 
listed below: 
 
 
            
         (Date) 
  
List Unions:  
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**RETURN WITH BID** 
 
Exhibit A - Contractor Letter of Assent 
 
     
(Date)  
 
To All Parties: 
 

In accordance with the terms and conditions of the contract for Construction Work on 
[Contract No. 68671], this Letter of Assent hereby confirms that the undersigned Prime 
Contractor or Subcontractor agrees to be bound by the terms and conditions of the Project 
Labor Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project. 
 

It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project. In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 

 
 
            
       (Authorized Company Officer)  
 
      
 (Company) 
 
 

**RETURN WITH BID** 
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                      TAZEWELL COUNTY 
                                    EFFECTIVE MAY 2013 

 
The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Tazewell County Prevailing Wage for May 2013 

(See	explanation	of	column	headings	at	bottom	of	wages)	
Trade Name           RG TYP C Base   FRMAN M-F>8  OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN     NW BLD   26.470 27.970 1.5   1.5 2.0 7.700 13.75 0.000 0.800  
ASBESTOS ABT-GEN     NW HWY   28.750 30.000 1.5   1.5 2.0 7.700 13.95 0.000 0.850  
ASBESTOS ABT-GEN     SE BLD   25.820 26.570 1.5   1.5 2.0 7.550 11.50 0.000 0.800  
ASBESTOS ABT-MEC        BLD   31.840 34.340 1.5   1.5 2.0 10.82 10.66 0.000 0.720  
BOILERMAKER             BLD   35.010 38.010 2.0   2.0 2.0 7.070 13.83 0.000 0.300  
BRICK MASON             BLD   32.060 33.560 1.5   1.5 2.0 7.700 9.130 0.000 0.560  
CARPENTER               BLD   29.330 31.580 1.5   1.5 2.0 7.450 13.66 0.000 0.520  
CARPENTER               HWY   30.820 33.070 1.5   1.5 2.0 7.450 13.94 0.000 0.520  
CEMENT MASON            BLD   27.090 28.840 1.5   1.5 2.0 8.140 13.55 0.000 0.500  
CEMENT MASON            HWY   28.280 29.780 1.5   1.5 2.0 8.140 13.93 0.000 0.500  
CERAMIC TILE FNSHER     BLD   29.750  0.000 1.5   1.5 2.0 7.700 9.130 0.000 0.550  
ELECTRIC PWR EQMT OP    ALL   35.440  0.000 1.5   1.5 2.0 5.000 10.98 0.000 0.270  
ELECTRIC PWR GRNDMAN    ALL   24.320  0.000 1.5   1.5 2.0 5.000 7.540 0.000 0.180  
ELECTRIC PWR LINEMAN    ALL   39.370 41.910 1.5   1.5 2.0 5.000 12.20 0.000 0.300  
ELECTRIC PWR TRK DRV    ALL   25.510  0.000 1.5   1.5 2.0 5.000 7.920 0.000 0.190  
ELECTRICIAN             BLD   34.820 37.320 1.5   1.5 2.0 5.350 10.08 0.000 0.400  
ELECTRONIC SYS TECH     BLD   27.430 29.180 1.5   1.5 2.0 5.350 9.320 0.000 0.400  
ELEVATOR CONSTRUCTOR    BLD   40.520 45.585 2.0   2.0 2.0 11.88 12.71 3.240 0.600  
GLAZIER                 BLD   30.770 32.770 1.5   1.5 2.0 9.700 7.700 0.000 1.250  
HT/FROST INSULATOR      BLD   42.450 44.950 1.5   1.5 2.0 10.82 11.86 0.000 0.720  
IRON WORKER             BLD   30.330 32.230 1.5   1.5 2.0 9.390 11.56 0.000 0.440  
IRON WORKER             HWY   34.020 36.020 1.5   1.5 2.0 9.390 11.56 0.000 0.390  
LABORER              NW BLD   25.470 26.970 1.5   1.5 2.0 7.700 13.75 0.000 0.800  
LABORER              NW HWY   28.000 29.250 1.5   1.5 2.0 7.700 13.95 0.000 0.800  
LABORER              SE BLD   25.820 26.570 1.5   1.5 2.0 7.550 11.50 0.000 0.800  
LABORER              SE HWY   29.010 30.010 1.5   1.5 2.0 7.550 13.04 0.000 0.800  
LATHER                  BLD   29.330 31.580 1.5   1.5 2.0 7.450 13.66 0.000 0.520  
MACHINERY MOVER         HWY   34.020 36.020 1.5   1.5 2.0 9.390 11.56 0.000 0.390  
MACHINIST               BLD   43.550 46.050 1.5   1.5 2.0 6.130 8.950 1.850 0.000  
MARBLE FINISHERS        BLD   29.750  0.000 1.5   1.5 2.0 7.700 9.130 0.000 0.550  
MARBLE MASON            BLD   31.510 32.760 1.5   1.5 2.0 7.700 9.130 0.000 0.550  
MILLWRIGHT              BLD   30.240 32.490 1.5   1.5 2.0 7.450 13.09 0.000 0.520  
MILLWRIGHT              HWY   31.820 34.070 1.5   1.5 2.0 7.450 13.44 0.000 0.520  
OPERATING ENGINEER      BLD 1 36.000 39.000 1.5   1.5 2.0 9.750 13.60 0.000 3.000  
OPERATING ENGINEER      BLD 2 33.490 39.000 1.5   1.5 2.0 9.750 13.60 0.000 3.000  
OPERATING ENGINEER      BLD 3 29.340 39.000 1.5   1.5 2.0 9.750 13.60 0.000 3.000  
OPERATING ENGINEER      HWY 1 36.000 39.500 1.5   1.5 2.0 9.750 13.60 0.000 3.000  
OPERATING ENGINEER      HWY 2 33.490 39.500 1.5   1.5 2.0 9.750 13.60 0.000 3.000  
OPERATING ENGINEER      HWY 3 29.340 39.500 1.5   1.5 2.0 9.750 13.60 0.000 3.000  
PAINTER                 ALL   32.900 34.900 1.5   1.5 1.5 9.650 8.200 0.000 1.250  
PAINTER SIGNS           BLD   33.920 38.090 1.5   1.5 1.5 2.600 2.710 0.000 0.000  
PILEDRIVER              BLD   29.830 32.080 1.5   1.5 2.0 7.450 13.66 0.000 0.520  
PILEDRIVER              HWY   31.820 34.070 1.5   1.5 2.0 7.450 13.94 0.000 0.520  
PIPEFITTER              BLD   37.400 41.510 1.5   1.5 2.0 7.000 11.63 0.000 1.060  
PLASTERER               BLD   27.770 28.770 1.5   1.5 2.0 8.140 12.76 0.000 0.600  
PLUMBER                 BLD   33.570 36.590 1.5   1.5 2.0 7.000 13.31 0.000 0.900  
ROOFER                  BLD   28.580 30.010 1.5   1.5 2.0 8.450 7.220 0.000 0.250  
SHEETMETAL WORKER       BLD   31.920 33.520 1.5   1.5 2.0 7.270 13.08 0.000 0.660  
SIGN HANGER             HWY   34.020 36.020 1.5   1.5 2.0 9.390 11.56 0.000 0.390  
SPRINKLER FITTER        BLD   36.390 39.140 1.5   1.5 2.0 8.420 8.500 0.000 0.450  
STEEL ERECTOR           HWY   34.020 36.020 1.5   1.5 2.0 9.390 11.56 0.000 0.390  
STONE MASON             BLD   32.060 33.560 1.5   1.5 2.0 7.700 9.130 0.000 0.560  
TERRAZZO FINISHER       BLD   29.750  0.000 1.5   1.5 2.0 7.700 9.130 0.000 0.550  
TERRAZZO MASON          BLD   31.510 32.760 1.5   1.5 2.0 7.700 9.130 0.000 0.550  
TILE MASON              BLD   31.510 32.760 1.5   1.5 2.0 7.700 9.130 0.000 0.550  
TRUCK DRIVER            ALL 1 31.230  0.000 1.5   1.5 2.0 10.30 4.840 0.000 0.250  
TRUCK DRIVER            ALL 2 31.680  0.000 1.5   1.5 2.0 10.30 4.840 0.000 0.250  



TRUCK DRIVER            ALL 3 31.890  0.000 1.5   1.5 2.0 10.30 4.840 0.000 0.250  
TRUCK DRIVER            ALL 4 32.180  0.000 1.5   1.5 2.0 10.30 4.840 0.000 0.250  
TRUCK DRIVER            ALL 5 33.020  0.000 1.5   1.5 2.0 10.30 4.840 0.000 0.250  
TRUCK DRIVER            O&C 1 24.980  0.000 1.5   1.5 2.0 10.30 4.840 0.000 0.250  
TRUCK DRIVER            O&C 2 25.340  0.000 1.5   1.5 2.0 10.30 4.840 0.000 0.250  
TRUCK DRIVER            O&C 3 25.510  0.000 1.5   1.5 2.0 10.30 4.840 0.000 0.250  
TRUCK DRIVER            O&C 4 25.740  0.000 1.5   1.5 2.0 10.30 4.840 0.000 0.250  
TRUCK DRIVER            O&C 5 26.420  0.000 1.5   1.5 2.0 10.30 4.840 0.000 0.250  
TUCKPOINTER             BLD   32.060 33.560 1.5   1.5 2.0 7.700 9.130 0.000 0.560  
 
Legend:   

RG (Region)  

TYP (Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers) 

C (Class)  

Base (Base Wage Rate)  

FRMAN (Foreman Rate)  

M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri. 

OSA (Overtime (OT) is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance) 

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 

TAZEWELL COUNTY 
 
ASBESTOS - See Laborers 
 
CARPENTERS (NORTH) - That part of the county North including the towns 
of Marquette Hts., Morton, Creve Coeur and Deer Creek. 
 
LABORERS (NORTHWEST) - The area bounded by the old city limits of East 
Peoria. 
 
MILLWRIGHTS - See Carpenters 
PILEDRIVERS - See Carpenters 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 



check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - Removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts.  The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 



 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Cranes; Overhead Cranes; Gradall; All Cherry Pickers; 
Mechanics; Central Concrete Mixing Plant Operator; Road Pavers (27E - 
Dual Drum - Tri Batchers);  Blacktop Plant Operators and Plant 
Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer 
Scoops; Koehring Scooper; Drag Lines; Backhoe; Derrick  Boats; Pile 
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all 
types) Motor Patrol; Power Blades - Dumore - Elevating and similar 
types; Tower  Cranes (Crawler-Mobile) and Stationary; Crane-type 
Backfiller; Drott Yumbo and similar types considered as Cranes; 
Caisson Rigs; Dozer; Tournadozer; Work  Boats; Ross Carrier; 
Helicopter; Tournapulls - all and similar types; Scoops (all sizes); 
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form 
Paver;  Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer, 
Auto Grade & 3 Track and similar types; Side Booms; Multiple Unit 
Earth Movers; Creter Crane;  Trench Machine; Pump-crete-Belt 
Crete-Squeeze Cretes-Screw-type Pumps and Gypsum; Bulker & Pump - 
Operator will clean; Formless Finishing Machine;  Flaherty Spreader or 
similar types; Screed Man on Laydown Machine; Wheel Tractors 
(industrial or Farm-type w/Dozer-Hoe-Endloader or other attachments); 
F.W.D. & Similar Types; Vermeer Concrete Saw. 
 
Class 2.  Dinkeys; Power Launches; PH One-pass Soil Cement Machine 
(and similar types); Pugmill with Pump; Backfillers; Euclid Loader; 
Forklifts; Jeeps w/Ditching  Machine or other attachments; Tuneluger; 
Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil 
Testing) and similar types; Gurries and Similar Types;  (1) and (2) 
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring 
Machine & Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw 
Blower;  Hydro Seeder; Assistant Heavy Equipment Greaser on Spread; 
Tractors (Track type) without Power Unit pulling Rollers; Rollers on 
Asphalt -- Brick Macadem;  Concrete Breakers; Concrete Spreaders; Mule 
Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI 
Texture & Reel Curing Machines; Cement Finishing  Machine; Barber 
Green or similar loaders; Vibro Tamper (All similar types) 
Self-propelled; Winch or Boom Truck; Mechanical Bull Floats; Mixers 
over 3 Bag to 27E;  Tractor pulling Power Blade or Elevating Grader; 
Porter Rex Rail; Clary Screed; Truck Type Hoptoe Oilers; Fireman; 
Spray Machine on Paving; Curb Machines;  Truck Crane Oilers; Oil 
Distributor; Truck-Mounted Saws. 
 
Class 3.  Air Compressor; Power Subgrader; Straight Tractor; Trac Air 
without attachments; Herman Nelson Heater, Dravo, Warner, Silent Glo, 
and similar types;  Roller:  Five (5) Ton and under on Earth or 



Gravel; Form Grader; Crawler Crane & Skid Rig Oilers; Freight 
Elevators - permanently installed; Pump; Light Plant;  Generator; 
Conveyor (1) or (2) - Operator will clean; Welding Machine; Mixer (3) 
Bag and Under (Standard Capacity with skip); Bulk Cement Plant; Oiler 
on Central  Concrete Mixing Plant. 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
 
CLASS 1.  Cranes; Hydro Cranes; Shovels; Crane Type Backfiller; Tower, 
Mobile, Crawler, & Stationary Cranes; Derricks; Hoists (3 Drum); 
Draglines; Drott Yumbo & Similar Types considered as Cranes; 360 
Degree Swing Excavator (Shears, Grapples, Movacs, etc.); Back Hoe; 
Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive - 
Cranes; Road Pavers - Single Drum - Dual Drum - Tri Batcher; Motor 
Patrols & Power Blades - Dumore - Elevating & Similar Types; 
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant 
Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop - 
Koering Scooper; Dredges (all types); Hoptoe; All Cherry Pickers; 
Work Boat; Ross Carrier; Helicopter; Dozer; Tournadozer; Tournapulls - 
all and similar types; Operation of Concrete and all Recycle 
Machines; Multiple Unit Earth Movers; Scoops (all sizes); Pushcats; 
Endloaders (all types); Asphalt Surfacing Machine; Slip Form Paver; 
Rock Crusher; Operation of Material Crusher, Screening Plants, and 
Tunnel Boring Machine; Heavy Equipment Greaser (top greaser on 
spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and Similar Types; 
Side Booms; Asphalt Heater & Planer Combination (used to plane 
streets); Wheel Tractors (with Dozer, Hoe or Endloader Attachments); 
CAT Earthwork Compactors and Similar Types; Blaw Knox Spreader and 
Similar Types; Trench Machines; Pump Crete - Belt Crete - Squeeze 
Crete - Screw Type Pumps and Gypsum (operator will clean); Creter 
Crane; Operation of Concrete Pump Truck; Formless Finishing Machines; 
Flaherty Spreader or Similar Types; Screed Man on Laydown Machine; 
Vermeer Concrete Saw; Operation of Laser Screed; Span Saw; Dredge 
Leverman; Dredge Engineer; Lull or Similar Type; Hydro-Boom Truck; 
Operation of Guard Rail Machine; and Starting Engineer on Pipeline or 
Construction (11 or more pieces) including: Air Compressor (Trailer 
Mounted), All Forced Air Heaters (regardless of Size), Water Pumps 
(Greater than 4-1/2" or Total Discharge Over 4-1/2"), Light Plants, 
Generators (Trailer Mounted - Excluding Decontamination Trailer), 
Welding Machines (Any Size or Mode of Power), Conveyor, Mixer (any 
size), Stud Welder, Power Pac, etc, and Ground Heater (Trailer 
Mounted). 
 
CLASS 2.  Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking 
Machine; Dinkeys; Operation of Carts, Powered Haul Unit for a Boring 
Machine; P & H One Pass Soil Cement Machines and Similar Types; Wheel 
Tractors (Industry or Farm Type - Other); Back Fillers; Euclid Loader; 
Fork Lifts; Jeep w/Ditching Machine or Other Attachments; Tunneluger; 
Automatic Cement & Gravel Batching Plants; Mobile Drills - Soil 
Testing and Similar Types; Pugmill with Pump; All (1) and (2) Drum 
Hoists; Dewatering System; Straw Blower; Hydro-Seeder; Bump Grinders 
(self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader; 
Tractors (Track-Type) without Power Units Pulling Rollers; Rollers on 
Asphalt - Brick or Macadam; Concrete Breakers; Concrete Spreaders; 
Cement Strippers; Cement Finishing Machines & CMI Texture & Reel 
Curing Machines; Vibro-Tampers (All Similar Types Self-Propelled); 
Mechanical Bull Floats; Self-Propelled Concrete Saws; Truck Mounted 
Power Saws; Operation of Curb Cutters; Mixers - Over Three (3) Bags; 
Winch and Boom Trucks; Tractor Pulling Power Blade or Elevating 
Grader; Porter Rex Rail; Clary Screed; Mule Pulling Rollers; Pugmill 
without Pump; Barber Greene or Similar Loaders; Track Type Tractor 
w/Power Unit attached (minimum); Fireman; Spray Machine on Paving; 
Curb Machines; Paved Ditch Machine; Power Broom; Self-Propelled 



Sweepers; Self-Propelled Conveyors; Power Subgrader; Oil Distributor; 
Straight Tractor; Truck Crane Oiler; Truck Type Oilers; Directional 
Boring Machine; Horizontal Directional Drill; Articulating End Dump 
Vehicles; Starting Engineer on Pipeline or Construction (6 -10 
pieces) including: Air Compressor (Trailer Mounted), All Forced Air 
Heaters (regardless of Size), Water Pumps (Greater than 4-1/2" or 
Total Discharge Over 4-1/2"), Light Plants, Generators (Trailer 
Mounted - Excluding Decontamination Trailer), Welding Machines (Any 
Size or Mode of Power), Conveyor, Mixer (any size), Stud Welder, Power 
Pac, etc., and Ground Heater (Trailer Mounted). 
 
CLASS 3.  Straight Framed Truck Mounted Vac Unit (separately powered); 
Trac Air Machine (without attachments); Rollers - Five Ton and Under 
on Earth and Gravel; Form Graders; Bulk Cement Plant; Oilers; and 
Starting Engineer on Pipeline or Construction (3 - 5  pieces) 
including: Air Compressor (Trailer Mounted), All Forced Air Heaters 
(regardless of Size), Water Pumps (Greater than 4-1/2" or Total 
Discharge Over 4-1/2"), Light Plants, Generators (Trailer Mounted - 
Excluding Decontamination Trailer), Welding Machines (Any Size or Mode 
of Power), Conveyor, Mixer (any size), Stud Welder, Power Pac, etc., 
and Ground Heater (Trailer Mounted). 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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