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CONTRACT NO. 68671

SHEET NO. 1 OF 9 SHEETS STA.            TO STA.            SCALE: 1" = 10’
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NOTE:

AFTER TRAFFIC IS REMOVED FROM THE TEMPORARY

CROSSOVER, THE TEMPORARY PAVEMENT SHALL BE

REMOVED AND THE MEDIAN SHALL BE RESTORED

TO ITS ORIGINAL ELEVATIONS AS SHOWN ON THESE

SHEETS, UNLESS SHOWN OTHERWISE ON THE MAINLINE

CROSS SECTIONS.  ALL AREAS OF THE MEDIAN TO BE 

RESTORED SHALL RECEIVE TOPSOIL FURNISH AND 

PLACE, 4".

BEGIN TEMPORARY CROSSOVER

STA. 0+00.00 (STAGE I)

C = 11  F = 0 (AHEAD)

C = 0  F = 0 (BACK)

STAGE I

STAGE I

STAGE I

STAGE I

C = 1 F = 1

STAGE III

BEGIN TEMPORARY CROSSOVER

REMOVAL EARTHWORK

STA. 1+00.00 (STAGE III)

C = 0  F = 0 (AHEAD)

C = 0  F = 0 (BACK)
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