120

LOCATION: FAI 74 (FAS 1520-CH 50)

				URBAN CHAMPAIGN CO. STA. 13+75.00 TO STA. 34+50.00 ROADWAY FED.-90%, STATE-10%	URBAN CHAMPAIGN CO. STA. 13+75.00 TO STA. 18+75.00 PATH VILL. OF MAHOMET-100%	URBAN CHAMPAIGN CO. STA. 19+48.38 TO STA. 23+35.98 BRIDGE (SN 010-0289) FED.-90%, STATE-10%
		CONSTRUCTION CODE:		0005	0028	0011
PAY ITEM CODE	PAY ITEM DESCRIPTION	UNIT	TOTAL	QTY.	QTY.	QTY.
20100110	TREE REMOVAL (6 - 15 UNITS DIAM.)	UNIT	824.0	641.0	183.0	-
20100210	TREE REMOVAL OVER 15 UNITS DIAM.	UNIT	294.0	190.0	104.0	-
20200100	EARTH EXCAVATION	CU. YD.	19050.0	18810.0	240.0	-
20400800	FURNISHED EXCAVATION	CU. YD.	3784.0	1933.0	1851.0	-
20800150	TRENCH BACKFILL	CU. YD.	135.0	39.0	96.0	-
* 25000200	SEEDING, CLASS 2	ACRE	2.75	2.25	0.5	-
* 25000350	SEEDING, CLASS 7	ACRE	3.5	3.0	0.5	-
* 25000400	NITROGEN FERTILIZER NUTRIENT	POUND	248.0	203.0	45.0	-
* 25000500	PHOSPHORUS FERTILIZER NUTRIENT	POUND	248.0	203.0	45.0	-
* 25000600	POTASSIUM FERTILIZER NUTRIENT	POUND	248.0	203.0	45.0	-
25100635	HEAVY DUTY EROSION CONTROL BLANKET	SQ. YD.	13310.0	10890.0	2420.0	-
28000250	TEMPORARY EROSION CONTROL SEEDING	POUND	350.0	300.0	50.0	-
28000305	TEMPORARY DITCH CHECKS	FOOT	140.0	90.0	50.0	-
28000315	AGGREGATE DITCH CHECKS	TON	21.0	21.0	-	-

*SPECIALTY ITEM

FILE NAME = c:\pw_work\pwidot\cearlockbm\d0200368\D70700-sht-500.dgn	USER NAME = cearlockbm	DESIGNED BMC	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SUMMARY OF QUANTITIES	F.A.I. RTE. T4	SECTION 10-4BR	COUNTY CHAMPAIGN	TOTAL SHEETS 290	SHEET NO. 05
	PLOT SCALE = 40.0000 ' / in.	DRAWN BMC	REVISED -					CONTRACT NO. 70700		
	PLOT DATE = 11/26/2012	CHECKED -	REVISED -		SCALE: - SHEET NO. 1 OF 9 SHEETS STA. - TO STA. -	FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		
		DATE 04-24-12	REVISED -							