



* Pile can remain



**TWO ABUTMENTS
BILL OF MATERIAL**

Item	Unit	Total
Concrete Removal	Cu. Yd.	39.5

NOTE

Plan elevations relative to the existing structure have been taken from existing plans and reduced by 0.44 feet to match benchmark datum.

REV. SHEET 6-3-13

CEC
Civil and Structural Engineering

Job # 2276.3
FILE # 0540057_0058-20-WestAbutRem.dgn
DATE # 5/14/2013

DESIGNED - AAN
CHECKED - MDC
DRAWN - SJS
CHECKED - MDC

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

**WEST ABUTMENTS CONCRETE REMOVAL
STRUCTURE NO. 054-0057 (NB) & 054-0058 (SB)**

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
55	D6 LOGAN CO BR 2011-1	LOGAN	429	219
				CONTRACT NO. 72E11