
June 6, 2013 
 
SUBJECT:  FAI Route 55(I-55) 
  Project NHPP-0055(008) 
  Section 60-(1, 2)RS-3 
  Madison County 
  Contract No. 76D99 
  Item No. 86, June 14, 2013 Letting 
  Addendum A 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised sheets 2, 3, 5, 18-23, 35-45, 50, 60, 61, 113 and 115. 
3. Revised page iii of the Table of Contents to the Special Provisions. 
4. Revised pages 1, 17, 28, 55 and 256 of the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John D. Baranzelli, P. E.  
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
cc: Jeffrey Keirn, Region 5, District 8; Dave Lippert; Mike Renner; D. Carl 
Puzey; Estimates 
 
 
dp 
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CONTRACT
 NUMBER - 
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76D99

State Job # - C-98-082-10

Project Number Route

County Name - MADISON- - NHPP-0055/008/ FAI 55

Code - 119 -  - 

District - 8 -  - *REVISED: JUNE 6, 2013

Section Number - 60-(1,2)RS-3 164

162

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X0323583 SPEED INDICATOR SIGN CAL DA 230.000

X0324743 SUBGRD REINFORCEMENT SQ YD 8,667.000

X0325510 VIDEOTAPE PIPE UDRAIN FOOT 7,300.000

X0325667 WD CTRL MWNG STRP SP SQ YD 6,666.000

X0326208 ALTERNATE RTE SIGNING L SUM 1.000

X0326677 REM HT CBL MEDIAN BAR FOOT 14,750.000

X0326687 REM HTC MED BAR TERM EACH 6.000

X2020410 EARTH EXCAVATION SPL CU YD 20.000

X4401198 HMA SURF REM VAR DP SQ YD 77,997.000

X4421000 PARTIAL DEPTH PATCH TON 504.000

X4830030 PCC SHOULDERS  8 SPL SQ YD 6,445.000

X5420624 PIPE CULV CLEANED  24 FOOT 690.000

X5870015 BR DK CONCRETE SEALER SQ FT 9,665.000

X6015000 REM CONC HDWL P DRNS EACH 121.000

X6350120 DELINEATOR REMOVAL EACH 37.000
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X6430120 REM IMP ATTEN NO SALV EACH 4.000

X7270025 REM EX SIGN SUPPORT EACH 36.000

X8570000 SMART TRAF MONIT SYS L SUM 1.000

Z0005305 BOX CUL TO BE CLEANED FOOT 325.000

Z0012754 STR REP CON DP = <  5 SQ FT 80.000

Z0012755 STR REP CON DP OVER 5 SQ FT 40.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0016702 DETOUR SIGNING L SUM 1.000

Z0018500 DRAINAGE STR CLEANED EACH 21.000

Z0029652 HT CBL MEDIAN BARRIER FOOT 14,650.000

Z0029653 HT CBL MED BAR DEMO EACH 1.000

Z0029654 HT CBL MED BAR TERM EACH 10.000

Z0034105 MATL TRANSFER DEVICE TON 10,401.000

Z0055605 RUBBLIZING PCC PAVT SQ YD 70,533.000

Z0076600 TRAINEES HOUR 2,500.000 0.800 2,000.000
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Item 
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Z0076604 TRAINEES TPG HOUR 2,500.000 10.000 25,000.000

20200100 EARTH EXCAVATION CU YD 4,450.000

20400800 FURNISHED EXCAVATION CU YD 6,525.000

25000200 SEEDING CL  2 ACRE 19.000

25000400 NITROGEN FERT NUTR POUND 1,710.000

25000500 PHOSPHORUS FERT NUTR POUND 1,710.000

25000600 POTASSIUM FERT NUTR POUND 1,710.000

25100115 MULCH METHOD 2 ACRE 19.000

25100630 EROSION CONTR BLANKET SQ YD 484.000

28000250 TEMP EROS CONTR SEED POUND 1,900.000

28000305 TEMP DITCH CHECKS FOOT 406.000

28000500 INLET & PIPE PROTECT EACH 21.000

28100207 STONE RIPRAP CL A4 TON 10.000

28100209 STONE RIPRAP CL A5 TON 15.000

28200200 FILTER FABRIC SQ YD 30.000
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*DEL    35100100 AGG BASE CSE A TON 24,902.000

35100300 AGG BASE CSE A  4 SQ YD 1,137.000

35101100 AGG BASE CSE A 12 SQ YD 15,112.000

35600722 HMA BC WID 11 1/2 SQ YD 12,123.000

*REV    40600100 BIT MATLS PR CT GALLON 57,362.000

40600300 AGG PR CT TON 120.000

40600545 LEV BIND HM N90 TON 30.000

40600982 HMA SURF REM BUTT JT SQ YD 2,279.000

40600990 TEMPORARY RAMP SQ YD 496.000

*REV    40603092 HMA BC IL-19.0 FG N90 TON 45,097.000

*REV    40603153 P HMA SC SMA N80 TON 10,451.000

*REV    40603243 P HMA BC IL19.0FGN90 TON 12,782.000

*DEL    40701911 HMA PAVT FD   11 1/2 SQ YD 70,533.000

42000500 PCC PVT 10 SQ YD 1,137.000

42001200 PAVEMENT FABRIC SQ YD 7,582.000
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42001430 BR APPR PVT CON (FLX) SQ YD 128.000

42100340 CONT REINF PCC PVT 12 SQ YD 8,667.000

42100615 PAVT REINFORCEMENT SQ YD 8,667.000

42101300 PROTECTIVE COAT SQ YD 1,137.000

44000100 PAVEMENT REM SQ YD 9,804.000

44000152 HMA SURF REM      3/4 SQ YD 8,244.000

44003100 MEDIAN REMOVAL SQ FT 610.000

44004250 PAVED SHLD REMOVAL SQ YD 24,856.000

44022029 PARTIAL DEPTH REM   3 SQ YD 2,998.000

44200966 CL B PATCH T1 10 SQ YD 17.000

44200970 CL B PATCH T2 10 SQ YD 188.000

44200974 CL B PATCH T3 10 SQ YD 43.000

44201043 CL B PATCH T2 16 SQ YD 19.000

44201048 CL B PATCH T4 16 SQ YD 32.000

44201299 DOWEL BARS 1 1/2 EACH 543.000
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44213100 PAVEMENT FABRIC SQ YD 75.000

44213200 SAW CUTS FOOT 1,571.000

45200300 JT OR CRACK FILLING POUND 72.000

48101200 AGGREGATE SHLDS B TON 9,446.000

48203029 HMA SHOULDERS   8 SQ YD 122.000

48203045 HMA SHOULDERS  12 SQ YD 6,100.000

48203100 HMA SHOULDERS TON 31,899.000

50100100 REM EXIST STRUCT EACH 2.000

50105220 PIPE CULVERT REMOV FOOT 1,410.000

50300225 CONC STRUCT CU YD 36.000

50800205 REINF BARS, EPOXY CTD POUND 6,130.000

50800515 BAR SPLICERS EACH 192.000

54002020 EXPAN BOLTS 3/4 EACH 120.000

542A0217 P CUL CL A 1    12 FOOT 860.000

542A0220 P CUL CL A 1    15 FOOT 52.000
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542A0223 P CUL CL A 1    18 FOOT 314.000

542A0229 P CUL CL A 1    24 FOOT 180.000

54213663 PRC FLAR END SEC 18 EACH 2.000

54213681 PRC FLAR END SEC 36 EACH 1.000

54213687 PRC FLAR END SEC 42 EACH 1.000

54248510 CONCRETE COLLAR CU YD 4.100

60100060 CONC HDWL FOR P DRAIN EACH 159.000

60100073 SHOULDER REM & RPL 10 FOOT 8,920.000

60100082 SHOULDER REM/REP 11.5 FOOT 33,115.000

60107700 PIPE UNDERDRAINS  6 FOOT 68,290.000

60108200 PIPE UNDERDRAIN  6 SP FOOT 4,634.000

60260100 INLETS ADJUST EACH 1.000

60608600 COMB CC&G TM6.06 FOOT 32.000

60610400 COMB CC&G TM6.24 FOOT 46.000

60618300 CONC MEDIAN SURF 4 SQ FT 358.000
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63000001 SPBGR TY A  6FT POSTS FOOT 762.500

63000003 SPBGR TY A  9FT POSTS FOOT 4,300.000

63100045 TRAF BAR TERM T2 EACH 1.000

63100089 TRAF BAR TERM T6B EACH 5.000

63100167 TR BAR TRM T1 SPL TAN EACH 4.000

63200310 GUARDRAIL REMOV FOOT 5,547.000

63500105 DELINEATORS EACH 148.000

64200116 SHOULDER RUM STRIP 16 FOOT 61,599.000

64300450 IMP ATTEN NRD     TL3 EACH 4.000

67000400 ENGR FIELD OFFICE A CAL MO 7.000

67000600 ENGR FIELD LAB CAL MO 7.000

67100100 MOBILIZATION L SUM 1.000

70100420 TRAF CONT-PROT 701411 EACH 4.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100500 TRAF CONT-PROT 701326 L SUM 1.000
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70100700 TRAF CONT-PROT 701406 L SUM 1.000

70100800 TRAF CONT-PROT 701401 L SUM 1.000

70100820 TRAF CONT-PROT 701451 L SUM 1.000

70100825 TRAF CONT-PROT 701456 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 20.000

70106800 CHANGEABLE MESSAGE SN CAL MO 56.000

70200100 NIGHT WORK ZONE LIGHT L SUM 1.000

70300100 SHORT TERM PAVT MKING FOOT 11,088.000

70300220 TEMP PVT MK LINE 4 FOOT 8,015.000

70300240 TEMP PVT MK LINE 6 FOOT 68,042.000

70300250 TEMP PVT MK LINE 8 FOOT 1,802.000

70300260 TEMP PVT MK LINE 12 FOOT 2,839.000

70301000 WORK ZONE PAVT MK REM SQ FT 1,848.000

70400100 TEMP CONC BARRIER FOOT 4,750.000

70400200 REL TEMP CONC BARRIER FOOT 4,750.000
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70600260 IMP ATTN TEMP FRN TL3 EACH 4.000

70600330 IMP ATTN REL FRD  TL3 EACH 4.000

72000100 SIGN PANEL T1 SQ FT 237.500

72000200 SIGN PANEL T2 SQ FT 144.000

72000300 SIGN PANEL T3 SQ FT 5,012.250

72400200 REMOV SIN PAN ASSY TB EACH 12.000

72400310 REMOV SIGN PANEL T1 SQ FT 193.000

72400320 REMOV SIGN PANEL T2 SQ FT 325.000

72400330 REMOV SIGN PANEL T3 SQ FT 3,635.750

72700100 STR STL SIN SUP BA POUND 37,648.000

72800100 TELES STL SIN SUPPORT FOOT 282.000

73000100 WOOD SIN SUPPORT FOOT 536.000

73100100 BASE TEL STL SIN SUPP EACH 7.000

73400100 CONC FOUNDATION CU YD 91.000

73700100 REM GR MT SIN SUPPORT EACH 64.000
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73700200 REM CONC FDN-GR MT EACH 56.000

78001110 PAINT PVT MK LINE  4 FOOT 188,995.000

78003100 PREF PL PM TB LTR-SYM SQ FT 209.000

78003150 PREF PL PM TB LINE 12 FOOT 2,839.000

78004210 PREF PL PM TB INL L4 FOOT 8,015.000

78004230 PREF PL PM TB INL L6 FOOT 68,042.000

78004240 PREF PL PM TB INL L8 FOOT 1,802.000

78100100 RAISED REFL PAVT MKR EACH 873.000

78200300 PRISMATIC CURB REFL EACH 18.000

78200410 GUARDRAIL MKR TYPE A EACH 29.000

78200530 BAR WALL MKR TYPE C EACH 324.000

78201000 TERMINAL MARKER - DA EACH 4.000

78300100 PAVT MARKING REMOVAL SQ FT 29,586.000

78300200 RAISED REF PVT MK REM EACH 873.000

80300100 LOCATE UNDERGR CABLE FOOT 16,215.000
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI Route 55 (I-55); Project NHPP-0055(008); Section 60-(1,2)RS-3; Madison 
County; Contract No. 76D99 and in case of conflict with any part or parts of said Specifications, 
the said Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
The project is located in Madison County along a section of FAI Route 55 from the 
Madison/Macoupin County line south to approximately 1.3 miles north of IL 140 and includes 
the interchange ramps at IL Route 4. 
 
 
DESCRIPTION OF PROJECT 
 
The intent of this project is to reconstruct four lanes of FAI Route 55 for the purpose of 
increasing safety, reducing present and future maintenance costs and eliminating existing 
deficiencies. 
 
This work involves removing the existing Hot-Mix asphalt surface; rubblizing the existing 
concrete pavement; placing a layer of new variable depth HMA binder course to establish the 
proposed profile; and then resurfacing with 4.5 inches of new Hot-Mix asphalt materials, 
maintaining minimum clearances under each overpass structure.  Interchange ramps will be 
resurfaced with 4.25 inches of new Hot-Mix asphalt materials.  The existing outside ramp 
shoulders will be removed and replaced with new Portland cement concrete shoulders, 12 feet 
wide.  Embankment will be added to the existing foreslopes to match the proposed new surface 
elevations. 
 
The pavement under the overpasses for IL 4 and Church Road will be removed and replaced 
with continuously reinforced Portland cement concrete pavement, 12 inches thick, and 
resurfaced with 4.5 inches of Hot-Mix asphalt material. 
 
Existing access-control fencing within the project limits will be removed and replaced.  A 5-foot 
strip will be cleared for the fence removal process. 
 
 
 
          Revised 6-6-13 
  



FAI Route 55 (I-55) 
Project NHPP-0055(008) 

Section 60-(1,2)RS-3 
Madison County 

Contract No. 76D99 
 

 17

 
1. Pipe underdrains for the I-55 mainline pavement. 

 
2. The removal and replacement of four (4) feet of the driving-lane shoulder for both the 

northbound and southbound pavements. 
 

3. Patching the driving lanes of both the northbound and southbound pavements. 
 

4. Placing leveling binder (hand method) on the driving lanes of both the northbound and 
southbound pavements. 

 
5. Providing pavement markings and other traffic control measures. 

 
Stage Construction Phase:  The Contractor shall complete at least the following major work 
items on the I-55 mainline pavement and shoulders during the Stage Construction Phase, as 
described in the Suggested Stage Construction Plan, typical sections and other areas of the 
contract plans: 
 

1. Removing the existing hot-mix asphalt (HMA) surface down to the original concrete 
pavement. 

 
2. Rubblizing the original concrete pavement. 

 
3. Omitted. 

 
4. Placing all HMA binder and polymerized binder lifts on the rubblized pavement and 

placing HMA shoulder material on adjacent shoulders to the same height. 
 

5. Removing and replacing the pavement in the areas under the overhead structures at the 
IL 4 interchange and at Church Road. 

 
6. Providing pavement markings and other traffic control measures. 

 
7. Doing all collateral work associated with the stage construction. 

These Stage Construction Phase work items must be completed, with all I-55 lanes open to 
traffic, within 21 lane-closure calendar days.  A lane-closure calendar day is defined as any 24-
hour day or portion of a day during the Stage Construction Phase when any portion of an I-55 
through-traffic lane(s) within the project construction limits is not open to traffic. 
 
Post-Stage Construction Phase:  The Contractor shall complete all work not completed in the 
Pre-Stage Construction Phase and Stage Construction Phase in the Post-Stage Construction 
Phase. 
 
The Contractor shall complete all work associated with the Pre-Stage Construction, Stage 
Construction and Post-Stage Construction Phases, as shown on the plans and described in the 
special provisions, and have the roadway fully open to traffic by November 6, 2013. 
 
 
         Revised 6-6-13 
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STRINGLINE 
 
For this project, the lift(s) of the HOT-MIX ASPHALT BINDER COURSE are intended as the first 
steps toward establishing the proposed profile grade shown in the plans.  The hot-mix asphalt 
binder courses shall be controlled by stringline(s) erected, maintained and removed and 
disposed of by the Contractor. 
 
The cost of providing, erecting, maintaining, removing, disposing of and employing the stringline 
as the grade control will not be paid for separately but shall be considered as included in the 
HOT-MIX ASPHALT BINDER COURSE, IL-19.0, FG, N90 pay item. 
 
 
HOT MIX ASPHALT - PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS - 
PLANT SAMPLING (BMPR) (D8) 
 
Effective: April 4, 2008 
Revised: January 1, 2012 
 
Description.  This special provision describes the procedures used for production, placement 
and payment for hot-mix asphalt (HMA).  This special provision shall apply to all pay items for 
High ESAL and Low ESAL HMA and SMA mixtures that individually have a minimum quantity of 
8000 tons (7260 metric tons) and are placed at a minimum nominal thickness equal to or 
greater than three times the nominal maximum aggregate size.  This special provision shall not 
apply to shoulders, temporary pavements and patching.  This work shall be according to the 
Standard Specifications except as specified herein. 
 
Delete Articles:  406.06(b), 2nd Paragraph (Temperature requirements) 

406.07    (Compaction) 
1030.04, last two sentences of first paragraph    (Mix design verification) 
1030.05(a)(4, 5, 7, 8, 9, & 10)(QC/QA Documents) 
1030.05(d)(2)a.  (Plant Tests) 
1030.05(d)(2)b.  (Dust-to-Asphalt and Moisture Content)  
1030.05(d)(2)d.  (Small Tonnage) 
1030.05(d)(2)f.  (HMA Sampling) 
1030.05(d)(3)   (Required Field Tests) 
1030.05(d)(4)   (Control Limits) 
1030.05(d)(5)   (Control Charts) 
1030.05(d)(6)   (Corrective Action for Required Plant Tests) 
1030.05(d)(7)   (Corrective Action for Field Tests (Density)) 
1030.05(e)   (Quality Assurance by the Engineer) 
1030.05(f)   (Acceptance by the Engineer) 
1030.06(a) paragraphs 3 (Before start-up…), 7(After an acceptable…),    

8 (If a mixture…), & 9 (A nuclear/core…): 
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Schedule:  The STM System shall be 100% operable prior to the Contractor closing a lane of 
traffic on contract 76D99.  The STM System must be in operation 24 hours a day and 7 days 
per week until November 6, 2013. 
 
Function:  The components include Smart Monitoring Devices (SMD), changeable message 
signs, and control software for various communication functions.  The main purpose of the STM 
System is to collect real time vehicle data at various locations prior to and within lane closures 
to alert drivers of delay times through the lane closure, of stopped traffic ahead, and of alternate 
route options.  The real time vehicle data should then be input into control software which 
communicates to display messages on changeable message signs.  The messages should be 
in real time and dynamic based on the data collected as the SWZ monitoring points.  In addition, 
the STM System should also have the capability to inform the District Office of traffic delays via 
the internet or through the District’s Traffic Management Center. 
 
The STM System must be able to calculate and notify drivers via changeable message signs of 
the actual traffic backup delay time for each lane closure.  Also, the STM System must be able 
to notify drivers of stopped traffic ahead (speeds less than 30 mph) within two miles of the traffic 
backup by displaying messages on changeable message signs located on mainline FAI 55.  
The actual message dialog and number of changeable message signs displaying messages will 
be determined by the Engineer.  All other System changeable message signs shall have no 
message displayed unless directed by the Engineer. 
 
Smart Monitoring Devices (SMD):  The SMD shall be crashworthy as defined by NCRHP 350 or 
shall be protected by a NCRHP 350 device if placed within the clear zone, 30 feet from the edge 
of pavement.  All communication networks used in the STM System must be provided by the 
Contractor.  The SMD shall communicate in series and real time with multiple other SMD and 
changeable message signs.  The SMD must have the capability to communicate with the 
changeable message signs 24 hrs per day, 7 days per week.  The number of SMD needed to 
provide dynamic messages from the System shall be determined by the manufacturer. 
 
Control Software:  The control software shall be configurable to meet the project requirements.  
The control software shall be able to store all information collected by the SMD 24 hours a day 
and 7 days a week.  The software shall include parameters to dynamically trigger in real time 
new messages on the changeable message signs located on the project. 
 
Changeable Message Signs:  The changeable message signs shall be compatible with the 
communication between the SMD and the control software. 
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Method of Measurement:  The furnishing, placing, relocating, and maintenance of speed 
indicator measurement and display units will be measured per calendar day of service provided.  
A partial day shall be counted as one calendar day.   
 
Basis of Payment:  This work will be paid for at the contract unit price per calendar day for each 
sign as SPEED INDICATOR SIGN. 
 
 
MENTOR-PROTÉGÉ PROGRAM (BDE) 
 
Effective:  June 1, 2007     Revised:  February 1, 2013 
 
Eligibility.  This contract is eligible for the Department’s Mentor-Protégé Program for those 
bidders with an approved Mentor-Protégé Development Plan. 
 
In order for a Mentor-Protégé relationship to be recognized as part of this contract, the Protégé 
shall be used as a subcontractor and a Mentor-Protégé Agreement for Contract Assistance and 
Training shall be fully executed and approved.  The Mentor-Protégé Agreement for Contract 
Assistance and Training shall be completed on the form provided by the Department and 
submitted with the DBE Utilization Plan for approval by the Department.  If approved, the 
Mentor-Protégé Agreement for Contract Assistance and Training shall become part of the 
contract.  In the event the Mentor-Protégé Agreement for Contract Assistance and Training is 
not approved, the contract shall be performed in accordance with the DBE Utilization Plan 
exclusive of the Agreement. 
 
DBE Goal Reduction.  The DBE participation goal set for this contract may, at the discretion of 
the Department, be reduced according to the Mentor-Protégé Program Guidelines when the 
Protégé is used as a subcontractor.  When submitting the DBE Utilization Plan, the bidder shall 
indicate whether the Protégé will be used as a subcontractor and to what extent. 
 
Quarterly Reports.  The Mentor shall submit quarterly progress reports as outlined in the 
Mentor-Protégé Program Implementation document.  The reports shall indicate the progress 
toward each of the Plan’s stated goals.  The reports shall be signed by an authorized principal 
of each firm and submitted to the Engineer of Construction. 
 
Failure to timely submit reports, or submission of incomplete reports may result in dissolution of 
relationship. 
 
Reimbursement of Mentor Expenses.  The direct and indirect expenses of the Mentor, as 
detailed in the approved Mentor-Protégé Agreement for Contract Assistance and Training will 
be reimbursed by the Department. 
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