REMOVAL SCHEDULE OF QUANTITIES

LOCATION	20100110 TREE REMOVAL (6 TO 15 UNITS DIAMETER) (UNIT)		20100210 TREE REMOVAL (OVER 15 UNITS DIAMETER) (UNIT)		20201200 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL (CU YD)		44000100 PAVEMENT REMOVAL (SQ YD)		44000157 HOT-MIX ASPHALT SURFACE REMOVAL, 2" (SQ YD)		44000200 DRIVEWAY PAVEMENT REMOVAL (SQ YD)		44000500 COMBINATION CURB AND GUTTER REMOVAL (FOOT)		44000600 SIDEWALK REMOVAL (SQ FT)		44200990 CLASS B PATCHES, TYPE I, 12 INCH (SQ YD)		44200994 CLASS B PATCHES, TYPE II, 12 INCH (SQ YD)		44200998 CLASS B PATCHES, TYPE III, 12 INCH (SQ YD)		44201000 CLASS B PATCHES, TYPE IV, 12 INCH (SQ YD)		55100300 STORM SEWER REMOVAL 8" (FOOT)		55100400 STORM SEWER REMOVAL 10" (FOOT)		55101200 STORM SEWER REMOVAL 24" (FOOT)		56500300 DOMESTIC METER VAULTS TO BE ADJUSTED (EACH)		56500600 DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED (EACH)		60255500 MANHOLES TO BE ADJUSTED (EACH)	
MAIN STREET	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL
SHEET NO. 17																																				
STA. 9+75.00 TO STA. 19+00.00	----	----	----	18	----	----	----	44	3007	1187	----	219	----	379	----	2440	----	----	----	----	----	----	----	----	----	----	----	7	----	----	----	----	----	4	----	----
SHEET NO. 18																																				
STA. 19+00.00 TO STA. 29+00.00	----	----	----	----	----	----	----	24	3394	1223	----	197	----	504	----	4016	----	----	----	----	----	----	----	----	----	8	----	----	----	----	----	2	----	4	----	1
SHEET NO. 19																																				
STA. 29+00.00 TO STA. 38+50.00	----	----	----	----	----	----	----	----	2914	1231	----	27	----	113	----	1503	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	3
SHEET NO. 20																																				
STA. 38+50.00 TO STA. 48+00.00	----	----	----	----	----	----	----	----	2822	1274	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----
SHEET NO. 21																																				
STA. 48+00.00 TO STA. 58+00.00	----	----	----	----	----	----	----	----	2847	1623	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----
SHEET NO. 22																																				
STA. 58+00.00 TO STA. 68+00.00	----	----	----	----	----	----	----	----	3416	2005	----	4	14	----	----	153	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----
SHEET NO. 23																																				
STA. 68+00.00 TO STA. 78+00.00	----	72	----	----	----	----	----	----	3551	2010	----	----	43	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	1	----
SHEET NO. 24																																				
STA. 78+00.00 TO STA. 87+00.00	----	----	----	----	----	----	----	----	3404	1408	----	31	50	119	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	4	----	----	----	----	----	1
SHEET NO. 25																																				
STA. 87+00.00 TO STA. 91+80.00	----	----	----	----	----	----	----	----	1489	64	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----
TOKEN QUANTITY TO ESTABLISH UNIT																																				
PRICE IN CASE PAY ITEM IS NEEDED	----	----	----	----	----	10	----	----	----	----	----	----	----	----	----	----	100	----	100	----	100	----	100	----	----	----	----	----	----	----	----	----	----	----	----	----
SUBTOTALS	----	72	----	18	----	10	----	68	26844	12025	----	478	107	1115	----	8112	100	----	100	----	100	----	100	----	----	8	----	7	----	4	----	2	----	8	1	5
TOTALS	72		18		10		68		38869		478		1222		8112		100		100		100		100		8		7		4		2		8		6	

REMOVAL SCHEDULE OF QUANTITIES

LOCATION	60260100 INLETS TO BE ADJUSTED (EACH)		60266600 VALVE BOXES TO BE ADJUSTED (EACH)		60500060 REMOVING INLETS (EACH)		84400105 RELOCATE EXISTING LIGHTING UNIT (EACH)		89502385 REMOVE EXISTING CONCRETE FOUNDATION (EACH)		X0322939 RELOCATE EXISTING FLARED END SECTION (EACH)		X0326864 BRICK SIDEWALK REMOVAL (SQ FT)		X4402020 CONCRETE MEDIAN SURFACE REMOVAL (SQ FT)		X6024503 INLETS TO BE ADJ WITH NEW FRAME AND GRATE (SPECIAL) (EACH)		X6025600 MANHOLES TO BE ADJUSTED (SPECIAL) (EACH)		X6026200 INLETS TO BE ADJUSTED (SPECIAL) (EACH)		X6026624 VALVE BOXES TO BE ADJUSTED (SPECIAL) (EACH)		X8130130 JUNCTION BOX TO BE ADJUSTED (EACH)		X8140115 HANDHOLE TO BE ADJUSTED (EACH)		XX007026 FENCE REMOVAL AND REINSTALLATION (FOOT)		XZ127900 RETAINING WALL REMOVAL (FOOT)		Z0012455 CONCRETE STEP REMOVAL (EACH)	
MAIN STREET	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL	100% LOCAL	80% ITEP 20% LOCAL
SHEET NO. 17																																				
STA. 9+75.00 TO STA. 19+00.00	----	----	----	4	----	3	----	----	----	----	----	----	----	3691	----	----	----	----	4	2	----	----	----	1	----	8	----	1	----	----	----	157	----	4
SHEET NO. 18																																				
STA. 19+00.00 TO STA. 29+00.00	----	1	----	----	----	1	----	----	----	----	----	----	----	2950	----	----	----	----	6	3	----	----	----	3	----	6	----	1	----	----	----	26	----	4
SHEET NO. 19																																				
STA. 29+00.00 TO STA. 38+50.00	----	----	----	2	----	----	----	----	----	----	----	----	----	----	----	----	----	----	17	2	----	----	6	5	----	5	----	1	----	----	----	----	----	----	----	----
SHEET NO. 20																																				
STA. 38+50.00 TO STA. 48+00.00	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	1	----	----	----	1	5	----	----	----	----	----	----	----	----	----	----	----	----
SHEET NO. 21																																				
STA. 48+00.00 TO STA. 58+00.00	----	----	----	----	----	----	----	----	----	----	----	----	----	----	952	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----
SHEET NO. 22																																				
STA. 58+00.00 TO STA. 68+00.00	----	----	----	----	----	----	----	----	----	----	----	----	----	----	3255	----	2	----	1	----	1	----	----	1	----	----	----	----	----	----	----	----	----	----	----	----
SHEET NO. 23																																				
STA. 68+00.00 TO STA. 78+00.00	----	----	----	----	----	----	----	----	----	----	----	----	----	----	3690	----	1	----	4	----	1	----	----	2	----	----	----	----	----	----	----	----	----	----	----	----
SHEET NO. 24																																				
STA. 78+00.00 TO STA. 87+00.00	----	----	----	----	----	----	----	1	----	1	----	1	----	----	1169	----	1	----	4	4	2	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----
SHEET NO. 25																																				
STA. 87+00.00 TO STA. 91+80.00	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----
TOKEN QUANTITY TO ESTABLISH UNIT																																				
PRICE IN CASE PAY ITEM IS NEEDED	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	50	----	----	----	----	----	----
SUBTOTALS	----	1	----	6	----	4	----	1	----	1	----	1	----	6641	9066	----	4	----	37	11	4	----	7	17	----	19	----	3	----	50	----	183	----	8		
TOTALS	1		6		4		1		1		1		6641		9066		4		48		4		24		19		3		50		183		8		

FILE NAME = p:\U0070062_Urbana - Main Street ITEP\Plans\sheets\05-schedule.dgn

PLOT DATE = 5/3/2013 11:51:33 AM

DESIGNED	- J.A.J.	REVISED -
DRAWN	- J.L.B.	REVISED -
CHECKED	- S.M.W.	REVISED -
DATE	- 03/2013	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE : NONE | SHEET NO. 6 OF 75 SHEETS | STA. | TO STA.

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
7124	09-00483-01-RS	CHAMPAIGN	75	6
	MAIN STREET	CONTRACT NO. 91480		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		