June 12, 2013

SUBJECT: TR 239 (Light Lane)

Project BROS-0181(058) Section 11-01201-00-BR

Union County Contract No. 99503

Item 128

June 14, 2013 Letting

Addendum (A)

NOTICE TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

1. Revised page 96 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John Baranzelli, P.E.

Acting Engineer of Design and Environment

By: Ted B. Walschleger, P.E.

Tet Deluklye A.E.

Engineer of Project Management

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within $\,25\,$ working days.

80071