May 30, 2007

SUBJECT: FAP Route 310 (US 67)

Project NHF-0310 (099) Section (41 & 42) RS-3

McDonough & Schuyler Counties

Contract No. 68495

Item No. 012, June 15, 2007 Letting

Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

Revised sheet 6 of the Fold-Up Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

By: Ted B. Walschleger, P. E.

Tette aluklye A.E.

**Engineer of Project Management** 

cc: J. E. Crowe, Region 3, District 4; Roger Driskell; Estimates; Design & Environment File

TBW:RS:jc

MKD	FAP	
Œ,	₽.	ROUTE
IL 67	310	TE
(41, 42)K3-3	SECTION	
& SCHUYLER	COUNTY	
24	TOTAL	SHEET
6	NC	ET

CONTRACT NO. 68495

								T (	*	<b>ن</b> ځ	*	*								
* SPEC								78300200	78201000	78200405	78100100	78005110	70301000	70300625	70300100	70100600	CODE NO		2	21]
*SPECIALTY ITEM  AREVISED 5/29/07								RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	TERMINAL MARKERS - DIRECT APPLIED	GUARDRAIL MARKERS	RAISED REFLECTIVE PAVEMENT MARKER	EPOXY PAVEMENT MARKING-LINE 4"	WORK ZONE PAVEMENT MARKING REMOVAL	TEMPORARY PAINT PAVEMENT MARKING LINE 4"	SHORT-TERM PAVEMENT MARKING	TRAFFIC CONTROL FROTECTION, STANDARD 701336	AND ITEM		SUMMARY OF QUANTITIES	
								EACH	EACH	EACH	EACH	FOOT	SQFT	FOOT	FOOT	L SUM	TINU			
								78.0	2	2	127.0	29,089.0	335.0	29,089.0	2,028.0	0.3	QUANTITY	McDonough	1000	CONSTRUCTION TYPE CODE
								155.0	22	22	203.0	50,909.0	535.0	50,909.0	3,242.0	0.7	QUANTITY	Schuyler	I000	
								233.0	24	24	330.0	79,998.0	870.0	79,998.0	5,270.0	1.0	QUANTITY	TOTAL	COX STATE	80% FED.

. . . .

SUMMARY OF QUANTITIES