

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	***	***	68	6
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		
* FAP 332 (IL 1); FAP 328 (US 45)				
** 101B-1; (8BR-1)B-1				
*** WABASH / WAYNE				

PAVING

LOCATION	SIDE	WIDTH	BASE COURSE WIDENING 10"	AGGREGATE SURFACE COURSE, TYPE B	BITUMINOUS MATERIALS (PRIME COAT)	AGGREGATE (PRIME COAT)	TEMPORARY RAMP	HOT-MIX ASPHALT BINDER COURSE IL-19, N70	HOT-MIX ASPHALT SURFACE COURSE MIX "C", N70	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	HOT-MIX ASPHALT SHOULDERS 6"	PORTLAND CEMENT CONC PAVEMENT 10"
STATION TO STATION		FEET	SQ YD	TON	GALLON	TON	SQ YD	TON	TON	SQ YD	SQ YD	SQ YD	SQ YD
SN 096-0020 (US 45) ENDSLEY CREEK													
STA 717+19.95 TO STA 719+21.59	LT		75										
STA 717+29.89 TO STA 719+21.59	LT											66	
STA 716+99.69	LT			23									
STA 717+37.25	RT			8									
STA 717+44.42 TO STA 719+21.59	RT		75									62	
STA 719+01.59 TO STA 719+21.59	LT/RT	26			29	0.2	14	2.5	5	58			
STA 720+04.59 TO STA 720+24.59	LT/RT	26			29	0.2	14	2.5	5	58			
STA 720+04.59 TO STA 723+08.63	LT		119									103	
STA 720+04.59 TO STA 722+06.52	RT		85									66	
SUBTOTAL			354	31	58	1	28	5	10	116		297	
SN 093-0005 (IL 1) BONPAS CREEK													
STA 146+22.46 (BK) TO STA 148+46.92 (AH)	LT/RT		75									119	24
STA 147+83.00 (AH) TO STA 148+46.92 (AH)	LT/RT				92	0.4			16				
STA 147+83.00 TO STA 148+13.00	LT/RT									87			
STA 148+13.00 TO STA 148+46.92	LT/RT	26						5					
STA 148+46.92 TO STA 148+66.84	LT/RT	10									44.5		
STA 149+93.16 TO STA 150+13.08	LT/RT	10									44.5		
STA 150+13.08 TO STA 150+63.08	LT/RT								12				
STA 150+13.08 TO STA 152+06.75	LT/RT		75									138	
STA 150+13.08 TO STA 150+31.08	LT/RT	26						3					
STA 150+31.08 TO STA 150+63.08	LT/RT	26			73	0.3				92			
SUBTOTAL			150	0	165	1		8	28	179	89	257	24
PROJECT TOTAL			504	31	223	2	28	13	38	295	89	554	24

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES
SHEET 1 OF 3

SCALE: VERT. NONE
HORIZ. NONE
DATE 03/15/07

DRAWN BY KMO
CHECKED BY SSM