
 
June 6, 2007 
 
SUBJECT:  FAP Route 592 / FAU Route 9251 
  Project HSIP-000S (543) 
  Section 120 R-I 
  St. Clair County 
  Contract No. 76959 
  Item No. 211, June 15, 2007 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 5 of the Schedule of Prices. 
2. Revised sheet 4 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; Estimates; Design & 
Environment File 
 
 
TBW:DB:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
6/6/2007

76959
State Job # - C-98-127-05
PPS NBR - 8-08800-1607 Project Number Route
County Name - ST CLAIR- - HSIP-000S/543/ FAP 592/
Code - 163 -  - FAU 9251
District - 8 -  - 
Section Number - 120R-I 81

81
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70100500 TRAF CONT-PROT 701326 L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 50.000

70300100 SHORT-TERM PAVT MKING FOOT 200.000

70300210 TEMP PVT MK LTR & SYM SQ FT 28.000

70300220 TEMP PVT MK LINE 4 FOOT 3,808.000

70300250 TEMP PVT MK LINE 8 FOOT 285.000

70300260 TEMP PVT MK LINE 12 FOOT 129.000

70301000 WORK ZONE PAVT MK REM SQ FT 1,655.000

72000100 SIGN PANEL T1 SQ FT 280.000

72000200 SIGN PANEL T2 SQ FT 57.000

*    72400310 REMOV SIGN PANEL T1 SQ FT 117.000

*    72400320 REMOV SIGN PANEL T2 SQ FT 50.000

73000100 WOOD SIN SUPPORT FOOT 465.000

*    73700100 REM GR-MT SIN SUPPORT EACH 18.000

*    73700200 REM CONC FDN-GR MT EACH 18.000

78000100 THPL PVT MK LTR & SYM SQ FT 28.000

78000200 THPL PVT MK LINE  4 FOOT 3,808.000

78000500 THPL PVT MK LINE  8 FOOT 285.000

* REVISED : JUNE 6, 2007




