



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

May 23, 2007

SUBJECT: Route CH 7
Project BROS-173(148)
Section 05-00259-00-BR
Shelby County
Contract No 95498
Item 71 A
June 15, 2007 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

Proposal- Added special provision "Expiration/Renewal of 404 Permits" on page 64. Revised Table of Contents on page i.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Eric Harm
Interim Engineer of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger" with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

TABLE OF CONTENTS

Description of Work 1
 Traffic Control Plan..... 1
 Work Zone Safety For Layout and Inspection 2
 NPDES Permit..... 2
 Access..... 2
 Fence Removal..... 3
 Temporary Fence..... 3
 Embankment 3
 Scarifying and Recompaction of Existing Surface and Base..... 4
 Channel Excavation..... 4
 Underwater Structure Excavation Protection..... 4
 Seeding, Class 2 5
 Mulch Method 2..... 5
 Removal of Existing Structures..... 6
 Overhaul..... 6
 Removal of Unclassified Material 6
 Coarse Aggregate Gradation CA-6..... 6
 Aggregate Base Course Type A..... 7
 Stone Riprap Ditch 7
 Corrugated Metal Pipe Culverts..... 7
 Precast Prestressed Concrete Deck Beams..... 7
 Bridge Foundation Boring Logs..... 8
 Tree Planting 13
 Engineers Field Office Type B..... 14
 Status of Utilities to be Adjusted..... 15

Supp

16

Expiration/Renewal of 404 Permits

64

EXPIRATION/RENEWAL OF 404 PERMITS

Effective: April 2, 2007

Revised: June 2, 2007

General. The Army Corps of Engineers 404 Permit included in this contract expired on March 18, 2007. Until, the Department obtains a new permit, no work subject to a 404 permit shall be started until written notification is given by the Department of the new permit. Furthermore, no long-term lane closures will be allowed during times the work is stopped.

Work subject to the 404 permit includes: cofferdams, channel changes, channel excavation, construction haul roads, work pads, wing dams, riprap placement, bank excavation, and other similar work or activities which modify or otherwise affect waters of the United States, including stream beds, stream banks, and connected wetlands.

The new 404 permits are anticipated to be in place July 30, 2007.

Working Day Contracts. On working day contracts, no working days will be charged when the expired 404 permit affects the controlling item.

Completion Date Contracts. On completion date contracts, the completion date will be extended one day for each day beyond July 30, 2007 that expired 404 permit affects the controlling item.

64

Added 5/23/07