



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 1, 2007

SUBJECT: CH 7

Project BROS-173(148)
Section 05-00259-00-BR
Shelby County
Contract No. 95498
Item 71
June 15, 2007 Letting
Addendum (C)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Schedule of Prices, page 2.

Plans – Sheets 2, 12, 16, 17 & 18.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric Harm
Interim Engineer of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger', with 'P.E.' written in small letters to the right of the signature.

By: Ted B. Walschleger
Engineer of Project Development
and Implementation

CH 7
 05-00259-00-BR
 SHELBY

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT NUMBER - 95498

ECMS002 DTGECM03 ECMR003 PAGE 2
 RUN DATE - 05/31/07
 RUN TIME - 204317

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
28000250	TEMP EROS CONTR SEED	POUND	480.000 X				
28000300	TEMP DITCH CHECKS	EACH	4.000 X				
28000400	PERIMETER EROS BAR	FOOT	615.000 X				
28000500	INLET & PIPE PROTECT	EACH	3.000 X				
28100207	STONE RIPRAP CL A4	TON	465.000 X				
28102600	STONE RIPRAP DITCH	TON	418.000 X				
28200200	FILTER FABRIC	SQ YD	609.000 X				
30200650	PROCESS MOD SOIL 12	SQ YD	2,115.000 X				
30201500	LIME	TON	44.000 X				
35100100	AGG BASE CSE A	TON	1,049.000 X				
50100100	REM EXIST STRUCT	EACH	1.000 X				
50200100	STRUCTURE EXCAVATION	CU YD	157.000 X				
50300225	CONC STRUCT	CU YD	124.700 X				
50300280	CONCRETE ENCASEMENT	CU YD	11.800 X				
50400505	P P CONC DK BM 27 DP	SQ FT	3,785.000 X				

Revised 6-1-07