



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

May 16, 2007

SUBJECT: FAU Route 9177  
(Seibert Road)  
Project M-5011(236)  
Section 05-00007-04-PV  
St. Clair County  
Contract No 97305  
Item 245 A  
June 15, 2007 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

**Proposal- Revised the amount of working days from 25 to 50.**

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,


Eric Harm  
Interim Engineer of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by a small 'P.E.' monogram.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

**WORKING DAYS (BDE)**

Effective: January 1, 2002

The Contractor shall complete the work within  50 working days.

80071

Revised 5/16/07