

June 1, 2007

SUBJECT: FAI Route 57 (I-57) Project ACHPP-HPP-3019 (001) Section (X1-6-2)HBK Williamson County Contract No. 98994 Item No. 283, June 15, 2007 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 1 of the Schedule of Prices.
- 2. Revised sheet 7 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

Jute alsochergen A.E.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 9; N. R. Stoner; Roger Driskell; R. E. Anderson; Estimates; Design & Environment File

TBW:DB:jc

## **ILLINOIS DEPARTMENT OF TRANSPORTATION** SCHEDULE OF PRICES CONTRACT 98994 NUMBER -

C-99-012-07 State Job # -PPS NBR -9-00166-0000 County Name -WILLIAMSON- -Code -199 - -District -9 - -Section Number -(X1-6-2)HBK

**Project Number** ACHPP-HPP-3019/001/ Route

FAI 57

ltem Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
* B2001167	T-CERCIS CAN (E R) 8'	EACH	15.000				
* B2002168	T-CRAT VIRDIS MS 7'	EACH	10.000				
* K0030404	PER RUD FULG GLDST 1G	EACH	250.000				
X0321781	MECHANICAL SPLICE	EACH	180.000				
X0322050	RAISD REF PM REFL REM	EACH	149.000				
X0322923	SEGMENT CONC BLK WALL	SQ FT	1,280.000				
X0323830	DRAINAGE SCUPPR DS-11	EACH	2.000				
X0323988	TEMP SOIL RETEN SYSTM	SQ FT	146.000				
X0325758	MAN TA 8 DIA T8 G	EACH	2.000				
X0325759	TRAF CONT & PROT STG1	LSUM	1.000				
X0325760	TRAF CONT & PROT STG2	L SUM	1.000				
X0325761	TRAF CONT & PROT STG3	LSUM	1.000				
X0325762	BKWY DEV TRB 15T 17B	EACH	29.000				
Z0030150	IMPACT ATTEN NRD TL3	EACH	3.000				
Z0030260	IMP ATTN TEMP FRN TL3	EACH	3.000				
			* REVISED : JUNE 1, 2007				

Page 1 6/1/2007