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SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO. 1

TOTAL

SHEETS

SHEET

NO.
O.R.

RTE.

CONTRACT NO. 60F72

SHEET NO. 1 OF 11 SHEETS STA.            TO STA.            SCALE: 

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS SCHEDULES OF QUANTITIES

FILE NAME

...\D160F72-sht-schedule-01.dgn

ctbUSER NAME =

PLOT SCALE = 2.0000 ’ / in.

PLOT DATE = 5/2/2012

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

DTE

DTE

GAB

   

   

   

   5/3/2012

PAVEMENT

STATION

 2.25"CSE,

 BASEASPHALT

HOT-MIX

 14.25"

(FULL-DEPTH),

PAVEMENT,

ASPHALT

HOT-MIX

 N90 "F",MIX

 CSE,SURFACE

ASPHALT

HOT-MIX

POLYMERIZED

  N50 "D",MIX

 CSE,SURFACE

ASPHALT

HOT-MIX

 8.25"

(FULL-DEPTH),

PAVEMENT,

ASPHALT

HOT-MIX

 (JOINTED)9.75"

PAVEMENT

CONCRETE

CEMENT

PORTLAND

 6" ATYPE

SHOULDERS,

AGGREGATE

 6" BTYPE

SHOULDERS,

AGGREGATE

 6"

SHOULDERS,

ASPHALT

HOT-MIX

9.75"

SHOULDERS,

CONCRETE

CEMENT

PORTLAND

35501287 40701966 40603595 40603335 40701846 42000416 48100500 48101500 48203021 48300415

 YD)(SQ  YD)(SQ (TON) (TON)  YD)(SQ  YD)(SQ  YD)(SQ  YD)(SQ  YD)(SQ  YD)(SQ

 31 ROUTEIL 87+35  99+00TO 122 644 14 804

99+00  112+00TO 831 93 9402

112+00  126+00TO 9201 69 526

126+00  140+00TO 3547 1092

140+00  153+00TO 8453 1755

153+00  166+00TO 9199 201

166+00  180+00TO 29 13711 23

180+00  214+28.36TO 95 104 6723

 DRHUNTINGTON 209+97.84  216+14.76TO 107 86 1765 607

 ST MAINSOUTH 217+25  221+08TO 954 455

 DRLEGION 0+23  3+40TO 578 30

 STRAILROAD 300+75  303+98.02TO 903

 RDALGONQUIN 50+00  59+50TO 2452 275 7213

59+50  68+14.20TO 9590 54

 ARAMP 0+32.87  2+50TO 1392 10

2+50  9+00TO 3082 145 291

9+00  21+50TO 3310 279 558

21+50  28+75.28TO 1758 1181 43 86

 BRAMP 2+93.46  10+00TO 1608 163

10+00  13+50TO 172 28 71

13+50  15+16.46TO 828 12

 CRAMP 0+66.06  2+50TO 488 22

2+50  7+00TO 172 33 115

7+00  12+11.48TO 1099 163 447

 DRAMP 3+14.82  10+50TO 1635 134

10+50  16+00TO 2160 196 468

16+00  17+54.85TO 836 26 268

 ST MAINNORTH 50+00  57+23.89TO 4290

 RDFRONTAGE 0+80.52  5+41.09TO 4 42 1285

 CTGREENWOOD 20+27  21+75.41TO 424

 ACCESSQUARRY 60+00  61+50TO 746 173

61+50  67+86.49TO 1877 220

 PATH PRAIRIEMCCD 0+00  26+13.88TO 321

 DRIVE ACCESS 60+00  65+65TO

65+65  73+29.13TO

 PARKTOWNE 4969 708

TOTALS 8485 644 1663 12926 97445 1181 1583 77 6041

ITEM

 SCHEDULES OFINDEX

 NO.SHEET

PAVEMENT 39

SUBGRADE 40

 DRIVEWAYS &SIDEWALK 40

BARRIERS 41

& 43

 TRAFFIC OFMAINTENANCE &

 MARKINGSPAVEMENT 45

SIGNAGE 46

LANDSCAPING 46

 EXCAVATIONEARTH 47

EMBANKMENT 48

P.G.E. 49

MAINTENANCE OF TRAFFIC

44A 1352

1352




