

SHEET NUMBER	TEMPORARY INFORMATION SIGNING (SQ FT)	REMOVE SIGN PANEL TYPE 3 (SQ FT)	REMOVE, STORE AND RE-ERECT SIGN PANEL (SQ FT)
MOT-01	NONE	-	-
MOT-02	126	242	242
	26		
MOT-03	24		
	30		
MOT-04	180	263	
	120	278	
	16		
	30		
	44		
MOT-05	114	242	
	114	278	
	26		
MOT-06	180	242	
	100	242	
MOT-07	26		
MOT-08	9		
MOT-09	21		
	22		
MOT-10	180	230	
	46	230	
	5		
MOT-11	36		
	57		
	36		
MOT-12	36		
	57		
	36		
MOT-13	57		
	9		

SHEET NUMBER	TEMPORARY INFORMATION SIGNING (SQ FT)	REMOVE SIGN PANEL TYPE 3 (SQ FT)	REMOVE, STORE AND RE-ERECT SIGN PANEL (SQ FT)
MOT-14	16		
MOT-15	26	-	-
	138		283
	154		160
	95		443
	119		
	215		
	189		
	26		
	26		
MOT-16 TO MOT-25	NONE		
MOT-26	16		
MOT-27	41		
	63		
MOT-28 TO MOT-34	NONE		
MOT-35	9		
MOT-36 TO MOT-39	NONE		
MOT-40	8		
	16		
MOT-41	9		
	30		
MOT-42	36		
MOT-43 TO MOT-54	NONE		

SHEET NUMBER	TEMPORARY INFORMATION SIGNING (SQ FT)	REMOVE SIGN PANEL TYPE 3 (SQ FT)	REMOVE, STORE AND RE-ERECT SIGN PANEL (SQ FT)
MOT-55	57		
	9		
MOT-56	-	-	-
	57		
MOT-57	57		
	36		
MOT-58 TO MOT-60	NONE		
TOTAL	3,206	2,487	885

CHANGABLE MESSAGE SIGNS

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE PLACEMENT AND MESSAGES FOR ALL CHANGABLE MESSAGE SIGNS. PROVIDED BELOW FOR INFORMATION ONLY ARE ANTICIPATED LOCATIONS AND DURATIONS AT EACH LOCATION FOR PORTABLE CHANGABLE MESSAGE SIGNS:

LOCATION	CMS BOARDS (EACH)	TOTAL DURATION (CAL MO)
SB I-90/94 /EXIT RAMP TO I-290	1	10
WB I-290 AND EXIT TO EB I-90/94	1	10
EB I-290 / ASHLAND AVE	1	10
EB ROOSEVELT RD / I-90/94	1	10
WB ROOSEVELT RD / I-90/94	1	10
EB CANALPORT / I-90/94	1	10
WB CANALPORT / I-90/94	1	10
TOTAL		70

IDOT STD TC22 "ROAD WORK AHEAD SIGNS ARE PAID AS 'TEMPORARY INFORMATION SIGNING' THE QUANTITIES ARE ALREADY INCLUDED IN THE SIGNING SCHEDULE. PROVIDED BELOW FOR INFORMATION ONLY ARE ANTICIPATED LOCATIONS.

LOCATION
WB LOCAL LANES/ 30TH ST
RAMP D / NB I-55
RAMP E / SB I-55
EB I-290 / MORGAN ST.
JACKSON/ EB I-90/94

BOWMAN, BARRETT & ASSOCIATES INC
CONSULTING ENGINEERS
Chicago, Illinois
312.228.0100
www.bbainc.com



REVISIONS	
NAME	DATE

CSGCH-01
ILLINOIS DEPARTMENT OF TRANSPORTATION
F.A.I. 94/90 (DAN RYAN EXPRESSWAY)
SB DAN RYAN ELEVATED BRIDGE
REPAIR FROM 15TH TO 28TH STREETS
SIGNING SCHEDULES
SCALE: NTS
DATE: 4/14/2006
DRAWN BY: RA
CHECKED BY: RS

94/90-029-011-212-Signing Schedules-62581-212-Signing Schedules