

RIGHT-OF-WAY MARKER SCHEDULE (CONTINUED)				FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS
LOCATION			EACH	
STATION	OFFSET	L/R		
IL RTE. 336				
STA. 116+30.00	130.00	LT	1	
STA. 122+00.00	120.00	LT	1	
STA. 129+20.00	124.52	RT	1	
STA. 134+00.00	124.52	RT	1	
STA. 135+00.00	120.00	LT	1	
STA. 136+00.00	150.00	RT	1	
STA. 136+00.00	110.00	LT	1	
STA. 138+50.00	110.00	LT	1	
STA. 139+00.00	150.00	RT	1	
STA. 139+27.20	138.24	LT	1	
STA. 139+60.00	150.00	RT	1	
STA. 139+63.00	260.00	RT	1	
STA. 141+25.00	290.00	LT	1	
STA. 143+00.00	260.00	RT	1	
STA. 144+00.00	230.00	RT	1	
STA. 145+00.00	230.00	RT	1	
STA. 145+00.00	290.00	LT	1	
STA. 146+00.00	230.00	RT	1	
STA. 146+75.00	180.00	RT	1	
STA. 147+00.00	230.00	LT	1	
STA. 151+04.18	180.00	RT	1	
STA. 152+37.66	210.00	RT	1	
STA. 155+68.79	230.00	LT	1	
STA. 156+65.00	210.00	RT	1	
STA. 156+79.08	320.00	RT	1	
STA. 158+00.00	173.56	LT	1	
STA. 158+25.00	320.00	RT	1	
STA. 158+25.00	250.00	RT	1	
STA. 162+00.00	250.00	RT	1	
STA. 169+50.00	180.00	RT	1	
STA. 171+41.36	170.00	RT	1	
STA. 173+80.00	165.00	RT	1	
STA. 174+00.00	120.00	LT	1	
STA. 174+79.00	170.00	RT	1	
STA. 176+40.00	170.00	RT	1	
STA. 176+65.00	178.50	RT	1	
STA. 177+00.00	240.00	RT	1	
STA. 177+00.00	250.00	RT	1	
STA. 177+00.00	140.00	LT	1	
STA. 177+50.00	250.00	RT	1	
STA. 177+50.00	240.00	RT	1	
STA. 177+75.00	176.00	RT	1	
STA. 178+00.00	185.00	RT	1	
STA. 178+00.00	110.00	LT	1	
STA. 179+80.00	395.00	RT	1	
STA. 179+94.00	425.00	RT	1	
STA. 180+00.00	305.00	RT	1	
STA. 180+00.00	360.00	RT	1	
STA. 180+75.00	410.00	RT	1	
STA. 182+10.00	455.00	RT	1	
STA. 183+44.12	455.00	RT	1	
STA. 183+45.78	110.00	LT	1	
STA. 183+56.57	484.12	RT	1	
STA. 185+00.00	120.00	LT	1	
STA. 185+66.03	137.57	RT	1	
STA. 194+00.00	120.00	LT	1	
STA. 196+00.00	140.00	LT	1	
STA. 196+00.00	140.00	LT	1	
STA. 200+00.00	120.00	LT	1	
STA. 204+00.00	120.00	LT	1	
STA. 205+00.00	130.00	LT	1	
STA. 209+60.00	130.00	LT	1	
STA. 209+60.00	226.73	LT	1	
STA. 209+75.00	141.97	RT	1	
STA. 209+75.00	225.00	RT	1	
STA. 210+69.91	292.75	LT	1	
STA. 210+73.74	306.64	RT	1	
STA. 211+09.56	346.92	LT	1	
STA. 211+14.00	347.12	RT	1	
STA. 211+30.00	300.00	LT	1	
STA. 211+30.00	120.00	LT	1	

RIGHT-OF-WAY MARKER SCHEDULE (CONTINUED)				FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS
LOCATION			EACH	
STATION	OFFSET	L/R		
IL RTE. 336				
STA. 211+35.00	300.00	RT	1	
STA. 211+35.00	180.00	RT	1	
STA. 211+75.00	205.00	RT	1	
STA. 213+00.00	180.00	RT	1	
STA. 213+50.00	161.00	LT	1	
STA. 214+00.00	210.00	LT	1	
STA. 215+00.00	140.00	RT	1	
STA. 215+00.00	210.00	LT	1	
STA. 215+50.00	170.00	LT	1	
STA. 219+00.00	170.00	LT	1	
STA. 226+00.00	130.00	LT	1	
STA. 228+00.00	140.00	RT	1	
STA. 229+00.00	126.00	RT	1	
STA. 233+00.00	126.00	RT	1	
STA. 237+00.00	130.00	LT	1	
STA. 237+20.00	146.00	RT	1	
STA. 237+49.15	249.88	LT	1	
STA. 238+08.44	500.08	RT	1	
STA. 238+09.04	300.12	LT	1	
STA. 238+28.65	400.13	RT	1	
STA. 238+29.10	250.13	RT	1	
STA. 238+29.77	250.20	LT	1	
STA. 238+50.00	120.00	LT	1	
STA. 239+00.00	209.00	RT	1	
STA. 240+50.00	174.50	RT	1	
STA. 240+50.00	120.00	LT	1	
STA. 241+00.00	125.00	RT	1	
STA. 242+00.00	125.00	RT	1	
STA. 242+50.00	180.00	LT	1	
STA. 243+90.00	180.00	LT	1	
STA. 244+00.00	140.00	RT	1	
STA. 244+50.00	130.00	LT	1	
STA. 245+00.00	120.00	LT	1	
STA. 245+05.00	150.00	RT	1	
STA. 248+50.00	120.00	LT	1	
STA. 251+50.00	150.00	RT	1	
STA. 251+50.00	260.00	LT	1	
STA. 252+50.00	260.00	LT	1	
STA. 253+00.00	205.00	RT	1	
STA. 253+00.00	210.00	LT	1	
STA. 254+00.00	275.00	RT	1	
STA. 254+00.00	210.00	LT	1	
STA. 257+50.00	275.00	RT	1	
STA. 258+00.00	200.00	LT	1	
STA. 262+00.00	140.00	RT	1	
STA. 264+61.54	160.00	LT	1	
STA. 266+25.00	160.00	LT	1	
STA. 267+00.00	145.00	LT	1	
STA. 268+00.00	140.00	RT	1	
STA. 269+00.00	145.00	RT	1	
STA. 272+00.00	145.00	LT	1	
STA. 274+00.00	200.00	LT	1	
STA. 274+70.00	240.00	LT	1	
STA. 275+00.00	145.00	RT	1	
STA. 276+00.00	220.00	RT	1	
STA. 276+00.00	240.00	LT	1	
STA. 276+50.00	188.00	LT	1	
STA. 278+01.48	150.00	LT	1	
STA. 278+03.00	220.00	RT	1	
STA. 278+75.00	175.00	RT	1	
STA. 280+19.20	175.00	RT	1	
STA. 280+19.20	150.00	LT	1	
STA. 282+05.88	143.13	RT	1	
STA. 285+00.00	150.00	LT	1	
STA. 287+00.00	240.00	LT	1	
STA. 288+00.00	240.00	LT	1	
STA. 288+50.00	191.00	LT	1	
STA. 289+85.39	374.81	RT	1	
STA. 290+92.12	121.86	RT	1	
STA. 291+00.00	150.00	LT	1	
STA. 291+63.59	120.00	RT	1	

RIGHT-OF-WAY MARKER SCHEDULE (CONTINUED)				FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS
LOCATION			EACH	
STATION	OFFSET	L/R		
IL RTE. 336				
STA. 292+38.95	150.16	LT	1	
STA. 294+30.00	275.00	LT	1	
STA. 294+42.14	313.57	LT	1	
STA. 295+00.00	120.00	RT	1	
STA. 295+00.00	140.00	LT	1	
STA. 296+00.00	130.00	RT	1	
STA. 297+14.57	130.00	RT	1	
STA. 298+00.00	130.00	RT	1	
STA. 299+00.00	130.00	LT	1	
STA. 299+50.00	200.00	RT	1	
STA. 301+00.00	200.00	RT	1	
STA. 302+00.00	160.00	RT	1	
STA. 302+00.00	220.00	LT	1	
STA. 303+25.00	220.00	LT	1	
STA. 304+00.00	180.00	LT	1	
STA. 306+00.00	140.00	LT	1	
STA. 310+29.15	140.00	LT	1	
STA. 311+00.00	130.00	LT	1	
STA. 315+00.00	130.00	RT	1	
STA. 316+00.00	130.00	LT	1	
STA. 316+50.00	130.00	LT	1	
STA. 317+00.00	140.00	LT	1	
STA. 317+50.00	140.00	LT	1	
STA. 318+00.00	190.00	LT	1	
STA. 318+50.00	130.00	RT	1	
STA. 319+00.00	190.00	LT	1	
STA. 319+50.00	130.00	LT	1	
STA. 322+47.43	130.00	RT	1	
STA. 322+47.43	130.00	LT	1	
STA. 323+75.22	130.00	RT	1	
STA. 324+00.00	130.00	LT	1	
STA. 325+34.08	170.00	LT	1	
STA. 325+50.00	180.00	RT	1	
STA. 327+00.00	170.00	LT	1	
STA. 327+50.00	185.00	LT	1	
STA. 329+00.00	180.00	RT	1	
STA. 330+00.00	170.00	RT	1	
STA. 331+50.00	185.00	LT	1	
STA. 332+00.00	170.00	LT	1	
STA. 337+01.53	170.00	RT	1	
STA. 337+36.37	170.00	LT	1	
STA. 337+41.05	216.90	LT	1	
STA. 349+00.00	170.00	RT	1	
STA. 349+34.87	254.00	RT	1	
STA. 350+02.04	254.00	RT	1	
STA. 350+50.00	140.00	RT	1	
STA. 356+93.10	140.00	RT	1	
STA. 362+50.00	140.00	RT	1	
STA. 363+50.00	130.00	RT	1	
STA. 376+15.00	130.00	RT	1	
STA. 377+40.00	120.00	RT	1	
STA. 378+00.00	110.00	RT	1	
STA. 387+12.05	110.00	RT	1	
STA. 388+00.00	120.00	RT	1	
STA. 395+00.00	140.00	LT	1	
STA. 395+00.00	120.00	LT	1	
STA. 396+50.96	120.00	RT	1	
STA. 396+50.96	120.00	LT	1	
STA. 400+00.00	120.00	RT	1	
STA. 401+00.00	130.00	RT	1	
STA. 404+38.00	120.00	LT	1	
STA. 404+40.00	130.00	RT	1	
STA. 405+01.29	279.67	LT	1	
STA. 405+75.00	120.00	RT	1	
STA. 406+25.00	140.00	LT	1	
STA. 424+00.00	120.00	RT	1	
STA. 425+50.00	105.00	RT	1	
STA. 428+00.00	105.00	RT	1	
STA. 429+00.00	110.00	RT	1	
STA. 432+00.00	140.00	LT	1	
STA. 433+00.00	130.00	LT	1	

RIGHT-OF-WAY MARKER SCHEDULE (CONTINUED)				FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS
LOCATION			EACH	
STATION	OFFSET	L/R		
IL RTE. 336				
STA. 438+65.92	110.00	RT	1	
STA. 438+65.92	130.00	LT	1	
STA. 439+15.00	130.00	LT	1	
STA. 440+00.00	110.00	RT	1	
STA. 440+00.00	110.00	LT	1	
STA. 441+00.00	105.00	RT	1	
STA. 444+00.00	105.00	RT	1	
STA. 445+00.00	130.00	RT	1	
STA. 445+00.00	110.00	LT	1	
STA. 446+00.00	130.00	LT	1	
STA. 451+00.00	130.00	LT	1	
STA. 452+00.00	145.00	LT	1	
STA. 453+00.00	145.00	LT	1	
STA. 456+00.00	130.00	RT	1	
STA. 457+00.00	140.00	RT	1	
STA. 457+00.00	160.00	LT	1	
STA. 461+50.00	140.00	RT	1	
STA. 461+50.00	290.00	RT	1	
STA. 461+78.69	280.53	RT	1	
STA. 463+50.00	160.00	LT	1	