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PR ~ IL RTE 336

EX ~ US RTE 136

2 (WHITE)

PR R-O-W LINE & A/C LINE

 A/C

EX R-O-W LINE & PR A/C LINE

PR R-O-W LINE & A/C LINE (BY OTHERS)

F
E

1

PR TYPE III BARRICADES

(BY OTHERS)

MAINTENANCE OF TRAFFIC  

IL RTE 336 (STAGE 2) (CASE II)

STA.  1167+00 TO STA.  1182+00

PR DBL VERTICAL SIGN PANELS

VP-1 L/R (2408)

SECTION BEGINS 

STA. 1174+00.00

+
0
0

PR TRAFFIC CONTROL & PROTECTION (BY OTHERS)

NOTE: ADJACENT CONTRACT

FE

ACCESS

FE

ACCESS

PR DRUMS W/STEADY BURNING

LIGHTS @ 50’ CTS (BY OTHERS)
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P
)

PR TYPE III BARRICADES

(BY OTHERS)

ROAD CLOSED
 

THRU TRAFFIC
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R11-4 (60x30)

STA. 1172+67
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R11-2 (48x30)

STA. 1174+82
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R11-2 (48x30)

STA. 1162+07

CASE II CONTINUED

2 SKIP-DASH (YELLOW)
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DIRECTION OF TRAFFIC

 

TYPE III BARRICADE W/ PROPER ROAD CLOSURE SIGNS

 

PERMANENT ROADWAY DITCH FLOW

 

TEMPORARY STAGE DITCH FLOW

 

EXISTING ROADWAY DITCH FLOW

 

STAGE CONSTRUCTION LIMITS

 

STAGE CONSTRUCTION

 

REMOVAL

 

EXISTING PAVEMENT MARKING

 

TEMP PAINT PAVEMENT MARKING - LINE 5"

 

TEMP PAINT PAVEMENT MARKING - LINE 6"

 

TEMP PAINT PAVEMENT MARKING - LINE 12"

 

TEMP PAINT PAVEMENT MARKING - LINE 24"

 

TEMP PAINT PAVEMENT MARKING - LETTERS & SYMBOLS
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