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PC STA 46+42.98

PR ~ TR 221

2 (WHITE)
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IMPROVEMENT ENDS 

T.R. 221

STA. 45+00.00

EX R-O-W LINE

EX R-O-W LINE

REMOVE TEMP GRATE, TYPE 8

& CONSTRUCT PERMANENT

MEDIAN INLET, STAGE 2.

CONSTRUCT PERMANENT

INLET BOX, STAGE 2.

MAINTENANCE OF TRAFFIC

IL RTE 336 (STAGE 2)

STA.  1380+00 TO STA.  1393+00

CONSTRUCT PERMANENT CULVERTS,

STAGE 2 (SEE CULVERT PROFILE).

PR TEMPORARY CONCRETE BARRIER WITH

STEADY BURNING LIGHTS AND SINGLE

VERTICAL PANELS AT 25’ CTS, 

1,100  FT

PR IMPACT ATTENUATORS, TEMPORARY

(NON-REDIRECTIVE), TEST LEVEL 3, 1 - EACH

INSTALL AFTER EMBANKMENT IS

COMPLETE (NO SIDE OF THE ROAD

HAZARDS EXISTS), THEN REMOVE

CONCRETE BARRIER AND IMPACT

ATTENUATORS.

*

PR DBL VERTICAL PANEL SIGNS

VP - L/R (24x08)

* * *

2 x2 (YELLOW)

2 SKIP-DASH (YELLOW)

REMOVE TEMP END SECTION

& CONSTRUCT PERMANENT

INLET BOX, STAGE 2.
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DIRECTION OF TRAFFIC

 

TYPE III BARRICADE W/ PROPER ROAD CLOSURE SIGNS

 

PERMANENT ROADWAY DITCH FLOW

 

TEMPORARY STAGE DITCH FLOW

 

EXISTING ROADWAY DITCH FLOW

 

STAGE CONSTRUCTION LIMITS

 

STAGE CONSTRUCTION

 

REMOVAL

 

EXISTING PAVEMENT MARKING

 

TEMP PAINT PAVEMENT MARKING - LINE 5"

 

TEMP PAINT PAVEMENT MARKING - LINE 6"

 

TEMP PAINT PAVEMENT MARKING - LINE 12"

 

TEMP PAINT PAVEMENT MARKING - LINE 24"

 

TEMP PAINT PAVEMENT MARKING - LETTERS & SYMBOLS

 


