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+

0
0
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0’ 100’50’

1167+00

EX R-O-W LINE

EX ~ TR 193

PR ~ IL RTE 336

+
3

6

B
E

G
IN

 T
A

P
E

R

1153+00

1

EX ~ US RTE 136

PR DOUBLE VERTICAL PANEL SIGNS

VP-1 L/R (2408) (BY OTHERS)

1
0

’

(T
Y

P
)

STOP

AHEAD

55
M.P.H.

SPEED

REDUCED

(BY OTHERS)

TBR AFTER USE

MAINTENANCE OF TRAFFIC 

IL RTE 336 (STAGE 3) CASE IV

STA.  1153+00 TO STA.  1167+00

PR TRAFFIC CONTROL & PROTECTION (BY OTHERS)

NOTE: ADJACENT CONTRACT

CASE IV

WHEN TRAFFIC IS AT IT’S FINAL POSITION 

(WEST ADJACENT SECTION) AND NEEDED TO BE

TRANSITIONED FROM 4-LANES TO TWO-WAY 

TRAFFIC ON THE FUTURE EB LANES.

EX SIGN

R1-1 (36x36)

(TO REMAIN)

2 (WHITE)

(BY OTHERS)

DO NOT

ENTER

SPEED

LIMIT

55

LANE ENDS

MERGE

RIGHT

W9-2R (36x36)

STA. 1158+75

(BY OTHERS)

WRONG

WAY

R5-1a (36x24)

STA. 1158+75

(BY OTHERS)

200’

TYP

R5-1 (36x36)

STA. 1159+90

(BY OTHERS)

DO NOT

ENTER

R5-1 (36x36)

STA. 1159+90

(BY OTHERS)

ONE WAY

DIVIDED

HIGHWAY

ONE WAY
WRONG

WAY

R5-1a (36x24)

STA. 1164+50

(BY OTHERS)

W4-2 (36x36)

STA 1164+00

(BY OTHERS)
ONE WAY

ONE WAY

PR DIRECTIONAL BARRICADES

@ 50’ CTS (BY OTHERS)

TBR - AFTER USE, STOCKPILE

FOR PICKUP BY IDOT, OPERATIONS

R6-1R (36x12)

STA. 1161+80

(BY OTHERS)

R6-1R (36x12)

STA. 1165+14

(BY OTHERS)

ONE WAY

R6-1R (36x12)

STA. 1166+16

(BY OTHERS)

R2-1 (36x48)

w/RED FLAG

STA. 1166+00

(BY OTHERS)

YIELD

ONE WAY

YIELD

ONE WAY

R6-1L (36x12)

STA. 89+25

(OPPOSITE SIDE)

(BY OTHERS)
R1-2 (36x36)

R6-1L (36x12)

STA. 89+93

(BY OTHERS)

R1-2 (36x36)

R6-1L (36x12)

STA. 89+93

(BY OTHERS)

SPEED

LIMIT

65

R2-1 (36x48)

STA. 1158+00

(BY OTHERS)

R6-3 (24x18)

STA. 89+25

R6-1R (36x12)

(BY OTHERS)

EX R-O-W LINE

PR DRUMS W/STEADY BURNING

LIGHTS @ 50’ CTS (BY OTHERS)

TBR - AFTER USE, STOCKPILE

FOR PICKUP BY IDOT, OPERATIONS

LAMOINE RIVER

EAST FORK

SIGN 004 (69x30)

(WOOD)

STA. 1155+50

(BY OTHERS)

3

4

122

CONC

L
A

 M
O
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E

   R
IV

E
R

W
E

S
T

     F
O

R
K

(BURIED

CABLE)

DIRT

 FE

R
O

C
K

4
’x

6
’ 

C
O

N
C
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O

X

DIRT

 FE

R
O

C
K

 F
E

DIRT FE

S

MH

FND

 5
+

0
0

15" CMP

OHEOHEOHEOHEOHE

 440+00  445+00  450+00

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

SECTION

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. No.  

                  

TOTAL

SHEETS

SHEET

No.
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*
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A
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E
-T

IM
E

*

*
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1

D6 PROJECT:         FILE:          .   

HANCOCK

COUNTY

315

RTE.

F.A.P. 

CONTRACT No. 72682

34-5

DATE: CHECKED BY:MARCH 10, 2006 JAC

DRAWN BY:   RG

612

 1155+00  1160+00  1165+00

LEGEND

1

 

2

 

3

 

4

 

5

 

6

DIRECTION OF TRAFFIC

 

TYPE III BARRICADE W/ PROPER ROAD CLOSURE SIGNS

 

PERMANENT ROADWAY DITCH FLOW

 

TEMPORARY STAGE DITCH FLOW

 

EXISTING ROADWAY DITCH FLOW

 

STAGE CONSTRUCTION LIMITS

 

STAGE CONSTRUCTION

 

REMOVAL

 

EXISTING PAVEMENT MARKING

 

TEMP PAINT PAVEMENT MARKING - LINE 5"

 

TEMP PAINT PAVEMENT MARKING - LINE 6"

 

TEMP PAINT PAVEMENT MARKING - LINE 12"

 

TEMP PAINT PAVEMENT MARKING - LINE 24"

 

TEMP PAINT PAVEMENT MARKING - LETTERS & SYMBOLS

 


