

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
709	.	**	72	21

SCHEDULE OF QUANTITIES

* 113(RS-5,BR) & 114RS-2
 ** CHAMPAIGN AND VERMILION
 CONTRACT NO. 90864

SCHEDULE OF DRAINAGE STRUCTURES

	STATION	50100300 REM EXIST STRUCT NO. 1 (EACH)	50100400 REM EXIST STRUCT NO. 2 (EACH)	54001000 BOX CUL END SECT (EACH)	54021204 PCBC 12 X 4 (M273) (FOOT)	54207162 P CUL 1 RC-E EQRS 27 (FOOT)	54214512 PRC FL END S EQ RS 27 (EACH)	USFL	DSFL
SN 010-8320	484+77.00	1.0							
SN 010-8320	RT/L 484+94.18				56.0				
SN 010-8320	RT 484+86.94			1.0			744.30		
SN 010-8320	LT 485+01.41			1.0				744.20	
	RT/L 7+94.70		1.0			40.0	95.39		95.38
	<u>TOTALS</u>	<u>1.0</u>	<u>1.0</u>	<u>2.0</u>	<u>56.0</u>	<u>40.0</u>			

20900110 POROUS GRANULAR BACKFILL

STATION	TO	STATION	CU YD
<u>CHAMPAIGN COUNTY</u>			
484+94.18		484+94.18	59.0
7+94.70		7+94.70	14.0
		<u>SUBTOTAL</u>	<u>73.0</u>
<u>VERMILION COUNTY</u>			
119+00		119+00	11.0
128+00		128+00	11.0
		<u>SUBTOTAL</u>	<u>22.0</u>
		<u>TOTAL</u>	<u>95.0</u>

28101500 RIPRAP, SPECIAL

STATION	TO	STATION	SQ YD
484+94.18		484+94.18	112.0
		<u>TOTAL</u>	<u>112.0</u>