



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 8, 2017

SUBJECT: FAU Route 3519 (Harts Rd)
Project STP-3519(002)
Section 66-B
Cook County
Contract No. 60X41
Item No. 2, June 16, 2017 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices
2. Revised page ii of the Table of Contents to the Special Provisions
3. Added page 124 to the Special Provisions
4. Revised sheets 11 & 33 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E.
Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Anthony Quigley, Region 1, District 1; Tim Kell; Estimates

MS/ck

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60X41

State Job # - C-91-091-14

County Name - COOK - -
 Code - 31 - -
 District - 1 - -
 Section Number - 66-B

Project Number
 STP-3519/002/
 *REVISED: JUNE 07, 2017

Route
 FAU 3519

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0324599	ROD AND CLEAN EX COND	FOOT	2,162.000				
X0325748	ACRYLIC COATING	SQ YD	277.000				
X0325749	FIBER WRAP	SQ FT	2,488.000				
X0325938	TEMP WIR INTERCON COM	L SUM	1.000				
X0327638	STREAM GAUGE	EACH	1.000				
X2020502	BRACED EXCAVATION	CU YD	8.000				
X4404400	PAVT REMOVAL SPL	SQ YD	416.000				
X5030305	CONC WEARING SURF 5	SQ YD	208.000				
X5860110	GRANULAR BACKFILL STR	CU YD	90.000				
X7010216	TRAF CONT & PROT SPL	L SUM	1.000				
X7015005	CHANGEABLE MESSAGE SN	CAL DA	28.000				
X8430100	REMOV EX CON ATT STR	FOOT	43.000				
X8710024	FOCC62.5/125 MM12SM24	FOOT	2,195.000				
X8950450	REM EX UNDRGRD C	FOOT	152.000				
X8950510	REM FOC FR CONDUIT	FOOT	2,195.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60X41

State Job # - C-91-091-14

County Name - COOK - -
 Code - 31 - -
 District - 1 - -
 Section Number - 66-B

Project Number
 STP-3519/002/
 *REVISED: JUNE 07, 2017

Route
 FAU 3519

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
Z0001900	ASB BEARING PAD REMOV	EACH	28.000				
Z0012754	STR REP CON DP = < 5	SQ FT	579.000				
Z0012755	STR REP CON DP OVER 5	SQ FT	30.000				
Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000				
Z0030850	TEMP INFO SIGNING	SQ FT	51.400				
Z0033056	OPTIM TRAF SIGNAL SYS	EACH	2.000				
Z0046304	P UNDR FOR STRUCT 4	FOOT	152.000				
Z0051500	REM & RESET ST SIGNS	EACH	2.000				
*ADD Z0073510	TEMP TR SIGNAL TIMING	EACH	3.000				
Z0073700	TEMP WALL BRACING SYS	L SUM	1.000				
20100110	TREE REMOV 6-15	UNIT	100.000				
20100210	TREE REMOV OVER 15	UNIT	106.000				
20101000	TEMPORARY FENCE	FOOT	613.000				
20101100	TREE TRUNK PROTECTION	EACH	8.000				
20300100	CHANNEL EXCAVATION	CU YD	318.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60X41

State Job # - C-91-091-14

County Name - COOK- -
 Code - 31 - -
 District - 1 - -
 Section Number - 66-B

Project Number
 STP-3519/002/
 *REVISED: JUNE 07, 2017

Route
 FAU 3519

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
20800150	TRENCH BACKFILL	CU YD	25.000				
21101505	TOPSOIL EXC & PLAC	CU YD	75.000				
21101805	COMPOST F & P 2	SQ YD	662.000				
25000210	SEEDING CL 2A	ACRE	0.250				
25000300	SEEDING CL 3	ACRE	0.250				
25000310	SEEDING CL 4	ACRE	0.250				
25000400	NITROGEN FERT NUTR	POUND	7.000				
25000500	PHOSPHORUS FERT NUTR	POUND	7.000				
25000600	POTASSIUM FERT NUTR	POUND	7.000				
25100630	EROSION CONTR BLANKET	SQ YD	662.000				
28000250	TEMP EROS CONTR SEED	POUND	14.000				
28000400	PERIMETER EROS BAR	FOOT	732.000				
28000510	INLET FILTERS	EACH	7.000				
28100105	STONE RIPRAP CL A3	SQ YD	116.000				
28200200	FILTER FABRIC	SQ YD	834.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60X41

State Job # - C-91-091-14

County Name - COOK- -
 Code - 31 - -
 District - 1 - -
 Section Number - 66-B

Project Number
 STP-3519/002/
 *REVISED: JUNE 07, 2017

Route
 FAU 3519

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
28400100	GABIONS	CU YD	128.000				
28401000	SLOPE MATTRESS 12	SQ YD	463.000				
30300112	AGG SUBGRADE IMPR 12	SQ YD	384.000				
40600290	BIT MATLS TACK CT	POUND	85.000				
42000070	PVT CON HMA BR APP SL	SQ YD	340.000				
42400200	PC CONC SIDEWALK 5	SQ FT	1,740.000				
44000500	COMB CURB GUTTER REM	FOOT	189.000				
44000600	SIDEWALK REM	SQ FT	1,858.000				
44004250	PAVED SHLD REMOVAL	SQ YD	24.000				
50101500	REM EXIST SUP-STR	EACH	1.000				
50102400	CONC REM	CU YD	26.900				
50104400	CONC HDWL REM	EACH	1.000				
50200100	STRUCTURE EXCAVATION	CU YD	90.000				
50200300	COFFERDAM EXCAVATION	CU YD	85.000				
50201121	COFFERDAM TYP 2 LOC 1	EACH	1.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60X41

State Job # - C-91-091-14

County Name - COOK - -
 Code - 31 - -
 District - 1 - -
 Section Number - 66-B

Project Number
 STP-3519/002/
 *REVISED: JUNE 07, 2017

Route
 FAU 3519

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
50201122	COFFERDAM TYP 2 LOC 2	EACH	1.000				
50300225	CONC STRUCT	CU YD	48.300				
50300255	CONC SUP-STR	CU YD	49.000				
50300260	BR DECK GROOVING	SQ YD	337.000				
50300300	PROTECTIVE COAT	SQ YD	554.000				
50301350	CONC SUPSTR APP SLAB	CU YD	125.500				
50400405	P P CONC DK BM 21 DP	SQ FT	1,868.000				
50800205	REINF BARS, EPOXY CTD	POUND	60,940.000				
50900105	ALUM RAILING TY L	FOOT	140.000				
51500100	NAME PLATES	EACH	1.000				
550A0360	STORM SEW CL A 2 15	FOOT	93.000				
55100500	STORM SEWER REM 12	FOOT	50.000				
55100700	STORM SEWER REM 15	FOOT	26.000				
58700300	CONCRETE SEALER	SQ FT	25.000				
59100100	GEOCOMPOSITE WALL DR	SQ YD	50.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60X41

State Job # - C-91-091-14

County Name - COOK--
 Code - 31 - -
 District - 1 - -
 Section Number - 66-B

Project Number
 STP-3519/002/
 *REVISED: JUNE 07, 2017

Route
 FAU 3519

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
60201110	CB TA 4 DIA T11V F&G	EACH	4.000				
60255500	MAN ADJUST	EACH	1.000				
60265700	VV ADJUST	EACH	1.000				
60500050	REMOV CATCH BAS	EACH	4.000				
60603800	COMB CC&G TB6.12	FOOT	81.000				
60608562	COMB CC&G TM4.12	FOOT	46.000				
63000001	SPBGR TY A 6FT POSTS	FOOT	87.500				
63100045	TRAF BAR TERM T2	EACH	2.000				
63100085	TRAF BAR TERM T6	EACH	4.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	2.000				
63200310	GUARDRAIL REMOV	FOOT	458.000				
66900200	NON SPL WASTE DISPOSL	CU YD	250.000				
66900450	SPL WASTE PLNS/REPORT	L SUM	1.000				
66900530	SOIL DISPOSAL ANALY	EACH	1.000				
67000400	ENGR FIELD OFFICE A	CAL MO	6.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60X41

State Job # - C-91-091-14

County Name - COOK--
 Code - 31 - -
 District - 1 - -
 Section Number - 66-B

Project Number
 STP-3519/002/
 *REVISED: JUNE 07, 2017

Route
 FAU 3519

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
67100100	MOBILIZATION	L SUM	1.000				
72501000	TERMINAL MARKER - DA	EACH	2.000				
78008210	POLYUREA PM T1 LN 4	FOOT	831.000				
78100100	RAISED REFL PAVT MKR	EACH	2.000				
78200006	GRDRAIL REF TYPE B	EACH	8.000				
81028200	UNDRGRD C GALVS 2	FOOT	119.000				
81200230	CON EMB STR 2 PVC	FOOT	76.000				
81400100	HANDHOLE	EACH	1.000				
81400200	HD HANDHOLE	EACH	1.000				
85000200	MAIN EX TR SIG INSTAL	EACH	2.000				
87300925	ELCBL C TRACER 14 1C	FOOT	2,172.000				
89502300	REM ELCBL FR CON	FOOT	2,172.000				
89502380	REMOV EX HANDHOLE	EACH	2.000				

CONTRACT NUMBER **60X41**

THIS IS THE TOTAL BID **\$** _____

NOTES:

1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.

TEMPORARY WIRELESS INTERCONNECT, COMPLETE	68
PAVEMENT REMOVAL (SPECIAL)	69
REMOVING AND RESETTING STREET SIGNS	70
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES.....	71
TEMPORARY TRAFFIC SIGNAL TIMING	72
CONCRETE WEARING SURFACE	73
PIPE UNDERDRAINS FOR STRUCTURES	75
STRUCTURAL REPAIR OF CONCRETE	76
WEEP HOLE DRAINS FOR ABUTMENTS, WINGWALLS, RETAINING WALLS AND CULVERTS.....	86
BRIDGE DECK CONSTRUCTION	86
BUTT JOINTS (BDE)	88
COMPENSABLE DELAY COSTS (BDE).....	89
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)	93
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE).....	95
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)	107
HOT-MIX ASPHALT – TACK COAT (BDE)	108
PAVEMENT MARKING REMOVAL (BDE)	108
PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)	109
PORTLAND CEMENT CONCRETE BRIDGE DECK CURING (BDE)	110
PROGRESS PAYMENTS (BDE)	111
STEEL PLATE BEAM GUARDRAIL (BDE)	112
TEMPORARY PAVEMENT MARKING (BDE).....	114
TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (BDE)	117
WARM MIX ASPHALT (BDE)	117
WEEKLY DBE TRUCKING REPORTS (BDE).....	119
WORKING DAYS (BDE).....	119
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID).....	120
TEMPORARY TRAFFIC SIGNAL TIMING	124

TEMPORARY TRAFFIC SIGNAL TIMING

Effective: May 22, 2002
890.02TS

Revised: July 1, 2015

Description.

This work shall consist of developing and maintaining appropriate traffic signal timings for the specified intersection for the duration of the temporary signalized condition, as well as impact to existing traffic signal timings caused by detours or other temporary conditions.

All timings and adjustments necessary for this work shall be performed by an approved Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for District One of the Illinois Department of Transportation. The Contractor shall contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.

The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING.

- (a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour meeting and conduct on-site implementation of the traffic signal timings.
- (b) Consultant shall be responsible for making fine-tuning adjustments to the timings in the field to alleviate observed adverse operating conditions and to enhance operations.
- (c) Consultant shall provide monthly observation of traffic signal operations in the field.
- (d) Consultant shall provide on-site consultation and adjust timings as necessary for construction stage changes, temporary traffic signal phase changes, and any other conditions affecting timing and phasing, including lane closures, detours, and other construction activities.
- (e) Consultant shall make timing adjustments and prepare comment responses as directed by the Area Traffic Signal Operations Engineer.
- (f) Return original timing plan once construction is complete.

Basis of Payment.

The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL TIMING, which price shall be payment in full for performing all work described herein per intersection. When the temporary traffic signal installation is turned on and/or detour implemented, 50 percent of the bid price will be paid. The remaining 50 percent of the bid price will be paid following the removal of the temporary traffic signal installation and/or detour.