
 
 
June 9, 2017 
 
SUBJECT:  FAP Route 347 (IL 38/Roosevelt Rd.) 
  Project HSIP-0347(003) 
  Section (CY&543R)TS(14) 
  DuPage County 
  Contract No. 60X87 
  Item No. 119, June 16, 2017 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices 
2. Revised pages 2-7 of the Special Provisions 
3. Revised sheets 3-9, 12 & 25 of the Plans 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
 
Very truly yours, 
 

Maureen M. Addis, P.E. 
Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Anthony Quigley, Region 1, District 1;  Tim Kell;   Estimates 
 
MS/ck 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
6/9/2017

60X87

State Job # - C-91-236-14

Project Number Route

County Name - DUPAGE- - HSIP-0347/003/ FAP 347

Code - 43 -  - *REVISED: JUNE 07, 2017

District - 1 -  - 

Section Number - (CY&543R)TS(14) 186

184

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

B2006316 T-SYRG RT IS TF     2 EACH 4.000

K0012970 PERENNIAL PLNT BULB T UNIT 1.000

K0012990 P PL ORNAMENT T GAL P UNIT 1.000

X0324085 EM VEH P S LSC 20 3C FOOT 690.000

X0327979 PAVMT MRKG REM GRIND SQ FT 3,904.000

X0327980 PAVMT MRKG REM WTR BL SQ FT 3,904.000

X1400081 FAC T SUPER P CAB SP EACH 1.000

X1400150 SERV INSTL GR MT MTR EACH 1.000

X1400201 RADAR VEH DET SY SASB EACH 1.000

X4022000 TEMP ACCESS- COM ENT EACH 11.000

X4060004 P HMA SC SMA 9.5 N80 TON 2,518.000

*DEL    X4400100 PCC SURF REM VAR DP SQ YD 290.000

X4400220 CURB REM & REPLACEMT FOOT 105.000

X6026050 SANITARY MANHOLE ADJ EACH 1.000

X6030310 FR & LIDS ADJUST SPL EACH 26.000
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X6061005 CONC CURB TB SPL FOOT 493.000

X7010216 TRAF CONT & PROT SPL L SUM 1.000

X7015005 CHANGEABLE MESSAGE SN CAL DA 730.000

X7030005 TEMP PAVT MKING REMOV SQ FT 12,415.000

X8620200 UNINTER POWER SUP SPL EACH 1.000

X8710024 FOCC62.5/125 MM12SM24 FOOT 1,748.000

*REV    Z0004562 COMB C C&G REM & REPL FOOT 1,761.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0030850 TEMP INFO SIGNING SQ FT 430.000

Z0033046 RE-OPTIMIZE SIG SYS 2 EACH 1.000

Z0033700 LONG JOINT SEALANT FOOT 13,954.000

Z0056608 STORM SEW WM REQ   12 FOOT 70.000

Z0076600 TRAINEES HOUR 500.000 0.800 400.000

Z0076604 TRAINEES TPG HOUR 500.000 15.000 7,500.000

20100110 TREE REMOV 6-15 UNIT 16.000
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

20101000 TEMPORARY FENCE FOOT 1,875.000

20101200 TREE ROOT PRUNING EACH 9.000

20101300 TREE PRUN 1-10 EACH 7.000

20101350 TREE PRUN OVER 10 EACH 2.000

20101700 SUPPLE WATERING UNIT 21.000

20200100 EARTH EXCAVATION CU YD 273.000

20201200 REM & DISP UNS MATL CU YD 325.000

20400800 FURNISHED EXCAVATION CU YD 156.000

20800150 TRENCH BACKFILL CU YD 338.000

21101505 TOPSOIL EXC & PLAC CU YD 597.000

25000400 NITROGEN FERT NUTR POUND 42.000

25000500 PHOSPHORUS FERT NUTR POUND 42.000

25000600 POTASSIUM FERT NUTR POUND 42.000

25000750 MOWING ACRE 0.700

25100115 MULCH METHOD 2 ACRE 0.700
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25200110 SODDING SALT TOLERANT SQ YD 3,382.000

25200200 SUPPLE WATERING UNIT 41.000

28000250 TEMP EROS CONTR SEED POUND 70.000

28000400 PERIMETER EROS BAR FOOT 911.000

28000510 INLET FILTERS EACH 18.000

30300001 AGG SUBGRADE IMPROVE CU YD 25.000

30300112 AGG SUBGRADE IMPR  12 SQ YD 484.000

35101500 AGG BASE CSE B CU YD 20.000

35101600 AGG BASE CSE B  4 SQ YD 1,987.000

35400540 PCC BASE CSE W 14 SQ YD 40.000

35501316 HMA BASE CSE  8 SQ YD 187.000

35501319 HMA BASE CSE  8 3/4 SQ YD 531.000

35800100 PREPARATION OF BASE SQ YD 763.000

*REV    40600290 BIT MATLS TACK CT POUND 18,230.000

40600400 MIX CR JTS FLANGEWYS TON 7.000
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*REV    40600827 P LB MM IL-4.75  N50 TON 1,116.000

40600982 HMA SURF REM BUTT JT SQ YD 174.000

*DEL    40600985 PCC SURF REM BUTT JT SQ YD 110.000

*REV    40603335 HMA SC "D"   N50 TON 99.000

*REV    42001300 PROTECTIVE COAT SQ YD 2,982.000

*REV    42300400 PCC DRIVEWAY PAVT  8 SQ YD 152.000

42400200 PC CONC SIDEWALK 5 SQ FT 4,968.000

42400300 PC CONC SIDEWALK 6 SQ FT 2,702.000

42400410 PC CONC SIDEWALK 8 SQ FT 1,539.000

42400800 DETECTABLE WARNINGS SQ FT 371.000

44000100 PAVEMENT REM SQ YD 523.000

44000158 HMA SURF REM    2 1/4 SQ YD 875.000

44000159 HMA SURF REM    2 1/2 SQ YD 25,117.000

44000200 DRIVE PAVEMENT REM SQ YD 586.000

44000300 CURB REM FOOT 70.000
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44000500 COMB CURB GUTTER REM FOOT 1,771.000

44000600 SIDEWALK REM SQ FT 1,740.000

44003100 MEDIAN REMOVAL SQ FT 6,985.000

*DEL    44201741 CL D PATCH T2  8 SQ YD 60.000

*DEL    44201747 CL D PATCH T4  8 SQ YD 190.000

44201798 CL D PATCH T1 13 SQ YD 195.000

44201803 CL D PATCH T2 13 SQ YD 390.000

44201807 CL D PATCH T3 13 SQ YD 455.000

44201809 CL D PATCH T4 13 SQ YD 520.000

550A0050 STORM SEW CL A 1  12 FOOT 62.000

550A0160 STORM SEW CL A 1  36 FOOT 128.000

550A0450 STORM SEW CL A 2  36 FOOT 350.000

55100500 STORM SEWER REM  12 FOOT 52.000

56400100 FIRE HYDNTS TO BE MVD EACH 2.000

56400300 FIRE HYDNTS TO BE ADJ EACH 2.000
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Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

56500600 DOM WAT SER BOX ADJ EACH 1.000

60107600 PIPE UNDERDRAINS  4 FOOT 415.000

60201105 CB TA 4 DIA T11F&G EACH 4.000

60204805 CB TA 5 DIA T11F&G EACH 5.000

60205040 CB TA 5 DIA T24F&G EACH 1.000

60223800 MAN TA 6 DIA T1F CL EACH 2.000

60236800 INLETS TA T11F&G EACH 2.000

60237470 INLETS TA T24F&G EACH 3.000

60250200 CB ADJUST EACH 27.000

60250500 CB ADJ NEW T1F CL EACH 3.000

60251500 CB ADJ NEW T11F&G EACH 1.000

60255500 MAN ADJUST EACH 6.000

60260100 INLETS ADJUST EACH 7.000

60265700 VV ADJUST EACH 4.000

60266600 VALVE BOX ADJ EACH 2.000
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60500050 REMOV CATCH BAS EACH 4.000

60500060 REMOV INLETS EACH 5.000

60603800 COMB CC&G TB6.12 FOOT 729.000

60604700 COMB CC&G TB6.18 MOD FOOT 1,240.000

60605000 COMB CC&G TB6.24 FOOT 155.000

60607400 COMB CC&G TB9.24 FOOT 889.000

60618300 CONC MEDIAN SURF 4 SQ FT 101.000

60619600 CONC MED TSB6.12 SQ FT 2,891.000

66300105 CALCIUM CHLORIDE APLD TON 3.000

66900200 NON SPL WASTE DISPOSL CU YD 220.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 9.000

67000400 ENGR FIELD OFFICE A CAL MO 8.000

67100100 MOBILIZATION L SUM 1.000

70300100 SHORT TERM PAVT MKING FOOT 8,673.000
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70300150 SHRT TRM PAVT MK REM SQ FT 2,891.000

70300220 TEMP PVT MK LINE 4 FOOT 7,872.000

70300240 TEMP PVT MK LINE 6 FOOT 5,504.000

70300260 TEMP PVT MK LINE 12 FOOT 80.000

70300280 TEMP PVT MK LINE 24 FOOT 744.000

70300510 PAVT MARK TAPE T3 L&S SQ FT 1,296.000

70300520 PAVT MARK TAPE T3   4 FOOT 26,568.000

70300560 PAVT MARK TAPE T3  12 FOOT 120.000

70300570 PAVT MARK TAPE T3  24 FOOT 1,116.000

72000100 SIGN PANEL T1 SQ FT 69.000

72000200 SIGN PANEL T2 SQ FT 15.000

72000300 SIGN PANEL T3 SQ FT 263.000

72400100 REMOV SIN PAN ASSY TA EACH 1.000

72400330 REMOV SIGN PANEL T3 SQ FT 222.000

72400500 RELOC SIN PAN ASSY TA EACH 11.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 10
6/9/2017

60X87

State Job # - C-91-236-14

Project Number Route

County Name - DUPAGE- - HSIP-0347/003/ FAP 347

Code - 43 -  - *REVISED: JUNE 07, 2017

District - 1 -  - 

Section Number - (CY&543R)TS(14) 186

184

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

72800100 TELES STL SIN SUPPORT FOOT 75.000

78000100 THPL PVT MK LTR & SYM SQ FT 432.000

*REV    78000200 THPL PVT MK LINE  4 FOOT 3,534.000

78000400 THPL PVT MK LINE  6 FOOT 2,752.000

78000600 THPL PVT MK LINE 12 FOOT 40.000

78000650 THPL PVT MK LINE 24 FOOT 372.000

78100100 RAISED REFL PAVT MKR EACH 312.000

78300200 RAISED REF PVT MK REM EACH 263.000

81028200 UNDRGRD C GALVS     2 FOOT 1,699.000

81028220 UNDRGRD C GALVS     3 FOOT 226.000

81028240 UNDRGRD C GALVS     4 FOOT 394.000

81400100 HANDHOLE EACH 5.000

81400200 HD HANDHOLE EACH 1.000

81400300 DBL HANDHOLE EACH 2.000

84200600 REM LT U NO SALV EACH 3.000
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85000200 MAIN EX TR SIG INSTAL EACH 1.000

86400100 TRANSCEIVER - FIB OPT EACH 1.000

87300925 ELCBL C TRACER 14  1C FOOT 1,748.000

87301215 ELCBL C SIGNAL 14  2C FOOT 1,426.000

87301225 ELCBL C SIGNAL 14  3C FOOT 2,157.000

87301245 ELCBL C SIGNAL 14  5C FOOT 2,682.000

87301255 ELCBL C SIGNAL 14  7C FOOT 653.000

87301305 ELCBL C LEAD  14  1PR FOOT 1,910.000

87301805 ELCBL C SERV   6   2C FOOT 120.000

87301900 ELCBL C EGRDC   6  1C FOOT 795.000

87502440 TS POST GALVS 10 EACH 4.000

87502500 TS POST GALVS 16 EACH 4.000

87502520 TS POST GALVS 18 EACH 1.000

87700240 S MAA & P 40 EACH 1.000

87700250 S MAA & P 42 EACH 1.000
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87800100 CONC FDN TY A FOOT 40.000

87800150 CONC FDN TY C FOOT 4.000

87800415 CONC FDN TY E 36D FOOT 26.000

87900200 DRILL EX HANDHOLE EACH 4.000

88030020 SH LED 1F 3S MAM EACH 6.000

88030050 SH LED 1F 3S BM EACH 6.000

88030100 SH LED 1F 5S BM EACH 3.000

88030110 SH LED 1F 5S MAM EACH 1.000

88102717 PED SH LED 1F BM CDT EACH 4.000

88200400 TS BACKPLATE F PLAST EACH 7.000

88500100 INDUCTIVE LOOP DETECT EACH 6.000

88600100 DET LOOP T1 FOOT 366.000

88600600 DET LOOP REPL FOOT 1,257.000

88700200 LIGHT DETECTOR EACH 3.000

88700300 LIGHT DETECTOR AMP EACH 1.000
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88800100 PED PUSH-BUTTON EACH 12.000

89500200 RELOC EX PED SIG HEAD EACH 3.000

89502210 MOD EX CONTR CAB EACH 1.000

89502300 REM ELCBL FR CON FOOT 1,258.000

89502375 REMOV EX TS EQUIP EACH 1.000

89502376 REBUILD EX HANDHOLE EACH 9.000



CONTRACT NUMBER 60X87

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



 FAP Route 347 (IL 38/Roosevelt Rd.) 
Project HSIP-0347(003) 

Section (CY&543R)TS(14) 
DuPage County 

Contract No. 60X87 
 

2 

 
MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985 Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 

If items of work have not been provided in the contract, or otherwise specified for payment, 
such items, including the accompanying traffic control and protection required by the 
Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications. 

 
 
STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information in regard to their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved and/or 
facilities which will require some action on the part of the Department’s contractor to proceed 
with work.  Each table entry includes an identification of the action necessary and, if applicable, 
the estimated duration required for the resolution. 

 
 

UTILITIES TO BE ADJUSTED 
 

Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of the 
construction staging.  The responsible agency must relocate or complete new installations as 
noted in the action column; this work has been deemed necessary to be complete for the 
Department’s contractor to then work in the stage under which the item has been listed. 
 

 
 
 
 
 
 
 
 
 
 
 
 

Revised 6-9-17 
  



 FAP Route 347 (IL 38/Roosevelt Rd.) 
Project HSIP-0347(003) 

Section (CY&543R)TS(14) 
DuPage County 

Contract No. 60X87 
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Pre-Stage 
 

STAGE/LOCATION TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

ACTION 

 
97+73 
47’ RT 

 
Telephone 

Riser 

Existing 
telephone riser 

is in conflict 
with proposed 

sidewalk 

 
AT&T 

 
2 days 

100+38 – 117+86 Aerial Lines Relocate to 
new poles 

AT&T 15 days 

 
100+38 
65’ LT 

 
Utility Poles 

Utility pole in 
conflict with 
proposed 

sidewalk and 
curb 

 
ComEd 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

30 days 

 
102+62 
56’ LT 

 
Utility Poles 

Utility pole in 
conflict with 
proposed 

sidewalk and 
curb 

 
ComEd 

 
 
 

Revised 6-9-17 
  



 FAP Route 347 (IL 38/Roosevelt Rd.) 
Project HSIP-0347(003) 
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104+00 
53’ LT 

 
Utility Poles 

Utility pole in 
conflict with 
proposed 

sidewalk and 
curb 

 
ComEd 

 

 
104+35 
52’ RT 

 
Utility Poles 

Utility pole in 
conflict with 
proposed 

sidewalk and 
curb 

 
ComEd 

 
 

113+76 
49’ LT 

 
 

Utility Poles 

Utility pole is in 
conflict with 
proposed 
pavement 
widening 

 
 

ComEd 

 
115+88 
50’ LT 

 
 

Utility Poles 

Utility pole is in 
conflict with 
proposed 
pavement 

widening and 
storm sewer 

 
 

ComEd 

 
 
 

30 days 

 
117+86 
49’ LT 

 
Utility Poles 

Utility pole is in 
conflict with 
proposed 

storm sewer 

 
ComEd 

 
112+90-114+00 

48-49’ RT 

 
Underground 

Main 

Underground 
main line is in 
conflict with 
traffic signal 
foundation 

 
Nicor Gas 

 
 
 
 
 

10 days  
109+52 
47’ LT 

 
Underground 

Main 

Underground 
main line is in 
conflict with 

proposed fire 
hydrant 

relocation 

 
Nicor Gas 

 
113+03 

Crossing 

 
Underground 

Main 

Underground 
main is in 

conflict with 
traffic signal 
foundation 

 
Nicor Gas 

100+38 – 117+86 Aerial Lines Relocate to 
new poles 

Comcast 15 days 

 
 
 
 
 

Revised 6-9-17 
  



 FAP Route 347 (IL 38/Roosevelt Rd.) 
Project HSIP-0347(003) 

Section (CY&543R)TS(14) 
DuPage County 

Contract No. 60X87 
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Stage 1 
 

STAGE/LOCATION TYPE DESCRIPTION RESPONSIBLE 
AGENCY 

ACTION 

 
100+44 
57’ LT 

 
Gas 

Valve 
Box 

Existing gas 
valve box 
requires 

adjustment to 
new sidewalk 
and curb and 

gutter 

 
 

Nicor Gas 

 
 
 

2 days 

 
101+04 
48’ RT 

 
Gas 

Valve 
Box 

Existing gas 
valve box 
requires 

adjustment to 
new sidewalk 

 
Nicor Gas 

 
 
Pre-Stage: 102 Days Total Installation 
Stage 1: 2 Days Total Installation 
 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
 
Agency/Company 

Responsible to 
Resolve Conflict 

Name of 
contact 

 

Address 

 

Phone 

 

E-Mail Address 

AT&T Rob 
Palumbo 

AT&T Civic 
Project 

Engineering  

1000 Commerce 
Dr. 

Oak Brook, IL 
60527 

(630) 573-
5481 

Rp1393@att.com 

 
 
 
 
 
 
 
 
 
 
 

Revised 6-9-17 
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Comcast Robert 
Stoll 

 

688 Industrial Dr. 

Elmhurst, IL 
60126 

630) 600-
6213 

Robert_Stoll@comcast.com 

ComEd Eric 
Jostes 

 

One Lincoln 
Centre 

Suite 600 

Oakbrook 
Terrace, IL 

60181 

 

(630) 424-
5704 

Eric.Jostes@comed.com 

 

Nicor Gas Bruce 
Koppang 

 

 

 

1844 Ferry Road 

Naperville, IL 
60563 

(630) 388-
3046 

bkoppan@aglresources.com 

 

Village of Villa 
Park 

Jeremie 
Lukowicz 

Village of Villa 
Park 

20 S. Ardmore 
Ave. 

Villa Park, IL 
60181 

(630) 834-
8505 

JLukowicz@villapark.com 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Revised 6-9-17 
  



 FAP Route 347 (IL 38/Roosevelt Rd.) 
Project HSIP-0347(003) 

Section (CY&543R)TS(14) 
DuPage County 

Contract No. 60X87 
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PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 

107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior 
to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
SLIPFORM PAVING (D-1) 
Effective: November 1, 2014 
 
Revise Article 1020.04 Table 1, Note (5) of Standard Specifications to read: 
 
 “The slump range for slipform construction shall be 1/2 to 1 1/2 in.” 
 
Revise Article 1020.04 Table 1 (metric), Note (5) of Standard Specifications to read: 
 
 “The slump range for slipform construction shall be 13 to 40 mm.” 
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