
 
June 8, 2017 
 
 
SUBJECT:  FAP Route 339 (Il 62) 
 Project NHPP-0339(036) 
  Section (115&115R)RS-4 
  McHenry County 
  Contract No. 62D50 
  Item No. 126, June 16, 2017 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices 
2. Revised page ii of the Table of Contents to the Special Provisions 
3. Added pages 81 & 82 to the Special Provisions 
4. Revised sheets 1-6 & 8 of the Plans 
5. Revised sheets 10A-10G and 10I-10K of the Plans  
6. Added sheets 10H & 10L to the Plans 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
 
Very truly yours, 
 

Maureen M. Addis, P.E. 
Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Anthony Quigley, Region 1, District 1;  Tim Kell;   Estimates 
 
MS/ck 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
6/9/2017

62D50

State Job # - C-91-044-17

Project Number Route

County Name - MCHENRY- - NHPP-0339/036/ FAP 339

Code - 111 -  - *REVISED: JUNE 05, 2017

District - 1 -  - 

Section Number - (115 & 115R)RS-4 69

69

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X0320050 CONSTRUCTN LAYOUT SPL L SUM 1.000

*REV    X0327611 REM & REIN BRIC PAVER SQ FT 150.000

X0327980 PAVMT MRKG REM WTR BL SQ FT 766.000

*REV    X4060004 P HMA SC SMA 9.5 N80 TON 2,811.000

X5537800 SS CLEANED 12 FOOT 1,500.000

X6030310 FR & LIDS ADJUST SPL EACH 53.000

X7030005 TEMP PAVT MKING REMOV SQ FT 550.000

*REV    Z0004562 COMB C C&G REM & REPL FOOT 3,042.000

Z0018500 DRAINAGE STR CLEANED EACH 42.000

Z0030850 TEMP INFO SIGNING SQ FT 51.400

20200100 EARTH EXCAVATION CU YD 33.000

21101615 TOPSOIL F & P  4 SQ YD 497.000

25200110 SODDING SALT TOLERANT SQ YD 497.000

*REV    40600290 BIT MATLS TACK CT POUND 19,358.000

40600400 MIX CR JTS FLANGEWYS TON 43.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
6/9/2017

62D50
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Project Number Route
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Code - 111 -  - *REVISED: JUNE 05, 2017
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

*REV    40600827 P LB MM IL-4.75  N50 TON 1,183.000

40600982 HMA SURF REM BUTT JT SQ YD 297.000

40601005 HMA REPL OVER PATCH TON 144.000

*REV    42001300 PROTECTIVE COAT SQ YD 957.000

42400200 PC CONC SIDEWALK 5 SQ FT 3,324.000

42400800 DETECTABLE WARNINGS SQ FT 354.000

44000159 HMA SURF REM    2 1/2 SQ YD 23,762.000

*REV    44000600 SIDEWALK REM SQ FT 3,333.000

44002222 HMA RM OV PATCH 5 1/2 SQ YD 465.000

44003100 MEDIAN REMOVAL SQ FT 163.000

44201692 CL D PATCH T2  4 SQ YD 8.000

44201765 CL D PATCH T2 10 SQ YD 175.000

44201769 CL D PATCH T3 10 SQ YD 140.000

44201771 CL D PATCH T4 10 SQ YD 150.000

44201803 CL D PATCH T2 13 SQ YD 1,339.000
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

44201807 CL D PATCH T3 13 SQ YD 1,084.000

44201809 CL D PATCH T4 13 SQ YD 1,165.000

56109210 WATER VALVES ADJUST EACH 5.000

60257900 MAN RECONST EACH 2.000

60300105 FR & GRATES ADJUST EACH 3.000

60619600 CONC MED TSB6.12 SQ FT 91.000

*REV    66900200 NON SPL WASTE DISPOSL CU YD 45.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

*REV    66900530 SOIL DISPOSAL ANALY EACH 2.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70102625 TR CONT & PROT 701606 L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000
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70300100 SHORT TERM PAVT MKING FOOT 3,298.000

70300150 SHRT TRM PAVT MK REM SQ FT 550.000

70300210 TEMP PVT MK LTR & SYM SQ FT 649.000

70300220 TEMP PVT MK LINE 4 FOOT 12,605.000

70300240 TEMP PVT MK LINE 6 FOOT 3,058.000

70300260 TEMP PVT MK LINE 12 FOOT 1,128.000

70300280 TEMP PVT MK LINE 24 FOOT 468.000

70300520 PAVT MARK TAPE T3   4 FOOT 1,649.000

72400500 RELOC SIN PAN ASSY TA EACH 2.000

78000100 THPL PVT MK LTR & SYM SQ FT 649.000

*REV    78000200 THPL PVT MK LINE  4 FOOT 12,605.000

*REV    78000400 THPL PVT MK LINE  6 FOOT 3,058.000

*REV    78000600 THPL PVT MK LINE 12 FOOT 1,128.000

*REV    78000650 THPL PVT MK LINE 24 FOOT 466.000

78008200 POLYUREA PM T1 LTR-SY SQ FT 73.000
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78008210 POLYUREA PM T1 LN   4 FOOT 1,694.000

78008230 POLYUREA PM T1 LN   6 FOOT 159.000

78008250 POLYUREA PM T1 LN  12 FOOT 48.000

78100100 RAISED REFL PAVT MKR EACH 587.000

78300200 RAISED REF PVT MK REM EACH 529.000

85000200 MAIN EX TR SIG INSTAL EACH 3.000

88600600 DET LOOP REPL FOOT 2,163.000

89500400 RELOC EX PED PUSH-BUT EACH 10.000

89502376 REBUILD EX HANDHOLE EACH 8.000



CONTRACT NUMBER 62D50

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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McHenry County  
Contract No. 62D50 

 

 ii 
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WEEKLY DBE TRUCKING REPORTS (BDE) ............................................................................ 74 
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) ........ 74 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.  Soil samples or analysis without the approval of the Engineer 
will be at no additional cost to the Department.  The lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 
Intersection of IL 62 (Algonquin Road) and Main Street 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of IL 62 and Main Street, Algonquin.  This 
material meets the criteria of Article 669.09(a)(5) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 
Intersection of IL 62 (Algonquin Road) and Harrison Street 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of IL 62 and Harrison Street, Algonquin.  This 
material meets the criteria of Article 669.09(a)(5) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 
 
 
 
 
 
 
 

Added 6-8-17 
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Intersection of IL 62 (Algonquin Road) and River Road 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of IL 62 and River Road, Algonquin.  This 
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 
Intersection of IL 62 (Algonquin Road) and Hubbard Street 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of IL 62 and Hubbard Street, Algonquin.  This 
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 
Intersection of IL 62 (Algonquin Road) and Highland Avenue 
 All excavation planned at the northwest quadrant, and northeast quadrant at the intersection 

of IL 62 and Highland Avenue, Algonquin.  This material meets the criteria of Article 
669.09(a)(1) and shall be managed in accordance to Article 669.09.  Potential contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of IL 62 (Algonquin Road) and Eastgate Drive 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of IL 62 and Eastgate Drive, Algonquin.  This 
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to 
Article 669.09.  Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 
Intersection of IL 62 (Algonquin Road) and Longwood Drive 
 All excavation planned at the northwest quadrant, and northeast quadrant at the intersection 

of IL 62 and Longwood Drive, Algonquin.  This material meets the criteria of Article 
669.09(a)(1) and shall be managed in accordance to Article 669.09.  Potential contaminants 
of concern sampling parameters: VOCs, SVOCs and Metals. 
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