



ULTIMATE LANE AND PAVEMENT CONFIGURATION IN 2007 IS SHOWN. SEE CONSTRUCTION SIGNING-STAGE 2 FOR SIGN PANEL CONFIGURATION AT END OF CONTRACT.

71ST ST. ACCIDENT INVESTIGATION SITE SIGN PANEL TO BE ATTACHED TO STRUCTURE SUPPORT. ALL MOUNTING HARDWARE SHALL BE INCLUDED IN THE COST OF SIGN PANEL, TYPE 3.

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION  
F.A.I. 94 (DAN RYAN EXPRESSWAY)  
PERMANENT SIGN PANEL MOUNTING DETAILS  
PROPOSED OVERHEAD SIGN STRUCTURE  
STA. 2344+44

SCALE: NOT TO SCALE  
DATE: MARCH 18, 2005  
DRAWN BY: AMB  
CHECKED BY: TB