
June 10, 2005 
SUBJECT: FAI Route 94 
  Project IM-NHI-094-3(393) 060 
  Section (1516.1, 1717 & 1818) R-9 
  Cook County 
  Contract No. 62695 
  Item No. 160, June 17, 2004 Letting 
  Addendum A 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page vii of the Table of Contents. 
2. Revised pages 3 and 4 of the Special Provisions. 
3. Added pages 429 and 430 to the Special Provisions. 
4. Revisd pages 1 – 5, 7, 9, 13 – 15, 20 and 25 – 27 of the Schedule 
          of Prices. 
5.        Revised sheets 11, 12, 14, 16, 17 – 19, 21, 22, 36 – 38, 41, 103, 
           104, 110, 114, 116, 118, 119, 121, 123, 125, 128 – 130, 213, 213A, 
           216, 248, 259, 260, 264 – 266, 368, 370, 372, 377, 421, 423 and 
           672 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
cc: Diane O'Keefe, Region 1, District 1; N. R. Stoner; Roger Driskell; R. E. 
Anderson; Jim White; Design & Environment File 
 
TBW:TK:jc 
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STATUS OF UTILITIES TO BE ADJUSTED 
Effective:  January 30, 1987  Revised: July 1, 1994 
 
Utility companies involved in this project have provided the estimated dates: 
 
Name of Utility Type Location Estimated Dates for Start and 

Completion of Relocation or 
Adjustments 

 
Peoples 
Energy 

24” Gas 76th St. Bridge, Along 
State Street 

No conflict anticipated. Hand 
excavation is required. Contact 
Mr. Ed Proctor at 773-962-4840 
at least 48 hours in advance. 
Emergency Number 312-240-
7001 

Peoples 
Energy 

1- 16” L.P. Steel,  
16” M.P. Steel  
Both mains in 
potential conflict with 
retaining wall and 
slope grading. 

79th St 
Two locations. 
Station 1313+40 
STATION 1313+45 

No conflict anticipated. Hand 
excavation is required for corner 
garden installation. Contact Mr. 
Ed Proctor at 773-962-4840 at 
least 48 hours in advance. 
Emergency Number 312-240-
7001 

 
SBC 
 

 
36 MTD in potential 
conflict with retaining 
wall and ramp 
grading 

 
77th St 
Station 1325+92 

 
SBC to lower in place. 
Adjustment completed by 
September 1, 2005. 
 

SBC 18 MTD in potential 
conflict with retaining 
wall and ramp 
grading. 

Near 92nd St. 
Station 1226+79 

SBC to lower duct in place 
through side slope area. 
Adjustment completed by 
September 1, 2005. 

SBC 12 MTD in potential 
conflict with retaining 
wall and side slope 
grading. 
 

95th Street 
Station 1204+33 

SBC to reroute to Chicago 
Bureau of Electricity duct 
package attached to 95th Street 
Bridge. 
Adjustment completed by 
September 1, 2005. 

Com Ed/ IDOT Power Feed  
For Tunnel Lighting 
conflicts with 
retaining wall. 
Potential conflict with 
ramp grading. 

Near 97th St. 
Station 
144+60 SB I-57 

The ITS/Lighting contractor will 
construct a temporary electric 
service during contract 62583. 
Contractor to contact Ms. 
LaShawn Greer (773) 838-4194 
to coordinate the installation. 
Adjustment completed by 
September 1, 2005. 

Revised 06-10-2005 
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COM ED Duct to transformer in 

potential conflict with 
knee wall. 

95th Street 
Station 1205+25 

Com Ed will verify depth of 
conduit. If a conflict exists, a 
sleeve will be required through 
the wall. Adjustment to be made 
during the roadway contract. 
 

CTA -  

DC POWER 
FEED TO 
TRACKS 

(6H, 4W) duct in 
potential conflict with 
retaining wall and 
mainline grading. 

79th St 
Station 1314+16 

Duct to be protected by concrete 
slab or land bridge by roadway 
contractor. 

 
 05/27/05 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The applicable portions of Articles 105.07 and 107.31 of the 
Standard Specifications shall apply. 
 
RESTRICTION ON GUARANTEED WORKING DAYS 
Effective: January 21, 2003 
 
All temporary lane closures during the period governed by guaranteed working days will not be 
permitted during the hours of 6:00 a.m. to 9:00 a.m. and 3:00 p.m. to 6:00 p.m. Monday through 
Friday. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep 
open all the traffic lanes to traffic in accordance with the limitations specified above, the 
Contractor shall be liable and shall pay to the Department the amount of $250 per lane blocked, 
not as a penalty but as liquidated and ascertained damages, for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  The 
Department may deduct such damages from any monies due the Contractor.  These damages 
shall apply during the period governed by guaranteed working days and any extensions of that 
contract time. 
 
COORDINATION WITH ADJACENT AND/OR OVERLAPPING CONTRACTS 
 
This contract abuts and /or overlaps with other concurrent Contracts as listed below. Each 
Contract includes work items requiring close coordination between the Contractors regarding 
the sequence and timing for the execution of such work items. 
 
67TH ST.  SB & NB C-D SYSTEM & RAMPS  Contract 62590  (Dan Ryan Contract 7) 
Location    Starting Date   Tentative Completion Date 
 
67th to 71st ST    Under Construction  June - 2005 

Revised 06-10-2005 
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USE OF MULTIPLE PLANTS IN THE SAME CONSTRUCTION ITEM 
 
The Contractor has the option to simultaneously use central-mixed, or shrink-mixed concrete 
from more than one plant, in the same construction item.  However, the following criteria shall 
be met: 
 

a) For each plant the cement, fly ash, ground granulated blast-furnace slag, microsilica, 
and high-reactivity metakaolin shall be the same materials and from the same source.  
This requirement may not be changed by Articles 1001.04, 1010.03, 1014.02, 1015.02, 
and 1016.02. 

b) For each plant the fine aggregate shall be the same type and gradation. 
c) For each plant the coarse aggregate shall be the same material and from the same 

source.  This requirement may not be changed by Article 1004.02 (e). 
d) For each plant the admixtures shall be the same material and from the same source. 
e) For each  plant the mix design material proportions and water/cement ratio shall be the 

same.  The required cement factor for central-mixed concrete shall be increased to 
match truck-mixed or shrink-mixed concrete, if the latter two types of mixed concrete are 
used. 

f) The maximum slump difference between deliveries of concrete shall be 19mm (0.75 in.) 
when tested at the jobsite.  If the difference is exceeded, but test results are within 
specification limits, the concrete may be used.  The Contractor shall take immediate 
corrective action and test subsequent deliveries of concrete until the tolerance has been 
met, for each day, the first three truck loads of delivered concrete from each plant shall 
be tested for slump.  Thereafter, when a specified test frequency for slump is to be 
performed, it shall be conducted for each plant at the same time. 

g) The maximum air content difference between deliveries of concrete shall be 0.9 percent 
when tested at the jobsite.  If the difference is exceeded, but test results are within 
specification limits, the concrete may be used.  The contractor shall take immediate 
corrective action and test subsequent deliveries of concrete, until the tolerance has been 
met for each day, the first three truck loads of delivered concrete form each plant shall 
be tested for air content.  Thereafter, when a specified test frequency for air content is to 
be performed, it shall be conducted for each plant at the same time. 

h) Compressive strength tests shall be performed and taken at the jobsite for each plant.  
When a specified compressive strength is to be performed, it shall be conducted for 
each plant at the same time.  The difference between plants for their compressive 
strength mean shall not exceed 2070 kPA (300 psi).  The compressive strength standard 
deviation for each plant shall not exceed 3450 kPA (500 psi).  The mean and standard 
deviation requirements shall apply to any point of time for testing.  Corrective action will 
be required if the tolerance is exceeded. 

i) The Maximum haul time difference between deliveries of concrete shall be 15 minutes.  
If the difference is exceeded, but haul time is within specification limits, the concrete may 
be used.  The contractor shall take immediate corrective action and check subsequent 
deliveries of concrete.  Until the tolerance has been met. 

 
If the Contractor does not consistently meet all criteria for providing uniform concrete during 
construction, the Engineer shall not allow delivery from multiple plants or require the Contractor 
to take additional corrective action.  If the Engineer allows additional corrective action and it is 
unsuccessful, delivery from multiple plants will not be allowed. 

Added 06-10-2005 
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ILLINOIS ON-THE-JOB TRAINING 
 
Supplement to State Required Contract Provisions Federal-Aid Construction Contracts 
 
In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as required by FHWA-1273 that is part of this contract, including the Training 
Special Provision where applicable, the Contractor shall conform to the provisions of this 
Special Provision. 
 
The purpose of Part II of FHWA-1273 and the Training Special Provision is to develop the skills 
of individuals through participation in approved apprenticeship and other joint training programs 
that will enhance the ability of the trainees to become members of the unions and to become full 
journeymen in the type of trade or job classification involved.  Training programs aimed toward 
qualifying more minority group members and women for union membership, and upgrading of 
minorities and women apprentices in the construction trades is the primary affirmative action 
objective of these provisions. 
 
In a cooperative affirmative action effort, the Department has agreed with certain construction 
trades to undertake outreach efforts intended to improve and increase opportunities for the 
participation of minority and women in the performance of this contract.  The Carpenters, 
Cement masons, and Laborers will undertake to assign apprentices from the local area of 
recruitment.  It is the responsibility of the Contractor to work with these and all trades in order to 
realize the goal that affirmative action holds out for the local minority and female workforces. 
 
In addition, the Department has contracted with local community based organizations to provide 
referrals of individuals interested in working in the construction trades.  For this contract, United 
Services is designated as the responsible Supportive Service Consultant to provide the 
assistance and referral services related to the affirmative action efforts of this Special Provision.  
The Supportive Service Consultant will be responsible for providing assistance and referrals to 
the Contractor for the applicable classifications.  Also, the Supportive Service Consultant will 
provide screening, tutoring, and pre-referral training to individuals interested in working in the 
applicable crafts.  It is the responsibility of the Contractor to work with this consultant in order to 
realize the goal that affirmative action holds out for the local minority and female workforces. 
 
This Special Provision is an affirmative action effort and is not intended, and shall not be used, 
to discriminate against any applicant for employment or on-the-job training based on minority 
group or gender status.  Furthermore, this Special Provision is in addition to all other 
EEO/Affirmative Action obligations of this contract. 
 
The Contractor will be reimbursed at a rate of $5.00 per hour plus fringe benefits for training the 
employees referred by the Supportive Service Consultant to work on this contract in accordance 
with this Special Provision.  The number of trainees per trade shall be as follows:  Carpenters, 1 
trainee(s); Cement Masons, 1 trainee(s); Laborers, 2 trainee(s).  This reimbursement will be 
made even though the Contractor receives additional training program funds from other sources 
including the Training Special Provision, provided such other source does not specifically 
prohibit the Contractor from receiving other reimbursement.  It is not required that all trainees be 
on board for the entire length of the contract. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting his/her performance under this Special Provision. 

Added 06-10-2005 
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62695
State Job # - C-91-074-04
PPS NBR - 1-74823-0615 Project Number Route
County Name - COOK- - IM-NHI094-3/393/060 FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - (1516.1,1717&1818)R-9 396

395
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

E20200G1 V-PARTHEN QUINQ    1G EACH 1,304.000

K0030400 PERENNIAL PLANT DAYLI UNIT 13.000

XX004046 AERIAL CABLE REMOVAL FOOT 370.000

XX005128 STRIP SEAL EXP JT ASY FOOT 167.000

XX005489 STEEL CASING 48 FOOT 129.000

XX104800 COMB CC&G TBV.12 FOOT 6,343.000

X0300057 MAN TA 6D T1FCL R-PLT EACH 3.000

X0301295 ELECT MAN REMOVAL EACH 8.000

X0301898 E MAN 3'X4'X4' W24F&L EACH 8.000

*    X0320001 PVC CON T 2 (S40) FOOT 219.000

X0320080 ROD & CL DUCT EX COND FOOT 610.000

X0320815 SLEEPER SLAB FOOT 206.000

X0320868 BRACED EXCAVATION SPL CU YD 216.000

X0321072 BRIDGE FENCE RAIL FOOT 694.000

X0321519 CONDUIT SUPPORT SYS L SUM 1.000

* REVISED : JUNE 9, 2005
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62695
State Job # - C-91-074-04
PPS NBR - 1-74823-0615 Project Number Route
County Name - COOK- - IM-NHI094-3/393/060 FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - (1516.1,1717&1818)R-9 396

395
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0322122 METALLIZE STRUCT STL L SUM 1.000

X0322256 TEMP INFO SIGNING SQ FT 144.000

X0322425 C BRK 1P 70/480 EXCT EACH 2.000

*    X0322671 STAB CONSTR ENTRANCE SQ YD 1,857.000

X0322679 C FDN TY P BM TS CONT EACH 2.000

X0322706 ELCBL C 12 10C FOOT 512.000

X0322741 LPS34.5MH12MA3G 1.50A EACH 1.000

X0322859 WEED CONTR PRE-EM GRN POUND 20.000

X0323426 SED CONT DR ST INL CL EACH 30.000

X0323574 MAINTAIN LIGHTING SYS CAL MO 18.000

X0323710 REMOV COND ATT TO STR FOOT 760.000

X0323830 DRAINAGE SCUPPR DS-11 EACH 10.000

X0323907 COMMUNICATIONS VAULT EACH 6.000

X0324112 BARRIER BASE FOOT 1,039.000

X0324198 REMOV ASB CEM CONDUIT FOOT 795.000

*    X0324210 C EN RC 4-4 CNC   2X2 FOOT 160.000

* REVISED : JUNE 9, 2005
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State Job # - C-91-074-04
PPS NBR - 1-74823-0615 Project Number Route
County Name - COOK- - IM-NHI094-3/393/060 FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - (1516.1,1717&1818)R-9 396

395
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0324212 C EN RC 6-4 CNC   2X3 FOOT 40.000

*   DELETED

*   DELETED

X0324225 CONTR TRAF 16LB P CAB EACH 2.000

X0324414 CON EN RC 1-3 CNC FOOT 48.000

X0324420 PVC CON T 4 (S40) FOOT 68.000

X0324433 LT TOWER SERV PAD  6 SQ FT 411.000

X0324455 DRILL/SET SOLD P SOIL CU FT 185,131.000

X0324456 DRILL/SET SOLD P ROCK CU FT 152.000

X0324478 PVC CON T 3 (S40) FOOT 150.000

X0324486 C F 24D 1.25AR 15BC 9 FOOT 54.000

X0324487 C F 30D 1.5AR 16.5BC FOOT 11.000

X0324491 CONC MED WALL 18 WIDE FOOT 435.000

X0324493 CONC MEDIAN SURF SP SQ FT 527.000

X0324571 MAINT ST LTG SYS CHGO L SUM 1.000

* REVISED : JUNE 9, 2005
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395
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0324697 SOIL STABILIZERS POUND 528,845.000

X0324698 APPLY DUST SUP AGENTS UNIT 196.000

X0324706 CF 30D 1.25AR17.25B 9 FOOT 18.000

X0324864 DRAIN CONNECTIONS FOOT 212.000

X0324872 CIP T/D WSS RAMP DISB SQ FT 156.000

X0325015 ADJ FR & LID EACH 6.000

X0325016 CLEAN EX MH & HH FOOT 4.000

X0325017 COMBINED SEWER T2 8" FOOT 56.000

X0325018 C ENC RC 3-2 CNC 2X2 FOOT 20.000

*   DELETED

*   DELETED

X0325021 INTER 7 WIRE LOCAL EACH 1.000

X0325022 INTER 7 WIRE MASTER EACH 1.000

X0325023 LPS32.5MH12MA7G11.5IO EACH 6.000

X0325024 LPS34.5MH12MA3G 15 BC EACH 3.000

* REVISED : JUNE 9, 2005
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395
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0325025 LPS34.5MH12MA3G 17.25 EACH 2.000

X0325026 LPS34.5MH12MA7G 15 BC EACH 3.000

X0325027 MED & PVT REM (SPL) SQ YD 560.000

X0325028 P CITY STL 7 32.5 IO EACH 6.000

X0325029 PVC CON IN DCT 2-3" FOOT 194.000

X0325030 TR & BKFIL 2-4 DUCTS FOOT 448.000

*   DELETED

*    X0325050 C ENC RC 4-4  2-2  2X3 FOOT 394.000

*    X0325051 C ENC RC 6-4  2-3  2X4 FOOT 31.000

*    X0325052 C ENC RC 5-4  1-2  2X3 FOOT 34.000

*    X0325053 C ENC RC 6-4  2-2  2X4 FOOT 35.000

*    X0325054 C ENC RC 5-4  3-2  2X4 FOOT 431.000

X0329888 REM EX ST LIGHT EQUIP L SUM 1.000

X0656300 PAVEMENT REM & REPL SQ YD 74.000

X0712400 TEMP PAVEMENT SQ YD 11,045.000

X0933900 PVC CON T 3 (S80) FOOT 295.000

X0934000 PVC CON T 4 (S80) FOOT 405.000

X0934800 MA STL MONOTUBE 20 EACH 1.000

X0934900 MA STL MONOTUBE 26 EACH 2.000

X0935000 MA STL MONOTUBE 30 EACH 2.000

* REVISED : JUNE 9, 2005
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State Job # - C-91-074-04
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395
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X6063600 COMB CC&G TM4.24 FOOT 5,086.000

X6065740 CONC MED SURF  5 MOD SQ FT 14,493.000

X6370920 CONC BAR 1F 42HT FOOT 478.000

X6370930 CONC BAR 2F 32HT FOOT 420.000

X6640210 TEMP CH LK FENCE PORT FOOT 14,693.000

X6643300 CH LK FENCE REMOV CTA FOOT 270.000

X6643310 CH LK FN REM/RE-E CTA FOOT 100.000

X6700410 ENGR FLD OFF A  SPL CAL MO 15.000

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

X7013820 TR CONT SURVEIL EXPWY CAL DA 330.000

X7015000 CHANGEABLE MESSAGE SN CAL MO 144.000

*    X7040600 FUR TEMP CONC BARRIER FOOT 510.000

X8100060 CON T 4 GALVS PVC CTD FOOT 48.000

X8110125 CON ATS 4 GALVS PVC FOOT 1,100.000

*    X8150200 TR & BKFIL W SCRN FOOT 882.000

* REVISED : JUNE 9, 2005
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State Job # - C-91-074-04
PPS NBR - 1-74823-0615 Project Number Route
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395
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0018800 DRAINAGE SYSTEM L SUM 1.000

Z0018940 DRILL EX MAN/HANDHOLE EACH 13.000

Z0030020 IMP ATTEN FRD NAR TL2 EACH 2.000

Z0030070 IMP ATTEN SU NAR  TL3 EACH 2.000

Z0030240 IMP ATTN TEMP NRD TL2 EACH 4.000

Z0030250 IMP ATTN TEMP NRD TL3 EACH 14.000

Z0030340 IMP ATTN REL NRD  TL2 EACH 4.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 5.000

Z0047300 PROTECTIVE SHIELD SQ YD 4,727.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0056220 SAND MOD IMP ATT REM EACH 1.000

Z0068400 STEEL CASINGS  42 FOOT 159.000

Z0075300 TIE BARS EACH 91.000

Z0076600 TRAINEES HOUR 3,000.000 0.800 2,400.000

*    Z0076705 OJT (LABORER TR) HOUR 2,000.000 14.970 29,940.000

*    Z0076710 OJT (CARPENTER TR) HOUR 1,000.000 15.930 15,930.000

*    Z0076715 OJT (CEMENT MASON TR) HOUR 1,000.000 19.990 19,990.000

20100110 TREE REMOV 6-15 UNIT 3,369.000

* REVISED : JUNE 9, 2005
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State Job # - C-91-074-04
PPS NBR - 1-74823-0615 Project Number Route
County Name - COOK- - IM-NHI094-3/393/060 FAI 94
Code - 31 -  - 
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Section Number - (1516.1,1717&1818)R-9 396

395
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44000500 COMB CURB GUTTER REM FOOT 23,935.000

44000600 SIDEWALK REM SQ FT 8,580.000

44000700 APPROACH SLAB REM SQ YD 450.000

44001980 CONC BARRIER REMOV FOOT 938.000

44003100 MEDIAN REMOVAL SQ FT 241.000

*    44004250 PAVED SHLD REMOVAL SQ YD 7,276.000

44004260 PAVED SHLD REMOVAL SP SQ YD 250.000

44004400 PAVT REMOVAL SPL SQ YD 542.000

44201351 CL C PATCH T1 10 1/2 SQ YD 150.000

44201355 CL C PATCH T2 10 1/2 SQ YD 290.000

44201360 CL C PATCH T4 10 1/2 SQ YD 412.000

48202400 BIT SHLD SUPER  6 SQ YD 560.000

48300600 PCC SHOULDERS 11 SQ YD 752.100

48300700 PCC SHOULDERS 12 SQ YD 126.200

50100300 REM EXIST STRUCT  N1 EACH 1.000

* REVISED : JUNE 9, 2005
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50100400 REM EXIST STRUCT  N2 EACH 1.000

50100500 REM EXIST STRUCT  N3 EACH 1.000

50102400 CONC REM CU YD 1.000

50104650 SLOPE WALL REMOV SQ YD 43.000

50200100 STRUCTURE EXCAVATION CU YD 13,811.000

50200410 ROCK EXC STRUCT SPL CU YD 27.000

50300225 CONC STRUCT CU YD 5,452.000

50300255 CONC SUP-STR CU YD 784.000

50300260 BR DECK GROOVING SQ YD 1,943.000

50300300 PROTECTIVE COAT SQ YD 13,196.000

50300310 ELAST BEARING ASSY T1 EACH 24.000

50300510 RUSTICATION FINISH SQ FT 34,916.000

*    50500105 F & E STRUCT STEEL L SUM 1.000

*    50500405 F & E STRUCT STEEL POUND 2,770.000

50500505 STUD SHEAR CONNECTORS EACH 15,144.000

50700209 UNTREATED TIMBER LAG SQ FT 40,859.000

* REVISED : JUNE 9, 2005
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50700211 FUR SOLDIER PILES  HP FOOT 3,698.000

50700213 FUR SOLDIER PILES  BU FOOT 79.000

50700215 FUR SOLDIER PILES  WS FOOT 31,247.000

50800205 REINF BARS, EPOXY CTD POUND 852,040.000

50900905 REM & RE EX RAILING FOOT 11.000

51100100 SLOPE WALL   4 SQ YD 11.000

51205200 TEMP SHT PILING SQ FT 5,040.000

51500100 NAME PLATES EACH 1.000

5421D012 P CUL CL D 1  12 TEMP FOOT 85.000

550A0340 STORM SEW CL A 2  12 FOOT 5,368.000

550A0360 STORM SEW CL A 2  15 FOOT 270.000

*    550A0380 STORM SEW CL A 2  18 FOOT 1,405.000

550A0400 STORM SEW CL A 2  21 FOOT 34.000

550A0410 STORM SEW CL A 2  24 FOOT 1,184.000

550A0420 STORM SEW CL A 2  27 FOOT 1,370.000
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60618324 CONC MEDIAN SURF 6 SP SQ FT 7,366.000

60618390 CONC MED SURF CORR SQ FT 444.000

63000000 SPBGR TY A FOOT 138.000

63100045 TRAF BAR TERM T2 EACH 3.000

63100085 TRAF BAR TERM T6 EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 5.000

*    63200310 GUARDRAIL REMOV FOOT 600.000

63700805 CONC BAR TRANS FOOT 142.000

66400305 CH LK FENCE   6 FOOT 2,992.000

66410300 CH LK FENCE REMOV FOOT 9,270.000

*    66900200 NON SPL WASTE DISPOSL CU YD 19,481.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 6.000

67100100 MOBILIZATION L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000
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78100100 RAISED REFL PAVT MKR EACH 32.000

78100300 REPLACEMENT REFLECTOR EACH 762.000

78200100 MONODIR PRIS BAR REFL EACH 758.000

78200410 GUARDRAIL MKR TYPE A EACH 32.000

78200530 BAR WALL MKR TYPE C EACH 20.000

78201000 TERMINAL MARKER - DA EACH 5.000

78300100 PAVT MARKING REMOVAL SQ FT 12,061.000

80700140 GROUND ROD 5/8 X 10 EACH 68.000

80800525 TEMP WP60 CL4 15MA EACH 6.000

*    81000600 CON T 2 GALVS FOOT 2,405.000

81000800 CON T 3 GALVS FOOT 227.000

81012805 CON T 3 PVC ENC CONC FOOT 1,016.000

81023750 CON ENC C 3 PVC FOOT 343.000

81200100 CON EMB STR 1 GALVS FOOT 15.000

81200120 CON EMB STR 2 GALVS FOOT 15.000
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 26
6/10/2005

62695
State Job # - C-91-074-04
PPS NBR - 1-74823-0615 Project Number Route
County Name - COOK- - IM-NHI094-3/393/060 FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - (1516.1,1717&1818)R-9 396

395
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

*    81200230 CON EMB STR 2 PVC FOOT 384.000

81301010 JUN BX SS ES 10X8X4 EACH 2.000

81400200 HD HANDHOLE EACH 24.000

81400205 HD HANDHOLE SPL EACH 2.000

81500200 TR & BKFIL F ELECT WK FOOT 4,192.000

81800700 A CBL 3-1C2 AL MESS W FOOT 890.000

82102310 LUM SV HOR MT 310W EACH 6.000

83600300 LIGHT POLE FDN 30D FOOT 60.000

83700250 LT TOWER FDN 44D FOOT 180.000

84200700 LIGHTING FDN REMOV EACH 9.000

84200705 LIGHTING FDN REM PART EACH 36.000

85000200 MAIN EX TR SIG INSTAL EACH 7.000

87301155 ELCBL C SIGNAL 12  7C FOOT 662.000

87301185 ELCBL C SIGNAL 12 19C FOOT 792.000

87301805 ELCBL C SERV   6   2C FOOT 426.000
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87800100 CONC FDN TY A FOOT 12.000

87900200 DRILL EX HANDHOLE EACH 1.000

89000100 TEMP TR SIG INSTALL EACH 2.000

*    89502300 REM ELCBL FR CON FOOT 1,624.000

89502375 REMOV EX TS EQUIP EACH 2.000

89502385 REMOV EX CONC FDN EACH 19.000

* REVISED : JUNE 9, 2005




