
 
June 8, 2005 
 
SUBJECT: FAI Route 90/94 
  Section 2004-057I 
  Cook County 
  Contract No. 62796 
  Item No. 2, June 17, 2005 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised pages 9A-9H of the proposal package that must be 
 returned with the Bid. 
2. Revised page 1 and 24-31 of the Special Provisions. 
3. Revised Entire Schedule of Prices. 
4. Revised sheets 1 and 7 of the Plans. 
5. Revised checksheet for the Recurring Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; 
 Jim White; Design & Environment File 
 
TK/cah 
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Illinois Department of Transportation 
Qualification and Equipment Inventory 

Certification Form 
 
 
The undersigned authorized representative of Bidder certifies that the attached qualification 
information provided to the Department is true and correct, and that it is submitted with the 
understanding that the Department will use and rely upon the accuracy and currency of the 
information in the evaluation of Bidder’s responsibility for award of this public contract. 
 

Bidding Organization  
 
   
 
   
 
   
Signature Date 
 
   
Printed Name Title 
 
   
Address 
 
   
City/State Zip Code 
 
   
Telephone Facsimile 
 
   
E-mail 
 
 
 
 
Bidders that are currently prequalified by the Department are 
cautioned that they must complete these forms. 
 
 
 



Revised 06/6/05 
9-B 

PART I 
Business and Directory Information 

 
 
(a) Name of business (official name and assumed names):    
 
(b) Business headquarters:    
 Address:    
 Telephone:   Facsimile:   
 
(c) Billing address:    
 
(d) Type of organization (Sole Proprietor, Corporation, Partnership, etc. – should be the 

same as on the Taxpayer ID form Part V):    
 
(e) State of incorporation, State of formation or State of organization:   
 
(f) If a division or subsidiary of another organization provide the name and address of the 

parent:    
 
(g) Businesses are affiliates when either one directly or indirectly controls or has the 

power to control the other, or, when a third party or parties controls or has the power 
to control both.  In determining whether concerns are independently owned and 
operated and whether affiliation exists, consideration will be given to all appropriate 
factors, including the use of common facilities, common ownership and management 
and contractual arrangements.  Identify all affiliated businesses and companies:   

   
    
 
(h) Description of business:    
 
(i) Length of time in business:    
 
(j) Number of full-time employees (average from most recent Fiscal Year):   
 
(k)    Total annual sales and receipts for the most recently completed Fiscal Year including 

any parent and all related and affiliated organizations (tax returns for the relevant year 
may be required for verification):    

 
(l) Name and title of all officers/managers:    
    
 
(m) Identify and specify the location(s) and telephone numbers of the major offices and 

other facilities that would relate to performance under the terms of the contract if 
awarded:    

    
 
(n) Identify accounting firm:    
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(o) The successful business will be required to register to do business in Illinois.  If already 
registered, provide the date of the registration to do business in Illinois and the name of 
the registered agent in the State:    

    
 
(p) Business web site:    
 
(q) Is this business currently prequalified by the Department of Transportation?  If yes, list 

all work ratings issued:    
    
    
 
(r) Has this business performed contracts awarded by the Department as prime 

contractor?  If yes, list the three most recent:    
    
    
 
(s) Has this business participated as a subcontractor under contracts awarded by the 

Department?  If yes, list the three most recent identifying the prime contractor:   
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PART II 
References 

 
Provide references from established firms or government agencies, (four preferred; two of each 
type preferred) other than the Department, that can attest to your experience and ability to 
perform the work of the contract for which this bid is submitted.  Bidders that have current 
work ratings issued by the Prequalification Section need only list references for this 
contract if more than 50% of the work as determined by the advertised quantities is not 
covered by an issued work rating. 

 
(1) Government Agency (Name):    

 Contact Person Name:     

 Address:     

 Phone:  E-mail Address:   

Types of services provided and dates provided:   

   

 

(2) Governmental Agency (Name):   

 Contact Person Name:     

 Address:     

 Phone:  E-mail Address:   

Types of services provided and dates provided:   

   

 

(3) Private Firm (Name):    

 Contact Person Name:     

 Address:     

 Phone:  E-mail Address:   

Types of services provided and dates provided:   

   

 

(4) Private Firm (Name):    

 Contact Person Name:     

 Address:     

 Phone:  E-mail Address:   

Types of services provided and dates provided:   
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PART III 
Equipment Inventory 

 
 
List all the equipment that will be used to performing the services required in this contract. 
 
YEAR MAKE MODEL ID# CAPACITY COMPLETE DESCRIPTION 
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

 
a. Is the above equipment owned by the company and presently in the firm’s equipment 

inventory?     
 (Do not include any proposed subcontractor equipment on this form) 
 
b. If not owned, how will the equipment be obtained within the required time in the event 

of award?     
    
 
c. Is any of the above equipment currently committed on other contracts?    
 If yes, identify which pieces and the contract.     
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PART IV 
Department of Human Rights (DHR) 

Public Contract Number 
 
 
If the bidder has employed fifteen (15) or more full-time employees at any time during the 
365-day period immediately preceding the publication of this invitation for bids, the bidder 
must have a current Public Contract Number or have proof of having submitted a completed 
application for one prior to the letting date.  If the Department cannot confirm compliance, it 
will not be able to consider the bid or offer.  Please complete the appropriate sections below. 
 
Name of Company (and D/B/A):    
 
    
 
DHR Public Contracts Number:     
 

 (Check if applicable)  The number is not required because the company has employed 
14 or less full-time employees during the 365-day period immediately preceding the 
publication of this invitation. 
 
IF NUMBER HAS NOT YET BEEN ISSUED: 
 
Date completed application was submitted to DHR:     
 
Date of Expiration:     
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PART V 
Taxpayer Identification Number 

 
 
I certify that: 
 
1. The number shown on this form is my correct taxpayer identification number (or I am 

waiting for a number to be issued to me), and 
 
2. I am not subject to backup withholding because:  (a) I am exempt from backup 

withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I 
am subject to backup withholding as a result of a failure to report all interest or 
dividends, or (c) the IRS has notified me that I am no longer subject to backup 
withholding, and 

 
3. I am a U.S. person (including a U.S. resident alien). 
 
Name (Printed):     
 
 
Taxpayer Identification Number: 
 

Social Security Number    
                 or 
Employer Identification Number    

 
 
Legal Status (check one): 

 
 Individual  Governmental 

 
 Sole Proprietorship  Estate or Trust 

 
 Partnership/Legal Corporation  Other   

 
 Tax-exempt  
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PART VI 
Information Regarding Terminations, 

Litigation, Suspension and Debarment 
 
 
1. During the last five (5) years, has the Bidder had a contract for services terminated for 

any reason?     If so, provide full details related to the termination.  
    
    
    
 
2. During the last (5) years, describe any damages or penalties or anything of value 

traded or given up by the Bidder under any of its existing or past contracts as it relates 
to services performed that are similar to the services contemplated by this invitation 
and the contemplated Contract.  If so, indicate the reason for the penalty or exchange 
of property or services and the estimated amount of the cost of that incident to the 
Bidder.    

    
    
    
 
3. During the last five (5) years, describe any order, judgment or decree of any Federal 

or State authority barring, suspending or otherwise limiting the right of the Bidder to 
engage in any business, practice or activity.    

    
    
    
 
4. During the last five (5) years, list and summarize pending or threatened litigation, 

administrative or regulatory proceedings, or similar matters that could affect the ability 
of the Bidder to perform the required services.  The Bidder must also state whether it 
or any owners, officers, or primary partners have ever been convicted of a felony.  
Failure to disclose these matters may result in rejection of the bid or in termination of 
any subsequent contract.  This is a continuing disclosure requirement.  Any such 
matter commencing after submission of a bid, and with respect to the successful 
Bidder after the execution of a contract, must be disclosed in a timely manner in a 
written statement to the Department.    

    
    
    
 
5. During the last five (5) years, have any irregularities been discovered in any of the 

accounts maintained by the Bidder on behalf of others?    
 If so, describe the circumstances of irregularities or variances and disposition of 

resolving the irregularities or variances.    
    
    
    
 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: 2004-057I 

COOK COUNTY 

RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1  State Required Contract Provisions All Federal-aid Construction Contracts (Eff. 2-1-69) (Rev. 10-1-83) .... 80
2  Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93).................................................. 82
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80) .............................................................................................................. 83
4 X Specific Equal Employment Opportunity Responsibilities NonFederal-aid Contracts  

(Eff. 3-20-69) (Rev. 1-1-94) ................................................................................................................. 94
5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 4-1-93).............................................................. 100
6  Reserved .................................................................................................................................................... 105
7  Asphalt Quantities and Cost Reviews (Eff. 7-1-88)..................................................................................... 106
8  National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03).................................. 107
9  Haul Road Stream Crossings, Other Temporary Stream Crossings and In-Stream Work Pads 

(Eff. 1-2-92) (Rev. 1-1-98) ..................................................................................................................... 108
10  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-02).................................................. 109
11 X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-02)................................................................................ 112
12  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-97)................................................... 115
13  Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic Emulsion Slurry Seal (Eff. 8-1-89) (Rev. 2-1-97) .... 117
14  Bituminous Surface Treatments Half-Smart (Eff. 7-1-93) (Rev. 1-1-97) ....................................................... 123
15  Quality Control/Quality Assurance of Bituminous Concrete Mixtures (Eff. 1-1-00) (Rev. 3-1-05) ................. 129
16  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 2-1-95).................................................................. 148
17  Bituminous Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 10-15-97).................................................. 152
18  Resurfacing of Milled Surfaces (Eff. 10-1-95) ............................................................................................... 154
19  PCC Partial Depth Bituminous Patching (Eff. 1-1-98)................................................................................... 155
20  Patching with Bituminous Overlay Removal (Eff. 10-1-95) (Rev. 7-1-99) ..................................................... 157
21  Reserved ...................................................................................................................................................... 159
22  Protective Shield System (Eff. 4-1-95) (Rev. 1-1-03).................................................................................... 160
23  Polymer Concrete (Eff. 8-1-95) (Rev. 3-1-05) ............................................................................................... 162
24  Controlled Low-Strength Material (CLSM) (Eff. 1-1-90) (Rev. 3-1-05) .......................................................... 164
25  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-98) ................................................................................................ 169
26  Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97) ........................................................... 170
27  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-97) ..................................................................................................... 175
28  Reserved ...................................................................................................................................................... 177
29  Reserved ...................................................................................................................................................... 178
30  Reserved ...................................................................................................................................................... 179
31  Night Time Inspection of Roadway Lighting (Eff. 5-1-96).............................................................................. 180
32  Reserved ...................................................................................................................................................... 181
33  English Substitution of Metric Bolts (Eff. 7-1-96)........................................................................................... 182
34  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) 183
35  Polymer Modified Emulsified Asphalt (Eff. 5-15-89) (Rev. 1-1-04)................................................................ 185
36  Corrosion Inhibitor (Eff. 3-1-80) (Rev. 7-1-99) .............................................................................................. 187
37  Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) ................................ 188
38  Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) ............................... 194
39 X Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 3-1-05) .................................... 202
40  Traffic Barrier Terminal Type 1, Special (Eff. 8-1-94) (Rev. 1-1-03) ............................................................. 215
41  Reserved ...................................................................................................................................................... 216
42  Segregation Control of Bituminous Concrete (Eff. 7-15-97).......................................................................... 217
43  Reserved ...................................................................................................................................................... 220
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI 90/94 (I-90/94), Section 2004-057I, County: Cook and in case of conflict with 
any part or parts of said Specifications, the said Special Provisions shall take precedence and 
shall govern. 

FAI 90/94 (I-90/94) 
Section:  2004-057I 

County: Cook 
Contract No.: 62796 

 
LOCATION OF PROJECT 
 
The project begins at a point on the centerline of the I-90/I-94 (Dan Ryan Expressway), just 
north of 59th Street in the City of Chicago, in Cook County.  The project extends northerly along 
the said centerline to just south of 47th Street in the City of Chicago, in Cook County.  
Specifically, the work on S. Wentworth Avenue begins at a point approximately 90 feet north of 
the centerline of 59th Street and continues north along the frontage road to a point 
approximately 75 feet north of the centerline of 47th Street for a total distance of 7,947 feet 
(1.505 miles). 
 
DESCRIPTION OF PROJECT 
 
The project consists of the installation of sidewalks, alleys, and driveways between 59th Street 
and 47th Street along Wentworth Avenue.  The project also consists of the installation of curbs, 
curb and gutter, sidewalk accessibility ramps, and a median. 
 
UTILITY COORDINATION - CITY OF CHICAGO 
Effective:  September 30, 1985  Revised: November 1, 1996 
 
The City of Chicago is to make adjustments to their street lighting and/or traffic signal facilities.  
The Contractor shall coordinate his work and cooperate with the City of Chicago in these 
adjustments. 
 
This coordination and cooperation by the Contractor will not be paid for separately but shall be 
considered included in the costs of the contract. 
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When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved 
retarding admixture shall be used or the approved water reducing admixture in use shall 
have its dosage increased by 50 percent over the dosage recommended on the 
Department’s Approved List of Concrete Admixtures for the temperature experienced.  
The amount of retarding admixture to be used will be determined by the Engineer.  This 
requirement may be waived by the Engineer when fly ash compensated mixtures are 
used. 

 
(c) Temperature.  The concrete temperature shall be determined according to ASTM 

C 1064.” 
 
80114 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 
Effective:  September 1, 2000    Revised:  June 2, 2005 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the DBE Directory or most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100% state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100% state-funded 
contracts will not be credited toward fulfilling the Department's annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE firms 
performing work called for in this contract is eligible to be credited toward fulfillment of the 
Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 35.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will award this contract to a bidder who makes a good faith effort to 
meet this goal of DBE participation in the performance of the work.  A bidder makes a good faith 
effort for award consideration if either of the following is done in accordance with the procedures 
set forth in this Special Provision: 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the DBE Directory as a reference source 
for DBE companies certified by the Department.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.state.il.us. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7) 
working days after the date of letting.  To meet the seven (7) day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven (7) working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven (7) working days if the bidder intends to rely upon mailing or delivery to satisfy 
the submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven (7) day 
submittal requirement and the bid will be declared not responsive.  In the event the bid is 
declared not responsive due to a failure to submit a Plan or failure to comply with the 
bidding procedures set forth herein, the Department may elect to cause the forfeiture of 
the penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 
participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

 
(4) A commitment statement signed by the bidder and each DBE evidencing availability 

and intent to perform commercially useful work on the project; and 
 
(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan 

must also include a clear identification of the portion of the work to be performed by 
the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five (5) working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
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(a) DBE as the Contractor:  100% goal credit for that portion of the work performed by the 
DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE firm does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100% goal credit for that portion of the total dollar 

value of the contract equal to the distinct, clearly defined portion of the work performed 
by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100% goal credit for the work of the subcontract performed by 

the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the prime Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE firm does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100% goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 

 
(e) DBE as a material supplier:   

 
(1) 60% goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100% goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100% credit for the value of reasonable fees and commissions for the procurement 

of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 
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(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
Revised 6/8/05 

 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: 2004-057I 

COOK COUNTY 

29 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five (5) working day period during which the bidder shall take additional efforts.  The 
bidder is not limited by a statement of additional efforts, but may take other action 
beyond any stated additional efforts in order to obtain additional DBE commitments.  The 
bidder shall submit an amended Utilization Plan if additional DBE commitments to meet 
the contract goal are secured.  If additional DBE commitments sufficient to meet the 
contract goal are not secured, the bidder shall report the final good faith efforts made in 
the time allotted.  All additional efforts taken by the bidder will be considered as part of 
the bidder’s good faith efforts.  If the bidder is not able to meet the goal after taking 
additional efforts, the Department will make a pre-final determination of the good faith 
efforts of the bidder and will notify the designated responsible company official of the 
reasons for an adverse determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five (5) working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten (10) working days after receipt of the 
request for reconsideration, explaining the basis for finding that the bidder did or did not 
meet the goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

(b) All work indicated for performance by an approved DBE shall be performed, managed, 
and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain 
substitute DBE participation.  The Bureau will evaluate the good faith efforts in light of all 
circumstances surrounding the performance status of the contract, and determine 
whether the contract goal should be amended. 

(c) The Contractor shall maintain a record of payments for work performed to the DBE 
participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefor to the DBE by the Contractor, but not later than thirty (30) 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Report on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the Report shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor 
believes that the work has not been satisfactorily completed.  If the Contractor does not 
have the full amount of work indicated in the Utilization Plan performed by the DBE 
companies indicated in the Plan, the Department will deduct from contract payments to 
the Contractor the amount of the goal not achieved as liquidated and ascertained 
damages. 
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(d) The Department reserves the right to withhold payment to the Contractor to enforce the 
provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
 
FLAGGER VESTS (BDE) 
Effective:  April 1, 2003     Revised:  April 1, 2005 
 
Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read: 
 

“ The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a 
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of the American National 
Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2 garments 
and approved flagger traffic control signs conforming to Standard 702001 and Article 
702.05(e).” 

 
Revise Article 701.04(c)(6) of the Standard Specifications to read: 
 

“ (6) Nighttime Flagging.  The flagger station shall be lit by additional overhead lighting other 
than streetlights.  The flagger shall be equipped with a fluorescent orange, fluorescent 
yellow/green, or a combination of fluorescent orange and fluorescent yellow/green 
garment meeting the requirements of the American National Standards Institute 
specification ANSI/ISEA 107-1999 for Conspicuity Class 3 garments.” 

 
80101 
 
FREEZE-THAW RATING (BDE) 
 
Effective:  November 1, 2002 
 
Revise the first sentence of Article 1004.02(f) of the Standard Specifications to read: 
 

“ When coarse aggregate is used to produce portland cement concrete for base course, 
base course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter, 
combination curb and gutter, median, paved ditch or their repair using concrete, the 
gradation permitted will be determined from the results of the Department’s Freeze-
Thaw Test.” 

 
80079 
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PPS NBR - 1-74823-1218 Project Number Route
County Name - COOK- - FAI 90/94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2004-057I 25

25
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX001109 PCC ALLEY PAVT   8 SQ YD 185.000

XX104800 COMB CC&G TBV.12 FOOT 39.000

XX152400 SAND CUSHION  3 CU YD 431.000

X0322256 TEMP INFO SIGNING SQ FT 26.000

X0324872 CIP T/D WSS RAMP DISB SQ FT 235.000

X7015000 CHANGEABLE MESSAGE SN CAL MO 2.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

21101615 TOPSOIL F & P  4 SQ YD 1,675.000

25200110 SODDING SALT TOLERANT SQ YD 1,675.000

30103000 SHAPING & GRAD RDWAY UNIT 80.000

31101200 SUB GRAN MAT B  4 SQ YD 460.000

42001300 PROTECTIVE COAT SQ YD 5,543.000

42300400 PCC DRIVEWAY PAVT  8 SQ YD 275.000

42400200 PC CONC SIDEWALK 5 SQ FT 45,501.000

56109210 WATER VALVES ADJUST EACH 10.000
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25
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Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

56500300 DOM MET VLTS ADJ EACH 22.000

56500600 DOM WAT SER BOX ADJ EACH 45.000

60600605 CONC CURB TB FOOT 80.000

60619600 CONC MED TSB6.12 SQ FT 86.000

67100100 MOBILIZATION L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

81000300 CON T 1 GALVS FOOT 5.000

81000800 CON T 3 GALVS FOOT 15.000

87800100 CONC FDN TY A FOOT 3.000

* COMPLETE NEW SCHEDULE : JUNE 3, 2005



CONTRACT NUMBER 62796

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.


