

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
74	*	TAZEWELL	1366	11
STA.		TO STA.		
FED. ROAD DIST. NO. 4		ILLINOIS FED. AID PROJECT		

* (90-11)R-2;90(13,14,14-1)R-1

SUMMARY OF QUANTITIES FOR ALL PLAN SETS				URBAN													
				IM							IM						
				90% FED 10% STATE							90% FED 10% STATE						
CODE NO.	PAY ITEM	UNIT	TOTAL QUANTITY	CONSTRUCTION TYPE CODE													
				INTERSTATE ROADWAY 3 LANE (1) J000-2A	INTERSTATE ROADWAY 2 LANE (2) J000-2A	INTERSTATE ROADWAY (2A) IC00-2A	ARTERIAL ROADWAY (3) I000-2A	ARTERIAL ROADWAY (4) J000-2A	BRIDGE (5) X281-2A	BRIDGE (6) X581-2A	BRIDGE (7) X271-2A	BRIDGE (8) X971-2A	RETAINING WALL (9) Y007	OVERHEAD SIGNS Y002-1C	LIGHTING Y030-1E	TRAFFIC SIGNALS Y031-1F	
28000300	TEMPORARY DITCH CHECKS	EACH	95	83			1	11									
28000500	INLET AND PIPE PROTECTION	EACH	290	268	22												
50100300	REMOVAL OF EXISTING STRUCTURES NO. 1	EACH	1						1								
50100400	REMOVAL OF EXISTING STRUCTURES NO. 2	EACH	1							1							
50100500	REMOVAL OF EXISTING STRUCTURES NO. 3	EACH	1							1							
50104400	CONCRETE HEADWALL REMOVAL	EACH	33	16	11		5	1									
50104710	REMOVAL OF EXISTING BEARINGS	EACH	10										10				
50104800	REMOVAL OF EXISTING CONCRETE DECK	L SUM	1														
50501150	STRUCTURAL STEEL REPAIR	POUND	470														
50300100	FLOOR DRAINS	EACH	7														
50300310	ELASTOMERIC BEARING ASSEMBLY, TYPE I	EACH	12										12				
50300320	ELASTOMERIC BEARING ASSEMBLY, TYPE II	EACH	28									4	24				
50300330	ELASTOMERIC BEARING ASSEMBLY, TYPE III	EACH	4									4					
50500505	STUD SHEAR CONNECTORS	EACH	2458									4292	12334	7232			
50500715	JACK AND REMOVE EXISTING BEARINGS	EACH	30											30			
50600300	CLEANING AND PAINTING STEEL BRIDGE	L SUM	1											1			
50606400	CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES	L SUM	1											1			
51500100	NAME PLATES	EACH	7							2	1	1	1	2			
54244805	INLET BOX, STANDARD 542501	EACH	1		1												
54246205	INLET BOX, STANDARD 542526	EACH	1		1												
60100060	CONCRETE HEADWALL FOR PIPE DRAINS	EACH	29	15	12		2										
60240301	INLETS, TYPE B, TYPE 8 GRATE	EACH	1														
60240303	INLETS, TYPE B, TYPE 9 FRAME AND GRATE	EACH	3	3													
60240324	INLETS, TYPE B, TYPE 20 FRAME AND GRATE	EACH	2	2													
60241900	INLETS, TYPE G-1, SPECIAL	EACH	61	2			38	21									
60242400	INLETS, SPECIAL	EACH	7		7												
60247132	DRAINAGE STRUCTURES, TYPE 1A WITH ONE TYPE 20 FRAME AND GRATE	EACH	15	15													
60255500	MANHOLES TO BE ADJUSTED	EACH	7					7									
60260100	INLETS TO BE ADJUSTED	EACH	1				1										
60260500	INLETS TO BE ADJUSTED WITH NEW TYPE 3 FRAME AND GRATE	EACH	7					7									
60403400	GRATES, TYPE A	EACH	5		5												
60500040	REMOVING MANHOLES	EACH	2				2										
60500060	REMOVING INLETS	EACH	40	30	9			1									
60500105	FILLING MANHOLES	EACH	2					2									
60500305	FILLING INLETS	EACH	2					2									
60603300	GUTTER OUTLET	EACH	3		3												
60900215	TYPE C INLET BOX, STANDARD 609001	EACH	5	4	1												

- △ SFTY-3N
- SFTY-3C
- Y080
- ∅ NON-PARTICIPATING

- (1) I-74 STA. 152+445.837 TO STA. 153+892.180
- (2) I-74 STA. 153+892.180 TO STA. 154+970.000
- (2A) I-74 EB STA. 154+780.000 TO STA. 157+666.230 & I-74 WB STA. 154+952.000 TO STA. 157+666.230
- (3) MAIN STREET STA. 2+800.000 TO STA. 4+157.000
- (4) MAIN STREET STA. 2+015.141 TO STA. 2+310.000, MAIN STREET STA. 2+402.933 TO STA. 2+800.000, & WASHINGTON STREET STA. 99+730.000 TO STA. 100+210.000
- (5) BRIDGE PLANS SN 090-0160 (SN 090-0006) (WB I-74 OVER MAIN STREET) & BRIDGE PLANS SN 090-0163 (WB I-74 OVER WASHINGTON STREET)
- (6) BRIDGE PLANS SN 090-0159 (SN 090-0005) (WB I-74 OVER ALTORFER LANE AND TP&W RAILROAD)
- (7) BRIDGE PLANS SN 090-0156 (SN 090-0010 EB & SN 090-0011 WB) (RAMP K-2 OVER MAIN STREET AND RAMP J-3)
- (8) BRIDGE PLANS SN 090-0009 (WB I-74 OVER CAMP STREET, FARM CREEK AND TP&W RAILROAD)
- (9) RETAINING WALL SN 090-8512 (ALONG RAMP J-3) RETAINING WALL SN 090-8513 (ALONG RAMP K-2)



REVISIONS	
NAME	DATE
REVISED	
5-27-2005	

ILLINOIS DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES

DATE 02/14/2005

DRAWN BY

CHECKED BY

02/14/2005 11:22:49 AM g:\data\55889-74\dwg\contra\ctli\pack\qfing\sqil\lp-6a.dgn

CONTRACT IN PACKAGING PAGE II OF 25 FINAL PLANS 01/17/05