CONTRACT NO. 88753

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
317	***	FULTON	684	39
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

*** 18I,(18BRY&18BRY-1)BR,18B-1

SCHEDULE OF QUANTITIES

EARTH EXCAVATION FOR EROSION CONTROL

LOCATION	LT/RT	CU YD
US 24		
STA 1+25	LT/RT	2
STA 1+50	RT	1
STA 1+75	RT	1
STA 2+00	RT	1
STA 2+70	RT	1
STA 5+00	LT/RT	2
STA 6+00	LT/RT	2
STA 7+00	LT/RT	2
STA 8+00	LT/RT	2
STA 9+00	LT/RT	2
STA 10+00	LT/RT	2
STA 11+00	LT/RT	2
STA 12+00	LT/RT	2
STA 13+00	LT/RT	2
STA 14+00	LT/RT	2
STA 15+00	LT/RT	2
STA 16+00	LT/RT	2
STA 17+00	LT/RT	2
STA 18+00	LT/RT	2
STA 19+00	LT/RT	2
STA 20+00	RT	1
STA 22+00	RT	1
STA 23+00	RT	1
STA 24+00	RT	1
STA 25+00	RT	1
STA 26+00	RT	1
STA 27+00	RT	1
STA 27+10	LT	1
STA 27+39	LT	1
STA 27+62	LT	1
STA 27+86	LT	1
STA 28+00	LT/RT	2
STA 31+00	RT	1
STA 32+00	RT	1
STA 33+00	RT	1
STA 34+00	RT	1
STA 35+00	RT	1
STA 36+00	LT/RT	2
STA 37+00	LT/RT	2
STA 38+00	LT/RT	2
STA 39+00	LT/RT	2
TOTAL		

LOCATION	LT/RT	CU YD
US 24	LT/RT	
STA 40+00	LT/RT	2
STA 41+00	LT/RT	2
STA 42+00	LT/RT	2
STA 43+00	LT/RT	2
STA 43+20	LT	1
STA 43+49	LT	1
STA 43+81	LT	1
STA 44+10	LT	1
STA 44+40	LT	1
STA 44+70	LT	1
STA 45+00	LT/RT	2
STA 46+00	RT	1
STA 46+30	LT	1
STA 47+00	LT/RT	2
STA 48+00	LT/RT	2
STA 49+00	LT/RT	2
STA 50+00	RT	1
STA 51+00	LT/RT	2
STA 52+00	LT/RT	2
STA 53+00	LT/RT	2
STA 54+00	LT	1
STA 56+00	LT	1
STA 57+00	LT	1
STA 58+00	LT	1
STA 59+00	LT	1
STA 60+00	LT	1
STA 61+00	LT	1
STA 62+00	LT	1
STA 63+00	LT	1
STA 66+00	LT	1
STA 67+00	LT	1
STA 68+00	LT	1
STA 69+00	LT	1
STA 70+00	LT	1
STA 78+75	LT	1
STA 79+23	RT	1
STA 81+00	RT	1
STA 82+00	RT	1
STA 82+50	LT/RT	2
STA 82+70	RT	1
STA 82+75	LT	1
	251	

LOCATION	LT/RT	CU YD
US 24		
STA 82+90	RT	1
STA 83+00	LT	1
STA 83+15	RT	1
STA 83+25	LT	1
STA 83+40	RT	1
STA 83+50	LT	1
STA 83+61	RT	1
STA 83+70	RT	1
STA 83+75	LT	1
STA 85+05	LT	1
STA 85+13	LT/RT	2
STA 86+00	LT/RT	2
STA 87+00	LT/RT	2
STA 88+00	LT	1
STA 89+00	LT	1
STA 90+00	LT/RT	2
STA 91+00	LT/RT	2
STA 92+00	LT/RT	2
STA 93+00	LT/RT	2
STA 94+00	RT	1
STA 95+00	RT	1
STA 96+00	RT	1
STA 97+00	LT/RT	2
STA 98+00	LT/RT	2
STA 99+00	RT	1
STA 99+30	LT	1
STA 100+00	RT	1
STA 100+20	LT	1
STA 100+50	LT	1
STA 100+80	LT	1
STA 101+10	LT	1
STA 101+40	LT	1
STA 101+52	RT	1
STA 101+70	LT	1
STA 101+90	RT	1
STA 102+00	LT	1
STA 102+30	LT	1
STA 102+40	RT	1
STA 102+60	LT	1
STA 102+90	LT	1
STA 102+95	RT	1

LOCATION	LT/RT	CU YD
US 24		
STA 103+20	LT	1
STA 103+25	RT	1
STA 103+50	LT	1
STA 103+55	RT	1
STA 103+80	LT	1
STA 103+85	RT	1
STA 104+00	LT	1
STA 104+15	RT	1
STA 104+45	RT	1
STA 104+75	RT	1
STA 105+00	LT/RT	2
STA 105+30	RT	1
STA 105+60	RT	1
STA 105+90	RT	1
STA 106+00	LT	1
STA 107+00	LT/RT	2
STA 108+00	LT/RT	2
STA 109+00	LT/RT	2
STA 110+00	LT/RT	2
STA 111+00	LT/RT	2
STA 112+00	LT/RT	2
STA 113+00	LT	1
STA 114+00	LT	1
STA 115+00	LT/RT	2
STA 116+00	LT	1
STA 117+00	LT/RT	2
STA 118+00	LT/RT	2
STA 119+00	LT/RT	2
STA 120+00	LT	1
STA 120+50	RT	1
STA 121+00	LT	1
STA 122+00	LT	1
STA 122+30	RT	1
STA 123+00	LT/RT	2
STA 124+00	LT/RT	2
STA 125+00	LT/RT	2
STA 126+00	LT/RT	2
STA 127+00	LT/RT	2
STA 128+00	LT/RT	2
STA 129+00	LT/RT	2
STA 131+00	LT/RT	2

LOCATION	LT/RT	CU YD
CH 11 WEST		
STA 11+00	LT/RT	2
STA 12+00	LT/RT	2
STA 12+90	RT	1
CH 11 EAST		
STA 11+00	RT	1
STA 12+00	RT	1
STA 13+00	RT	1
STA 14+00	RT	1
STA 15+00	RT	1
STA 16+00	RT	1
STA 17+00	RT	1
STA 17+30	LT	1
STA 18+00	RT	1
STA 19+00	LT/RT	2
STA 20+00	LT/RT	2
STA 22+00	LT/RT	2
STA 23+00	LT/RT	2
STA 24+00	LT/RT	2
STA 25+00	LT/RT	2

REVISIONS NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE: VERT. HORIZ.

DATE

DRAWN BY

CHECKED BY

PLOT DATE = 4/7/2005
FILE NAME = c:\projects\usa24spoon_ph_2\schedule_of_quantities.dgn
PLOT SCALE = 50.0000 ' / IN.
USER NAME = heggsmd