

CONTRACT NO. 94927

FENCE (EROSION CONTROL)
FOOT

STATION	OFFSET	SIDE	STATION	OFFSET	SIDE	FENCE (EROSION CONTROL) (FOOT)	STATION	OFFSET	SIDE	STATION	OFFSET	SIDE	FENCE (EROSION CONTROL) (FOOT)
212+25	19	RT.	212+73	33	RT.	52	427+24	58	RT.	428+28	70	RT.	127
212+25	35	RT.	213+25	36	RT.	108	427+19	73	RT.	427+50	50	RT.	39
212+25	19	L.T.	212+73	31	L.T.	50	428+00	53	RT.	428+29	83	RT.	43
212+25	32	L.T.	212+67	60	L.T.	53	428+36	91	L.T.	429+00	23	L.T.	93
212+79	61	L.T.	213+50	33	L.T.	79	428+46	74	RT.	429+00	28	RT.	76
212+88	32	L.T.	213+50	23	L.T.	62	428+47	84	RT.	428+88	46	RT.	59
212+88	35	RT.	213+25	20	RT.	41	429+50	24	L.T.	429+75	80	L.T.	61
235+50	24	L.T.	237+76	35	L.T.	230	430+05	81	L.T.	431+03	20	L.T.	112
235+50	39	L.T.	241+50	33	L.T.	610	430+09	28	RT.	431+03	68	RT.	104
237+25	22	RT.	237+77	37	RT.	55	430+50	56	RT.	431+13	80	RT.	71
237+25	35	RT.	238+00	62	RT.	81	431+23	65	RT.	432+00	45	RT.	82
237+91	36	L.T.	241+50	20	L.T.	363	431+28	71	RT.	431+43	62	RT.	18
256+00	41	RT.	256+42	47	RT.	43							
256+00	57	RT.	256+36	82	RT.	43							
256+00	39	L.T.	256+41	44	L.T.	41							
256+00	52	L.T.	256+41	65	L.T.	43							
256+57	47	RT.	257+00	24	RT.	49							
256+52	85	RT.	257+00	39	RT.	68							
256+55	44	L.T.	257+00	19	L.T.	53							
256+55	61	L.T.	257+00	32	L.T.	56							
260+50	18	RT.	264+00	20	RT.	350							
260+50	19	L.T.	268+67	27	L.T.	818							
264+26	22	RT.	268+67	28	RT.	442							
269+00	20	RT.	275+24	35	RT.	665							
269+00	20	L.T.	275+93	24	L.T.	719							
275+57	26	RT.	279+50	30	RT.	422							
285+00	26	RT.	287+00	19	RT.	202							
298+00	33	RT.	299+65	46	RT.	170							
298+00	47	RT.	299+73	57	RT.	177							
298+50	32	L.T.	299+11	49	L.T.	63							
298+50	48	L.T.	299+00	58	L.T.	50							
299+33	49	L.T.	300+50	27	L.T.	121.5							
299+85	44	RT.	305+00	21	RT.	167							
314+00	20	L.T.	314+27	31	L.T.	29							
314+00	33	L.T.	314+50	35	L.T.	58							
314+41	29	L.T.	314+50	22	L.T.	11							
324+25	26	RT.	324+53	38	RT.	30							
324+25	41	RT.	325+00	42	RT.	87							
324+73	39	RT.	325+00	29	RT.	28							
326+50	79	L.T.	329+50	26	L.T.	310							
326+50	90	L.T.	329+00	42	L.T.	260							
327+00	36	RT.	327+34	49	RT.	36							
327+00	47	RT.	328+30	37	RT.	153							
327+60	48	RT.	328+50	22	RT.	95							
356+25	21	RT.	356+46	32	RT.	24							
356+25	32	RT.	356+44	40	RT.	20							
356+25	22	L.T.	356+46	32	L.T.	23							
356+25	33	L.T.	356+48	46	L.T.	26							
356+60	32	RT.	357+50	19	RT.	92							
356+77	42	RT.	357+16	29	RT.	41							
356+60	32	L.T.	357+50	18	L.T.	91							
356+64	44	L.T.	357+17	32	L.T.	57							
369+25	18	RT.	369+56	30	RT.	33							
369+25	29	RT.	369+60	49	RT.	41							
369+25	27	L.T.	369+55	30	L.T.	31							
369+25	34	L.T.	369+50	42	L.T.	26							
369+70	31	RT.	370+00	27	RT.	29							
382+50	19	RT.	386+05	28	RT.	355							
382+50	18	L.T.	386+00	28	L.T.	355							
386+76	55	RT.	388+12	95	RT.	151							
386+75	45	L.T.	388+16	98	L.T.	153							
388+43	85	RT.	389+50	61	RT.	111							
388+43	93	L.T.	390+50	20	L.T.	223							
390+50	26	RT.	400+18	23	RT.	965							
391+40	33	L.T.	398+50	31	L.T.	719							
399+00	34	L.T.	401+00	49	L.T.	204							
407+00	37	L.T.	410+00	49	L.T.	301							
407+00	51	L.T.	411+00	60	L.T.	402							
409+50	49	RT.	410+22	46	RT.	72							
409+50	84	RT.	410+15	100	RT.	74							
410+15	52	L.T.	412+50	48	L.T.	239							
410+36	42	RT.	412+16	52	RT.	180							
415+50	18	RT.	419+50	41	RT.	409							
416+00	25	L.T.	418+57	50	L.T.	280							
418+50	28	RT.	419+50	50	RT.	106							
418+84	51	L.T.	419+90	24	L.T.	108							
418+75	63	L.T.	419+50	42	L.T.	77							
419+69	36	RT.	420+50	22	RT.	83							
419+75	42	RT.	420+21.5	34	RT.	48							
423+50	25	RT.	424+04	32	RT.	55							
423+50	20	L.T.	424+04	48	L.T.	64							
423+80	36	RT.	424+04	40	RT.	25							
424+17	39	L.T.	424+50	29	L.T.	34							
424+24	58	L.T.	424+50	46	L.T.	29							
424+18	33	RT.	427+07	54	RT.	312							
424+18	39	RT.	426+87	41	RT.	274							
427+00	19	L.T.	427+76	74	L.T.	93							

SURVEYED
 ALIGNED
 CHECKED
 DATE
 BY
 FILE NAME

PLAN
 NOTE BOOK
 CHECKED
 DATE
 BY
 FILE NAME

SURVEYED
 ALIGNED
 CHECKED
 DATE
 BY
 FILE NAME

PLAN
 NOTE BOOK
 CHECKED
 DATE
 BY
 FILE NAME

TEMPORARY DITCH CHECKS
EACH

STATION	OFFSET	SIDE	BASELINE	TEMPORARY DITCH CHECKS (EACH)
212+50.00	31.00	L.T.	F.A.P. 750	1
212+50.00	39.00	RT.	F.A.P. 750	1
213+00.00	36.00	L.T.	F.A.P. 750	1
213+00.00	32.00	RT.	F.A.P. 750	1
236+00.00	32.00	L.T.	F.A.P. 750	1
237+43.00	38.00	RT.	F.A.P. 750	1
237+50.00	36.00	L.T.	F.A.P. 750	1
238+20.00	40.00	L.T.	F.A.P. 750	1
239+50.00	36.00	L.T.	F.A.P. 750	1
256+00.00	48.00	RT.	F.A.P. 750	1
256+00.00	45.00	L.T.	F.A.P. 750	1
256+73.00	45.00	RT.	F.A.P. 750	1
256+67.00	42.00	L.T.	F.A.P. 750	1
268+68.00	22.00	RT.	F.A.P. 750	1
268+68.00	22.00	L.T.	F.A.P. 750	1
268+79.00	30.00	L.T.	F.A.P. 750	1
282+95.00	32.00	RT.	F.A.P. 750	1
283+18.00	30.00	L.T.	F.A.P. 750	1
285+05.00	22.00	RT.	F.A.P. 750	1
286+00.00	30.00	RT.	F.A.P. 750	1
298+50.00	41.00	RT.	F.A.P. 750	1
298+81.00	48.00	L.T.	F.A.P. 750	1
299+42.00	51.00	L.T.	F.A.P. 750	1
324+47.00	80.00	L.T.	F.A.P. 750	1
324+50.00	47.00	RT.	F.A.P. 750	1
324+76.00	80.00	L.T.	F.A.P. 750	1
324+81.00	42.00	RT.	F.A.P. 750	1
325+74.00	76.00	L.T.	F.A.P. 750	1
326+50.00	84.00	L.T.	F.A.P. 750	1
327+26.00	51.00	RT.	F.A.P. 750	1
327+77.00	44.00	RT.	F.A.P. 750	1
369+43.00	32.00	RT.	F.A.P. 750	1
369+45.00	36.00	L.T.	F.A.P. 750	1
370+00.00	32.00	RT.	F.A.P. 750	1
386+08.00	23.00	RT.	F.A.P. 750	1
386+08.00	23.00	L.T.	F.A.P. 750	1
388+00.00	86.00	L.T.	F.A.P. 750	1
388+08.00	88.00	RT.	F.A.P. 750	1
388+61.00	91.00	RT.	F.A.P. 750	1
398+43.00	24.00	L.T.	F.A.P. 750	1
404+43.00	25.00	RT.	F.A.P. 750	1
404+93.00	25.00	L.T.	F.A.P. 750	1
407+00.00	44.00	L.T.	F.A.P. 750	1
408+50.00	46.00	L.T.	F.A.P. 750	1
409+76.00	66.00	RT.	F.A.P. 750	1
410+50.00	49.00	RT.	F.A.P. 750	1
410+50.00	61.00	L.T.	F.A.P. 750	1
413+65.00	28.00	L.T.	F.A.P. 750	1
414+15.00	30.00	RT.	F.A.P. 750	1
419+00.00	51.00	L.T.	F.A.P. 750	1
419+11.00	27.00	RT.	F.A.P. 750	1
423+88.00	29.00	L.T.	F.A.P. 750	1
423+87.00	33.00	RT.	F.A.P. 750	1
424+50.00	37.00	L.T.	F.A.P. 750	1
424+50.00	30.00	RT.	F.A.P. 750	1
427+00.00	56.00	RT.	F.A.P. 750	1
427+35.00	55.00	RT.	F.A.P. 750	1
428+21.00	70.00	RT.	F.A.P. 750	1
428+61.00	71.00	RT.	F.A.P. 750	1
429+64.00	72.00	L.T.	F.A.P. 750	1
430+13.00	83.00	L.T.	F.A.P. 750	1
430+74.00	59.00	RT.	F.A.P. 750	1
			TOTALS	62