
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. This does not apply to Small Business Set-Asides. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. This does not apply to Small Business Set-Asides. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding will 
be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to Bid or 
Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have 
been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Plans and Contracts Office at (217)782-7806 or 
D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Electronic plans and proposals           217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Bidders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include an addendum or revision could result in a bid being 
rejected as irregular.  
 
 
 

 



 RETURN WITH BID 
Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting June 17, 2011 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.  This does not apply to Small Business  
  Set-Asides. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 60M46 
  KANE-COOK Counties 
  Section 8R-1-RS-4 
  Route FAP 345 
  District 1 Construction Funds 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  
  Prepared by 
  S 
  Checked by 

                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond.  In addition, this proposal contains new 
statutory requirements applicable to the use of subcontractors and, in particular, includes the State Required Ethical 
Standards Governing Subcontractors to be signed and incorporated into all subcontracts. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124) and submit an original Affidavit of 
Availability (BC 57). This does not apply to Small Business Set-Asides. 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a 
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For 
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the 
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that 
indicates which items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization 
to Bid or Not for Bid Report will indicate the reason for denial.  If a contractor has requested to bid but has not received 
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 60M46 
 KANE-COOK Counties 
 Section 8R-1-RS-4 
 Route FAP 345 
 District 1 Construction Funds 
 
 Bridge repairs and resurfacing along 5.95 miles of U.S. Route 20 from east of Weld Street Road to west 
of Shales Parkway in Elgin (SN 045-0004, 0005, 0006, 0007, 0217, 0218 and 0017). 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 

 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 

 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (30 ILCS 500/20-43) 
provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do 
business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will or may be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include 
their name, address, and the dollar allocation for each subcontractor. 

 
  

  
 

 
10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 

procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for 
approval of the procurement process and execution of the contract by the Department.  Neither the Chief Procurement Officer 
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Illinois Procurement Code. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
06/02/2011

60M46
State Job # - C-91-113-11
PPS NBR - 1-77865-0100 Project Number Route
County Name - COOK- KANE- FAP 345
Code - 31 - 89 - 
District - 1 - 1 - 
Section Number - 8R-1-RS-4 121

121
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0320882 GUTTERS TO BE CLEANED FOOT 70.000

X0322215 CLEAN BRG SCUP/DWNSPT EACH 4.000

X0322944 BR DK TH POLY OVL 3/8 SQ YD 530.000

X0325490 F&I ACCESS DOOR EACH 1.000

X0325983 BRD FLYASH/SLAG 2 1/4 SQ YD 362.000

X0326331 CLEAN/PAINT BEARINGS EACH 15.000

X0326394 FLOOR DRAINS CLEANED EACH 30.000

X0327303 REM EX SIGN LT UNT NS EACH 17.000

X0640200 TRAF BARRIER TERM SPL EACH 1.000

X2020110 GRADING & SHAP SHLDRS UNIT 966.000

X4060826 P LB MM IL-4.75  N50 TON 15,954.000

X4063500 PRELIM TEST STRIP EACH 1.000

X4400100 PCC SURF REM VAR DP SQ YD 2,809.000

X5017305 PROTEC SHIELD PERM SQ YD 911.000

X5539700 SS CLEANED FOOT 1,152.000
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 NUMBER - 
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60M46
State Job # - C-91-113-11
PPS NBR - 1-77865-0100 Project Number Route
County Name - COOK- KANE- FAP 345
Code - 31 - 89 - 
District - 1 - 1 - 
Section Number - 8R-1-RS-4 121

121
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X6030310 FR & LIDS ADJUST SPL EACH 10.000

X7010216 TRAF CONT & PROT SPL L SUM 1.000

X7030030 WET REF TEM TAPE T3 4 FOOT 5,200.000

Z0001495 BR APPROACH SHLD REM SQ YD 20.000

Z0001899 JACK & REM EX BEARING EACH 15.000

Z0004562 COMB C C&G REM & REPL FOOT 310.000

Z0012102 CONC BR DECK SCAR 3/8 SQ YD 530.000

Z0012142 BR DECK SCAR    2 1/4 SQ YD 362.000

Z0012754 STR REP CON DP = <  5 SQ FT 499.000

Z0012755 STR REP CON DP OVER 5 SQ FT 172.000

Z0016001 DECK SLAB REP (FD-T1) SQ YD 0.700

Z0016002 DECK SLAB REP (FD-T2) SQ YD 132.500

Z0016200 DECK SLAB REP (PART) SQ YD 491.500

Z0018002 DRAINAGE SCUPPR DS-11 EACH 1.000

Z0018400 DRAINAGE STR ADJ EACH 35.000
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60M46
State Job # - C-91-113-11
PPS NBR - 1-77865-0100 Project Number Route
County Name - COOK- KANE- FAP 345
Code - 31 - 89 - 
District - 1 - 1 - 
Section Number - 8R-1-RS-4 121

121
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0018500 DRAINAGE STR CLEANED EACH 94.000

Z0021904 SILICONE JT SEAL  1 FOOT 307.000

Z0021907 SILICONE JT SEAL 1.75 FOOT 382.000

Z0021908 SILICONE JT SEAL  2 FOOT 167.000

Z0021914 SILICONE JT SEAL 2.75 FOOT 231.000

Z0030250 IMP ATTN TEMP NRD TL3 EACH 2.000

Z0030255 IMP ATTN TEMP FRN TL2 EACH 6.000

Z0030320 IMP ATTN REL FRD  TL2 EACH 6.000

Z0030850 TEMP INFO SIGNING SQ FT 363.700

Z0034105 MATL TRANSFER DEVICE TON 21,984.000

Z0041895 POLYMER CONCRETE CU FT 11.400

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0055400 RUMBLE STRIP FOOT 68,255.000

Z0073200 TEMP SHORING & CRIB EACH 6.000

28100805 STONE DUMP RIP CL A3 TON 12.000
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State Job # - C-91-113-11
PPS NBR - 1-77865-0100 Project Number Route
County Name - COOK- KANE- FAP 345
Code - 31 - 89 - 
District - 1 - 1 - 
Section Number - 8R-1-RS-4 121

121
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

40600200 BIT MATLS PR CT TON 120.000

40600300 AGG PR CT TON 591.000

40600400 MIX CR JTS FLANGEWYS TON 444.000

40600895 CONSTRUC TEST STRIP EACH 1.000

40600982 HMA SURF REM BUTT JT SQ YD 669.000

40600985 PCC SURF REM BUTT JT SQ YD 690.000

40601005 HMA REPL OVER PATCH TON 453.000

40603153 P HMA SC SMA N80 TON 21,984.000

40603340 HMA SC "D"   N70 TON 11,328.000

42001300 PROTECTIVE COAT SQ YD 150.000

42001500 PCC BR APPR SHLD PAVT SQ YD 20.000

44000155 HMA SURF REM    1 1/2 SQ YD 368.000

44000159 HMA SURF REM    2 1/2 SQ YD 132,331.000

44000161 HMA SURF REM    3 SQ YD 162,840.000

44002216 HMA RM OV PATCH 4 SQ YD 2,688.000
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121
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44201761 CL D PATCH T1 10 SQ YD 101.000

44201765 CL D PATCH T2 10 SQ YD 1,704.000

44201769 CL D PATCH T3 10 SQ YD 272.000

44201771 CL D PATCH T4 10 SQ YD 75.000

48102100 AGG WEDGE SHLD TYPE B TON 3,864.000

50102400 CONC REM CU YD 46.000

50157300 PROTECTIVE SHIELD SQ YD 2,532.000

50300255 CONC SUP-STR CU YD 46.000

50500405 F & E STRUCT STEEL POUND 2,700.000

50800205 REINF BARS, EPOXY CTD POUND 6,350.000

50800515 BAR SPLICERS EACH 24.000

51100300 SLOPE WALL   6 SQ YD 26.400

52000110 PREF JT STRIP SEAL FOOT 301.000

52100010 ELAST BEARING ASSY T1 EACH 15.000

52100520 ANCHOR BOLTS    1 EACH 30.000
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121
Item 

Number Pay Item Description
Unit of 
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58700300 CONCRETE SEALER SQ FT 10,471.000

60404950 FR & GRATES T24 EACH 15.000

60406100 FR & LIDS T1 CL EACH 5.000

67000400 ENGR FIELD OFFICE A CAL MO 8.000

67100100 MOBILIZATION L SUM 1.000

70100310 TRAF CONT-PROT 701421 L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100600 TRAF CONT-PROT 701336 L SUM 1.000

70100800 TRAF CONT-PROT 701401 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 98.000

70106800 CHANGEABLE MESSAGE SN CAL MO 8.000

70300100 SHORT TERM PAVT MKING FOOT 6,390.000

70300210 TEMP PVT MK LTR & SYM SQ FT 220.000
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121
Item 

Number Pay Item Description
Unit of 
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70300220 TEMP PVT MK LINE 4 FOOT 310,276.000

70300240 TEMP PVT MK LINE 6 FOOT 1,600.000

70300250 TEMP PVT MK LINE 8 FOOT 51,420.000

70300260 TEMP PVT MK LINE 12 FOOT 12,720.000

70300280 TEMP PVT MK LINE 24 FOOT 480.000

70301000 WORK ZONE PAVT MK REM SQ FT 2,130.000

70400100 TEMP CONC BARRIER FOOT 4,857.000

70400200 REL TEMP CONC BARRIER FOOT 4,237.000

72000100 SIGN PANEL T1 SQ FT 666.000

72000200 SIGN PANEL T2 SQ FT 693.000

72000300 SIGN PANEL T3 SQ FT 2,017.000

72400100 REMOV SIN PAN ASSY TA EACH 40.000

72400200 REMOV SIN PAN ASSY TB EACH 55.000

72400310 REMOV SIGN PANEL T1 SQ FT 54.000

72400320 REMOV SIGN PANEL T2 SQ FT 10.000
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Number Pay Item Description
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72400330 REMOV SIGN PANEL T3 SQ FT 1,696.000

72800100 TELES STL SIN SUPPORT FOOT 114.000

73000100 WOOD SIN SUPPORT FOOT 1,516.000

73700100 REM GR MT SIN SUPPORT EACH 4.000

78000100 THPL PVT MK LTR & SYM SQ FT 110.000

78000200 THPL PVT MK LINE  4 FOOT 155,138.000

78000400 THPL PVT MK LINE  6 FOOT 600.000

78000500 THPL PVT MK LINE  8 FOOT 25,710.000

78000600 THPL PVT MK LINE 12 FOOT 6,360.000

78000650 THPL PVT MK LINE 24 FOOT 240.000

78008210 POLYUREA PM T1 LN   4 FOOT 7,189.000

78100100 RAISED REFL PAVT MKR EACH 1,657.000

78100105 RAISED REF PVT MKR BR EACH 107.000

78200530 BAR WALL MKR TYPE C EACH 743.000

78300200 RAISED REF PVT MK REM EACH 1,713.000
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88600600 DET LOOP REPL FOOT 2,218.000



CONTRACT NUMBER 60M46

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of 
the bidder or subcontractor. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, State purchasing officers, procurement compliance monitors, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year 
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial 
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a 
contract award.  If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its 
certification a detailed explanation of the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a 
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, 
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 

 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated 
in this certification. 
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J.  Disclosure of Business Operations in Iran 

 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 
provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this 
contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Illinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register 
under the Lobbyist Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 
contract,  
(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 
 other remuneration, and 
(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 
billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.  
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion 
of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a 
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided in 
subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s 

distributive income? YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 
      
 Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 
1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 
 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess of 100% of the  
annual salary of the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 
and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  

    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 

2. Communication Disclosure.   
 

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 60M46 
  KANE-COOK Counties 
  Section 8R-1-RS-4 
  Route FAP 345 
  District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  
JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 
 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS                   
                  

FOREMEN                   
                  

CLERICAL                   
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS                   
                  

TRUCK DRIVERS                   
                  

IRONWORKERS                   
                  

CARPENTERS                   
                  

CEMENT MASONS                   
                  

ELECTRICIANS                   
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS                   
                  

LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 
   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 

 
Note:  See instructions on page 2 

 
 

-20-

FOR DEPARTMENT USE ONLY 



 

 
RETURN WITH BID 

   Contract No. 60M46 
   KANE-COOK Counties 
   Section 8R-1-RS-4  
   Route FAP 345 
   District 1 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 

recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 60M46 
  KANE-COOK Counties 
  Section 8R-1-RS-4 
  Route FAP 345 
  District 1 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
   
   
 
 
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
 
  
 Name and Address of All Members of the Firm: 
  
    
    
    
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  
(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  
  
   
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  
Signature 

   
 Business Address  
  
   
   
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

  Item No.       
   Letting Date       
  KNOW ALL MEN BY THESE PRESENTS,  That We       
        
  as PRINCIPAL, and       
        as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified 
in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser 
sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, 
successors and assigns. 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number 
and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure 
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the 
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the 
Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, 
it shall remain in full force and effect.  
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 
     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     
By
: 

  By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  
County of        
   
I,        , a Notary Public in and for said County, do hereby certify that 
 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 
 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed and 
the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
         BDE 356B (Rev. 10/24/07) 

 



 

 

 
 

DBE Utilization Plan 

 
(1)  Policy 
 
It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 
(2)  Obligation 
 
The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 
(3)  Project and Bid Identification 
 
Complete the following information concerning the project and bid: 
 
Route        Total Bid        
 
Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 
Project        
 
County        
 
Letting Date        
 
Contract No.        
 
Letting Item No.        
 
(4)  Assurance 
 
I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 
 
  Meets  or exceeds contract award goals and has provided documented participation as follows: 
 Disadvantaged Business Participation     percent 
 
  

 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 
Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 
 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 

support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 
are participation statements for firms that are participating to the extent of the above percentages.  

        
Company  The “as read” Low Bidder is required to comply with the Special Provision. 

 
Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 
 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration 
Number 

       Letting       
   
Participation Statement Item No.       
   (1)  Instructions Contract 

No. 
      

 This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.   If 
additional space is needed complete an additional form for the firm. 
 
(2)  Work  
  Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
 
(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 
(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 
 
    

Signature for Prime Contractor   Signature for DBE Firm 

 
Title        Title       
 Date        Date       
 
Contact 
Person 

       Contact 
Person 

      
 Phone        Phone       
 Firm Name        Firm Name       
 Address        Address       
 City/State/Zip        City/State/Zip       
  E       
 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 
approved by the State Forms Management Center. 

 

 

 

 

WC       
 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  Contract No. 60M46 
  KANE-COOK Counties 
  Section 8R-1-RS-4 
  Route FAP 345 
  District 1 Construction Funds 
 
 
 
 
    

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the 
Illinois Procurement Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors approved in accordance with article 108.01 of the 
Standard Specifications for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Chief Procurement Officer within 20 calendar days after execution of 
the subcontract. 
 
The subcontract shall contain the certifications required to be made by subcontractors 
pursuant to Article 50 of the Illinois Procurement Code.  This Notice to Bidders includes 
a document incorporating all required subcontractor certifications and disclosures for 
use by the Contractor in compliance with this mandate.  The document is entitled State 
Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 

GOVERNING SUBCONTRACTORS 
 

 
Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The chief procurement officer may terminate or void the subcontract approval if it is later determined that 
the bidder or subcontractor rendered a false or erroneous certification. 
 
Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a 
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief 
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction..  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract or subcontract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more from subcontractors identified 
in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This 
disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of 
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a 
potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.   

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 

entity’s distributive income?  YES         NO __. 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 
      
 Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code,  and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 

-c-
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
    annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of 100% of  the  
     annual salary of  the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
    are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the annual salary of the Governor?     

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3. Communication Disclosure. 
   
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 
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RETURN WITH SUBCONTRACT 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 
Procurement Related Information 

Disclosure 
            

Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 
  

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 
 
 
 
 
 

-g- 
  



 

 

 
NOTICE TO BIDDERS 

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., June 17, 2011.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 60M46 
  KANE-COOK Counties 
  Section 8R-1-RS-4 
  Route FAP 345 
  District 1 Construction Funds 
  
 Bridge repairs and resurfacing along 5.95 miles of U.S. Route 20 from east of Weld Street Road to west 
of Shales Parkway in Elgin (SN 045-0004, 0005, 0006, 0007, 0217, 0218 and 0017). 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Gary Hannig,  
 Secretary 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the "Standard Specifications for Road and 
Bridge Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform 
Traffic Control Devices for Streets and Highways," and the "Manual of Test Procedures for 
Materials" in effect on the date of invitation for bids, and the Supplemental Specifications 
and Recurring Special Provisions indicated on the Check Sheet included herein which apply 
to and govern the construction of FAP 345 (US 20); Section 8R-1-RS-4; Cook and Kane 
Counties, Contract 60M46; and in case of conflict with any part or parts of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 
 

Route: FAP 345 (US 20) 
Section: 8R-1-RS-4 

County: Cook and Kane 
Contract No.: 60M46 

 
LOCATION OF PROJECT 
 
This project begins at a point on the centerline of FAP 345 (US 20) approximately 600 feet 
east Weld Road and extends in an easterly direction for a distance of 31,593 feet (5.96 
miles) through the City of Elgin in Cook and Kane Counties.  The location below is an 
omission to the project.   
 
Sta. 211+38 to Sta. 212+87 (Bridge Omission, US 20 over McLean Boulevard)  
 
 
DESCRIPTION OF PROJECT 
 
This is a resurfacing project and the work to be performed under this contract shall consist of 
bridge repairs, HMA surface removal, pavement patching, frame and lid adjustments, 
resurfacing with leveling binder and HMA SMA surface course, placement of thermoplastic 
pavement markings, detector loop replacement, drainage structure cleaning, and all incidental 
and collateral work necessary to complete the project as shown on the plans and as described 
herein. 
 
 
MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by 
the Engineer, but shall not include snow removal operations.  Traffic control and protection 
for maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, 
such items, including the accompanying traffic control and protection required by the 
Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications. 
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STATUS OF UTILITIES TO BE ADJUSTED 
Effective:  January 30, 1987      Revised:  July 1, 1994 
 
Utility companies involved in this project have provided the following: 
 
None anticipated (If utility structures are located within the milling and resurfacing area, they shall 
be adjusted by the utility companies). 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The applicable portions of Articles 105.07 and 107.31 of the 
Standard Specifications shall apply. 
 
 
COMPLETION DATE PLUS WORKING DAYS 
Effective:  September 30, 1985     Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on, October 31, 2011 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 5 
working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for cleanup work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Revised:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, expect the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
UP under US 20 in Elgin 
Union Pacific Railroad -0- 2 trains/day 
Finance/Insurance, mail stop 1870 @ 30mph 
1400 Douglas Street 
Omaha, NE 68179 
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DOT/AAR No.:  174506U RR Mile Post:  41.23 
RR Division:  Chicago RR Sub-Division:  Belvidere 
 
For Freight/Passenger Information Contact:  Richard Ellison Phone: 708-649-5214  
For Insurance Information Contact:  Connie Prokupek Phone: 402-544-2215  
 
METRA under US 20 in Elgin 
METRA** 58trains/day@50mph 
547 W. Jackson Boulevard                                                              40 trains/day@40mph 
Chicago, IL 60661                                                                     (CP Rail trains on METRA tracks) 
 
DOT/AAR No.:  372237A RR Mile Post:  35.35 
RR Division:  MWD RR Sub-Division:  Elgin 
 
For Right-of-entry Permit contact:    Dan Kneita                  Phone:  312-322-8016 
For Insurance Information Contact:  Craig Kalck                 Phone:  312-322-7073 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall submit 
to the Engineer evidence that the required insurance has been approved by the railroad(s). The 
Contractor shall also provide the Engineer with the expiration date of each required policy. 
 
Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
The Commuter Rail Division of the Regional Transportation Authority, a division of an Illinois 
municipal corporation, and its affiliated separate Public corporation known as the Northeast 
Illinois Regional Commuter Railroad Corporation, both operating under the service mark Metra, 
as now exists or may hereafter be constituted or acquired, and the Regional Transportation 
Authority, an Illinois municipal corporation 
 
 
COARSE AGGREGATE FOR HOT-MIX ASPHALT (HMA) (D-1) 
Effective : March 16, 2009 

 
Revise Article 1004.03 of the Standard Specifications to read: 
 
1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according 
to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
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Use Mixture Aggregates Allowed 

Class A Seal or Cover Gravel 
Crushed Gravel 
Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

 
Stabilized 
Subbase or 
Shoulders 

Gravel 
Crushed Gravel 
Crushed Stone 
Crushed Sandstone 
Crushed Slag 
Crushed Concrete 
 
The coarse aggregate for stabilized subbase, if approved 
by the Engineer, may be produced by blending 
aggregates according to Article 1004.04(a). 

HMA 
High ESAL 
Low ESAL 

 
IL-25.0, IL-19.0, 
or IL-19.0L 

Crushed Gravel 
Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 

HMA 
High ESAL 
Low ESAL 

C Surface 
IL-12.5,IL-9.5, 
or IL-9.5L 

Gravel (only when used in IL-9.5L) 
Crushed Gravel 
Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag (except when used as leveling binder) 

HMA 
High ESAL 

D Surface 
IL-12.5 or 
IL-9.5 

Crushed Gravel 
Crushed Stone (other than Limestone) 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag (except when used as leveling binder) 
 
Limestone may be used in Mixture D if blended by volume 
in the following coarse aggregate percentages: 
Up to 25% Limestone with at least 75% Dolomite. 
Up to 50% Limestone with at least 50% any aggregate 

listed for Mixture D except Dolomite. 
Up to 75% Limestone with at least 25% Crushed 

Slag (ACBF) or Crushed Sandstone. 
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Use Mixture Aggregates Allowed 
HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 

Crushed Gravel 
Crushed Stone (other than Limestone and Dolomite) 
Crushed Sandstone 
 
No Limestone. 
 
Dolomite may be used in Mixture E if blended by volume 
in the following coarse aggregate percentages: 
Up to 75% Dolomite with at least 25% Crushed 

Sandstone, Crushed Slag (ACBF), or Crushed Steel 
Slag.  When Crushed Slag (ACBF) or Crushed Steel 
Slag are used in the blend, the blend shall contain a 
minimum of 25% to a maximum of 75% of either Slag by 
volume. 

Up to 50% Dolomite with at least 50% of any aggregate 
listed for Mixture E. 

 
If required to meet design criteria, Crushed Gravel or 
Crushed Stone (other than Limestone or Dolomite) may 
be blended by volume in the following coarse aggregate 
percentages: 
Up to 75% Crushed Gravel or Crushed Stone (other than 

Limestone or Dolomite) with at least 25% Crushed 
Sandstone, Crushed Slag (ACBF), or Crushed Steel 
Slag.  When Crushed Slag (ACBF) or Crushed Steel 
Slag are used in the blend, the blend shall contain a 
minimum of 25% to a maximum of 50% of either Slag by 
volume. 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 

Crushed Sandstone 
 
No Limestone. 
 
Crushed Gravel, Crushed Concrete, or Crushed Dolomite  
may be used in Mixture F if blended by volume in the 
following coarse aggregate percentages: 
Up to 50% Crushed Gravel, Crushed Concrete or 

Crushed Dolomite with at least 50% Crushed 
Sandstone, Crushed Slag (ACBF), Crushed Steel Slag, 
or any Other Crushed Stone (to include Granite, 
Diabase, Rhyolite or Quartzite).  When Crushed Slag 
(ACBF) or Crushed Steel Slag are used in the blend, 
the blend shall contain a minimum of 50% to a 
maximum of 75% of either Slag by volume. 

 
(b) Quality.  For surface courses and binder courses when used as surface course, the 

coarse aggregate shall be Class B quality or better.  For Class A (seal or cover coat), 
other binder courses, and surface course IL-9.5L (Low ESAL), the coarse aggregate 
shall be Class C quality or better.  For All Other courses, the coarse aggregate shall be 
Class D quality or better. 
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(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table.   
 

Use Size/Application Gradation No. 
Class A-1, 2, & 3 3/8 in. (10 mm) Seal CA 16 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & 3 Cover CA 14 
HMA High ESAL IL-25.0 

IL-19.0 
IL-12.5 
IL-9.5 

CA 7 1/ or CA 8 1/ 
CA 11 1/ 

CA 16 and/or CA 13 
CA 16 

HMA Low ESAL IL-19.0L 
IL-9.5L 

CA 11 1/ 

CA 16 

HMA All Other Stabilized Subbase 
or Shoulders CA 6 2/, CA 10, or CA 12 

 
1/ CA 16 or CA 13 may be blended with the gradations listed. 
2/ CA 6 will not be permitted in the top lift of shoulders. 

 
 
FINE AGGREGATE FOR HOT- MIX ASPHALT (HMA) (D-1) 
Effective: May 1, 2007    Revised: January 15, 2010 
 
Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications: 

 

3/8 No. 4 No. 8 No. 16 No. 200
FA 22 100 6/ 6/ 8±8 2±2

Grad No.

FINE AGGREGATE GRADATIONS
Sieve  Size  and Percent Passing

 
 

9.5 mm 4.75 mm 2.36 mm 1.16 mm 75 µm
FA 22 100 6/ 6/ 8±8 2±2
Grad No.

FINE AGGREGATE GRADATIONS (metric)
Sieve  Size  and Percent Passing

 
6/ For the fine aggregate gradations FA 22, the aggregate producer shall set the 

midpoint percent passing, and the Department will apply a range of ± ten percent.  
The midpoint shall not be changed without Department approval. 

 
Revise Article 1003.03(a) of the Standard Specifications to read: 
 

“ (a) Description.  Fine aggregate for HMA shall consist of sand, stone sand, chats, slag 
sand, or steel slag sand.  For gradation FA 22, uncrushed material will not be permitted.” 

 
Revise Article 1003.03 (c) of the Standard Specifications to read: 
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“ (c) Gradation.  The fine aggregate gradation for all HMA shall be FA1, FA 2, FA 20, FA 21 
or FA 22.  When Reclaimed Asphalt Pavement (RAP) is incorporated in the HMA design, 
the use of FA 21 Gradation will not be permitted.  
 
Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate 
application for HMA.” 

 
 
HOT MIX ASPHALT MIXTURE IL-4.75 (DIST 1) 
Effective: January 1, 2007      Revised: April 1, 2010 
 
Description.  This work shall consist of constructing Hot-Mix Asphalt (HMA) surface course or 
leveling binder with an IL-4.75 mixture.  Work shall be according to Sections 406, 1030, 1031 
and 1032 of the Standard Specifications except as modified herein. 
 
Materials.   
Fine Aggregate: Revise Note 2 of Article 1030.02 of the Standard Specifications to read: 

 
(a) Gradation.  The fine aggregate gradation for IL-4.75 shall be FA 1, FA 2, FA 20 or 

FA 22. 
 
When the 4.75 mix is used as leveling binder, steel slag sand will not be permitted. 
 
The fine aggregate quality shall be Class B.  The total minus No. 200 (75 µm) material in 
the mixture shall be free from organic impurities.  
 

(b) Reclaimed Asphalt Pavement (RAP).  Only processed RAP over 3/8 in. (9.5 mm) screen 
will be permitted in the 4.75 mm mix. A maximum of 15 percent RAP will be allowed. 
 

(c) Asphalt Binder (AB).  The AB shall be either Elvaloy or SBS/SBR; both shall be either 
PG 76 -22 or PG 76 -28. The AB shall meet the requirements of Article 1032.05(b) of the 
Standard Specifications; however the elastic recovery of the AB shall be 80 minimum. 
 
The AB shall be shipped, maintained, and stored at the mix plant according to the 
manufacturer’s requirements.  It shall be placed in an empty tank and not blended with 
other asphalt cements. 
 

(d) Mineral Filler.  Mineral filler shall conform to the requirements of Article 1011.01 of the 
Standard Specifications. 
 

Mixture Design.  Add the following to Article 1030.04(b) of the Standard Specifications 
 

“(4)  IL 4.75 Mixture. 
 

Volumetric Parameter Requirement 
Design Air Voids 4.0% at Ndesign 50 
Voids in the Mineral Aggregate (VMA) 18.5% minimum 
Voids Filled with Asphalt (VFA) 72 - 85% 
Dust/AC Ratio 1.0 
Density (% of Max Specific Gravity) 93.0 - 97.4 
Maximum Drain-down 0.3% 
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Mixture Production. Plant modifications may be required to accommodate the addition of higher 
percentages of mineral filler as required by the JMF. 
 
During production, mineral filler shall not be stored in the same silo as collected dust. This may 
require any previously collected bag house dust in a storage silo prior to production of the IL-
4.75 mixture to be wasted. Only metered bag house dust may be returned back directly to the 
mix. Any additional minus No. 200 (75 µm) material needed to produce the IL-4.75 shall be 
mineral filler. 
 
As an option, collected bag-house dust may be used in lieu of manufactured mineral filler, 
provided; 1) there is enough is available for the production of the IL-4.75 mix for the entire 
project and 2) a mix design was prepared with collected bag-house dust.  
 
The mixture shall be produced within the temperature range recommended by the asphalt 
cement producer; but not less than 325 °F (165 °C). 
 
The amount of moisture remaining in the finished mixture shall be less than 0.3 percent based 
on the weight of the test sample after drying. 
 
Mixtures contain steel slag sand or aggregate having absorptions ≥ 2.5 percent shall have a silo 
storage plus haul time of not less than 1.5 hours. 
 
Control Charts/Limits. 
Add the following to Control Limits table in Article 1030.04(d)(4) of the Standard Specifications: 
 

Parameter Individual Test Moving Average 

% Passing    
No. 16 (1.18 mm) ± 4% ± 3% 
No. 200 (75 µm) ± 1.5% ± 1.0% 

Asphalt Binder Content ± 0.3% ± 0.2% 
Air Voids ± 1.2% (of design) ± 1.0% (of design) 

 
CONSTRUCTION REQUIREMENTS 
 
Compaction.   
Add the following after the first paragraph of Article 406.07(a) of the Standard Specifications: 
 
 “The compaction operation shall start immediately after the mixture has been placed.  
The Contractor shall provide a minimum of two steel-wheeled tandem rollers for breakdown (TB) 
and one finish steel-wheeled roller (TF) meeting the requirements of Article 1101.01(e), except 
the minimum compression for all of the rollers shall be 280 lb/in. (49 N/mm) of roller width.  
Pneumatic-tired and vibratory rollers will not be permitted.” 
 
HOT MIX ASPHALT MIXTURES, EGA MODIFIED PERFORMANCE GRADED (PG) 
ASPHALT BINDER 
Effective:  March 16, 2009 
 
Description.  This work shall consist of constructing Hot Mix Asphalt (HMA) mixtures containing 
ethylene-glycidyl-acrylate (EGA) Modified Performance Graded (PG) Asphalt Binder.  Work 
shall be according to Sections 406, 1030, and 1032 of the Standard Specifications, except as 
modified herein. 
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The asphalt binder shall meet the following requirements:   
 
EGA Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.  An ethylene-glycidyl-acrylate (EGA)  
terpolymer with a maximum of 0.3 percent polyphosphoric acid by weight of asphalt binder, shall 
be added to the base asphalt binder to achieve the specified performance grade.  Asphalt 
modification at hot-mix asphalt plants will not be allowed.  The modified asphalt binder shall be 
smooth, homogeneous, and be according to the requirements shown in the following table for 
the grade shown on the plans. 
 

 Ethylene-Glycidyl-Acrylate (EGA) Modified Asphalt Binders 

Test 
Asphalt Grade 
EGA PG 70-22 
EGA PG 70-28 

Asphalt Grade 
EGA PG 76-22 
EGA PG 76-28 

Separation of Polymer 
Illinois Test Procedure, "Separation of Polymer 
from Asphalt Binder" 
Difference in °F (°C) of the softening point 
between top and bottom portions. 

4 (2) max. 4 (2) max. 

TEST ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 

60 min. 70 min. 

 
 
RECLAIMED ASPHALT PAVEMENT (RAP) (BMPR) 
Effective:  January 1, 2007     Revised:  March 1, 2011 
 
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement 
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA) 
pavement.  The Contractor shall supply written documentation that the RAP originated from 
routes or airfields under federal, state, or local agency jurisdiction. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave (High 

ESAL), HMA (High ESAL), or equivalent mixtures.   
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The coarse aggregate in FRAP shall be crushed aggregate and may represent more 
than one aggregate type and/or quality but shall be at least C quality.  All FRAP shall be 
fractionated prior to testing by screening into a minimum of two size fractions with the 
separation occurring on or between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves.  
Agglomerations shall be minimized such that 100 percent of the RAP in the coarse 
fraction shall pass one sieve size larger than the maximum sieve size specified for the 
mix the RAP will be used in. 

 
(b) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.  If approved by the Engineer, 
combined single pass surface/binder millings may be considered “homogenous” with a 
quality rating dictated by the lowest coarse aggregate quality present in the mixture. 
 

(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall 
pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(d) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content.  Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested either 

during or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 
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Before extraction, each field sample shall be split to obtain two samples of test sample size.  
One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 

asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 

 

Parameter FRAP/Homogeneous/Conglomerate Conglomerate “D” Quality 
1 in. (25 mm)  ± 5 % 
1/2 in. (12.5 mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ± 5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 µm) ± 5 %  
No. 200 (75 µm) ± 2.0 % ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 
Gmm ± 0.03  

1/ The tolerance for FRAP shall be ± 0.3 %. 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the 
failing tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to 
the District for evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 

according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D” 

quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP 
stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 
designated as Class D quality coarse aggregate. 

(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 
bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate. 

 
(b) The aggregate quality of FRAP shall be determined as follows. 
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(1) If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer.  If the quality is 
not known, the quality shall be determined according to Article 1031.04(b)(2). 

 
(2) Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall 

have a maximum tonnage of 5000 tons (4500 metric tons).  The Contractor shall 
obtain a representative sample witnessed by the Engineer.  The sample shall be a 
minimum of 50 lb (25 kg).  The sample shall be extracted according to Illinois 
Modified AASHTO T 164 by a consultant prequalified by the Department for the 
specified testing.  The consultant shall submit the test results along with the 
recovered aggregate to the District Office.  The cost for this testing shall be paid by 
the Contractor.  The District will forward the sample to the BMPR Aggregate Lab for 
MicroDeval Testing, according to Illinois Modified AASHTO T 327.  A maximum loss 
of 15.0 percent will be applied for all HMA applications.” 

 
1031.05 Use of RAP/FRAP in HMA.  The use of RAP/FRAP shall be a Contractor’s option 

when constructing HMA in all contracts.  The use of RAP/FRAP in HMA shall be as follows. 
 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 

as determined by the Department, shall be homogeneous and will be approved for use 
in  HMA (High ESAL and Low ESAL) surface mixtures only. 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use in 
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which 
the coarse aggregate is Class B quality or better.  RAP/FRAP shall be considered 
equivalent to Limestone for frictional considerations unless produced/screened to minus 
3/8 inch. 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 

(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 
 

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
HMA Mixtures 1/, 3/ Maximum % RAP  

Ndesign Binder/Leveling Binder Surface Polymer 
Modified  

30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
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1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the amount of RAP 
shall not exceed 50% of the mixture. 
 

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
 

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275 °F (135 °C) 
the high and low virgin asphalt binder grades shall each be reduced by one grade 
when RAP exceeds 25 percent (i.e. 26 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).. 

 
(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 

exceed the amounts indicated in the tables below for a given N Design. 
 

(1) Level 1 Max FRAP Percentage 
 

HMA Mixtures 1/, 2/ Level 1 - Maximum % FRAP  
Ndesign Binder/Leveling 

Binder 
Surface Polymer 3/, 4/ 

Modified  
30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  
105 10 10 10  

 
            1/  For HMA “All Other” (shoulder and stabilized subbase) N30, the 

amount of FRAP shall not exceed 50 percent of the mixture. 
 

2/   When FRAP exceeds 20 percent for all mixes, except for SMA and IL-
4.75, the high and low virgin asphalt binder grades shall each be reduced 
by one grade (i.e. 25 percent FRAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt 
(WMA) technology is utilized, and production temperatures do not exceed 
275°F (135 °C) the high and low virgin asphalt binder grades shall each be 
reduced by one grade when FRAP exceeds 25 percent (i.e. 26 percent 
FRAP would require a virgin asphalt binder grade of PG64-22 to be 
reduced to a PG58-28). 
 
3/   For SMA the maximum FRAP shall be 20 percent. When the FRAP 
usage in SMA exceeds 10 percent, the high and low virgin asphalt binder 
grade shall each be reduced by one grade (i.e. 15 percent asphalt binder 
replacement would require a virgin asphalt binder grade of PG76-22 to be 
reduced to a PG70-28). 
 
4/  For IL-4.75 mix the amount of minus #4 fine fraction FRAP shall not 
exceed 20 percent.  When the FRAP usage in IL-4.75 exceeds 10 percent, 
the high and low virgin asphalt binder grade shall each be reduced by one 
grade (i.e. 15 percent asphalt binder replacement would require a virgin 
asphalt binder grade of PG76-22 to be reduced to a PG70-28). 
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(2) Level 2 Max FRAP Percentage 
 

HMA Mixtures 1/, 2/ Level 2 - Maximum % FRAP  
Ndesign Binder/Leveling 

Binder 
Surface Polymer 

Modified 3/, 4/ 
30 40 40 10  
50 40 30 10  
70 30 20 10  
90 30 20  10  
105 30 15 10  

 
1/  For HMA “All Other” (shoulder and stabilized subbase) N30, the amount 
of FRAP shall not exceed 50 percent of the mixture. 
 
2/   When FRAP exceeds 20 percent for all mixes, except for SMA and IL-
4.75, the high and low virgin asphalt binder grades shall each be reduced 
by one grade (i.e. 25 percent FRAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt 
(WMA) technology is utilized, and production temperatures do not exceed 
275°F (135 °C) the high and low virgin asphalt binder grades shall each be 
reduced by one grade when FRAP exceeds 25 percent (i.e. 26 percent 
FRAP would require a virgin asphalt binder grade of PG64-22 to be 
reduced to a PG58-28). 
 
3/  For SMA the maximum FRAP shall be 20 percent. When the FRAP 
usage in SMA exceeds 10 percent, the high and low virgin asphalt binder 
grade shall each be reduced by one grade (i.e. 15 percent asphalt binder 
replacement would require a virgin asphalt binder grade of PG76-22 to be 
reduced to a PG70-28). 

 
4/  For IL-4.75 mix the amount of minus #4 fine fraction FRAP shall not 
exceed 30 percent.  When the FRAP usage in IL-4.75 exceeds 10 percent, 
the high and low virgin asphalt binder grade shall each be reduced by one 
grade (i.e. 15 percent asphalt binder replacement would require a virgin 
asphalt binder grade of PG76-22 to be reduced to a PG70-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP material meeting the above detailed requirements. 
 

 FRAP mix designs exceeding the Level 1 FRAP percentages shall be tested prior to 
submittal for verification, according to Illinois Modified AASHTO T324 (Hamburg Wheel) and 
shall meet the following requirements: 
 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 
PG76-XX 20,000 12.5 
PG70-XX 15,000 12.5 
PG64-XX 10,000 12.5 
PG58-XX 10,000 12.5 
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RAP/FRAP designs shall be submitted for volumetric verification.  If additional RAP/FRAP 
stockpiles are tested and found that no more than 20 percent of the results, as defined under 
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile 
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP 
stockpiles may be used in the original mix design at the percent previously verified. 

 
1031.07 HMA Production.  Mixture production where the FRAP percentage exceeds the 
Level 1 limits shall be sampled within the first 500 tons on the first day of production with a split 
reserved for the Department.  The mix sample shall be tested according to Illinois Modified 
AASHTO T324 and shall meet the requirements specified herein.  FRAP mix production shall 
not exceed 1,500 tons or one days production, which ever comes first, until the testing is 
completed and the mixture is found to be in conformance.  The requirement to cease mix 
production may be waived if the plant produced FRAP mixture conformance is demonstrated 
prior to start of mix production for the contract. 
 

The coarse aggregate in all RAP used shall be equal to or less than the nominal maximum 
size requirement for the HMA mixture being produced. 

 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the 
virgin aggregate design or submit a new RAP/FRAP design. 

 
HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 
nearest 0.1 percent. 
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(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control 
panel.  (Required when accumulated or individual aggregate and RAP/FRAP are 
printed in wet condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 
(2) HMA mix number assigned by the Department. 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
(4) Mineral filler weight to the nearest pound (kilogram). 
(5) RAP/FRAP weight to the nearest pound (kilogram). 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 
(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
RECLAIMED ASPHALT SHINGLES (RAS) (BMPR) 
Effective:  March 1, 2011 
 
Description.  Reclaimed asphalt shingles (RAS) meeting Type I or Type 2 requirements will be 
permitted in all HMA mixtures as specified herein for overlay applications only.  RAS shall not 
be used in full depth HMA pavement.  RAS shall be a clean and uniform material with a 
maximum of 0.5 percent unacceptable materials, as defined in Bureau of Materials and Physical 
Research Policy (BMPR) Memorandom Reclaimed Asphalt Shingle (RAS) Sources, by weight 
of RAS.  All RAS used shall come from a BMPR approved processing facility where it shall be 
ground and processed to 100 percent passing the 3/8 in. sieve and 93 percent passing the #4 
sieve based on a dry shake gradation. RAS shall be uniform in gradation and asphalt binder 
content and shall meet the testing requirements specified herein. 

 
Definitions.   RAS shall meet either Type I or Type 2 requirements as specified herein. 

 
(a)   Type I.  Type I RAS shall be processed, preconsumer asphalt shingles salvaged from 

the manufacture of residential asphalt roofing shingles. 
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(b)  Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged from 
residential, or four unit or less dwellings not subject to the National Emission Standards 
for Hazardous Air Pollutants (NESHAP). 

 
Stockpiles.   Type 1 and Type 2 RAS shall be stockpiled separately and shall not be 
intermingled.  Each stockpile shall be signed indicating what type of RAS is present. 

 
Unless otherwise approved by the Engineer, mechanically blending manufactured sand (FM20 
or FM 22) up to an equal weight of RAS with the processed RAS will be permitted to improve 
workability. The sand shall be “B Quality” or better from an approved Aggregate Gradation 
Control System source.  The sand shall be accounted for in the mix design and during HMA 
production. 

 
Records identifying the shingle processing facility supplying the RAS, RAS type and lot number 
shall be maintained by project contract number and kept for a minimum of 3 years. 
 
Testing.  RAS shall be sampled and tested during stockpiling. 

 
For testing during stockpiling, washed extraction,  and testing for unacceptable materials shall 
be run at the minimum frequency of one sample per 200 tons (180 metric tons) for the first 
1000 tons (900 metric tons) and one sample per 250 tons (225 metric tons) thereafter.  A 
minimum of five tests are required for stockpiles less than 1000 tons (900 metric tons).  Once a 
≤ 1000 ton, five-test stockpile has been established it shall be sealed.  Additional incoming RAS 
shall be stockpiled in a separate working pile as designated in the Quality Control plan and only 
added to the sealed stockpile when the test results of the working pile are complete and are 
found to meet the tolerances specified herein for the original sealed RAS stockpile.  

 
Before testing, each field sample shall be split to obtain two samples.  One of the two test 
samples from the final split shall be labeled and stored for Department use.  The Contractor 
shall extract the other test sample according to Department procedures.  The Engineer reserves 
the right to test any sample (split or Department-taken) to verify Contractor test results. 

 
Evaluation of Test Results.  All of the test results, with the exception of percent unacceptable 
materials, shall be compiled and averaged for asphalt binder content, and gradation.  Individual 
test results, when compared to the averages, will be accepted if within the tolerances listed 
below. 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4% 
No. 200 (75 µm) ± 2.0 % 

Asphalt Binder Content ± 1.5 % 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if more 
than 20 percent of the asphalt binder content,  or if the percent unacceptable materials exceeds 
0.5 percent by weight of material retained on the #4 sieve, the RAS shall not be used in 
Department projects.  All test data and acceptance ranges shall be sent to the District for 
evaluation. 
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Use of RAS in HMA.  Type 1 or Type 2 RAS may be used alone or in conjunction with 
Reclaimed Asphalt Pavement (RAP) in all HMA mixtures up to a maximum of 5.0 percent by 
weight of total mix.   
 
Level 1 asphalt binder replacement.  The maximum Level 1 RAS or RAS/RAP blend usage will 
be dictated by the Level 1 - Maximum Asphalt Binder Replacement (MABR) table listed below. 
 

HMA Mixtures 1/, 2/ Level 1 - Maximum Asphalt Binder Replacement  
Ndesign Binder/Leveling Binder Surface Polymer 

Modified 3/, /4 
30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  

105 10 10 10  
  
1/ For HMA shoulder and stabilized subbase (HMA “All Other”) N-30, the maximum 

binder replacement shall be 50 percent. 
 

2/ When the asphalt binder replacement exceeds 20 percent for all mixtures, except for 
SMA and IL-4.75, the high and low virgin asphalt binder grade shall each be reduced 
by one grade (i.e. 25 percent asphalt binder replacement would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
3/ For SMA the maximum asphalt binder replacement shall be 20 percent. When the 

binder replacement exceeds 10 percent, the high and low virgin asphalt binder grade 
shall each be reduced by one grade (i.e. 15 percent asphalt binder replacement 
would require a virgin asphalt binder grade of PG76-22 to be reduced to a PG70-28). 
 

4/ For IL-4.75 mix the maximum asphalt binder replacement shall not exceed 20 
percent. When the asphalt binder replacement exceeds 10 percent, the high and low 
virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent 
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22 
to be reduced to a PG70-28). 

 
 
Level 2 asphalt binder replacement.  The maximum Level 2 RAS or RAS/RAP blend usage will 
be dictated by the Level 2 - MABR table listed below. 
 

HMA Mixtures 1/, 2/ Level 2 - Maximum Asphalt Binder Replacement  
Ndesign Binder/Leveling Binder Surface Polymer 

Modified 3/, 4/ 
30 40 40 10  
50 40 30 10  
70 30 20 10  
90 30 20  10  

105 30 15 10  
  
1/  For HMA shoulder and stabilized subbase (HMA “All Other”) N-30, the maximum 

binder replacement shall be 50 percent. 
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2/  When the asphalt binder replacement exceeds 20 percent for all mixtures, except for 
SMA and IL-4.75, the high and low virgin asphalt binder grade shall each be reduced 
by one grade (i.e. 25 percent asphalt binder replacement would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28).  

 
3/ For SMA the maximum asphalt binder replacement shall be 20 percent. When the 

binder replacement exceeds 10 percent, the high and low virgin asphalt binder grade 
shall each be reduced by one grade (i.e. 15 percent asphalt binder replacement 
would require a virgin asphalt binder grade of PG76-22 to be reduced to a PG70-28). 
 

4/  For IL-4.75 mix the maximum asphalt binder replacement shall not exceed 30 
percent. When the asphalt binder replacement exceeds 10 percent, the high and low 
virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent 
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22 
to be reduced to a PG70-28). 

 
HMA Mix Designs.  RAS and RAS/RAP designs shall be submitted for volumetric verification.  
Type 1 and Type 2 RAS are not interchangeable in a mix design.  A RAS stone bulk specific 
gravity (Gsb) of 2.500 shall be used for mix design purposes. 
 
RAS and RAS/RAP mix designs with asphalt binder replacements exceeding the Level 1 – 
MABR limits specified herein, shall be tested prior to submittal for verification, according to 
Illinois Modified AASHTO T324 (Hamburg Wheel).  RAS and RAS/RAP mixtures exceeding the 
Level 1 MABR limits shall meet the following requirements: 
 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 
PG76-XX 20,000 12.5 
PG70-XX 15,000 12.5 
PG64-XX 10,000 12.5 
PG58-XX 10,000 12.5 

 
HMA Production.  Mixture production, where the RAS and RAS/RAP asphalt binder 
replacement exceeds the Level 1 MABR, shall be sampled within the first 500 tons on the first 
day of production with a split reserved for the Department.  The mix sample shall be tested 
according to Illinois Modified AASHTO T324 and shall meet the requirements specified herein. 
RAS and RAS/RAP mix production shall not exceed 1,500 tons or one days production, 
whichever comes first, until the testing is completed and the mixture is found to be in 
conformance.  The requirement to cease mix production may be waived if the RAS and 
RAS/RAP plant produced mixture conformance is demonstrated prior to start of mix production 
for a State contract. 
 
RAS shall be incorporated into the HMA mixture either by a separate weight depletion system or 
by using the RAP weigh belt.  Either feed system shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and batch sizes.  The 
portion of RAS shall be controlled accurately to within ± 0.5 percent of the amount of RAS 
utilized.   When using the weight depletion system, flow indicators or sensing devices shall be 
provided and interlocked with the plant controls such that mixture production is halted when 
RAS flow is interrupted. 

 
When producing HMA containing RAS, a positive dust control system shall be utilized. 
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HMA plants utilizing RAS shall be capable of automatically recording and printing the following 
information. 

 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAS in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAS material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAS moisture compensators in percent as set on the control panel.  
(Required when accumulated or individual aggregate and RAS are printed in wet 
condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 
(2) HMA mix number assigned by the Department. 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
(4) Mineral filler weight to the nearest pound (kilogram). 
(5) RAS weight to the nearest pound (kilogram). 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 
(7) Residual asphalt binder in the RAS material as a percent of the total mix to the 

nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as directed 
by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 
 
 
HOT MIX ASPHALT - PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS - 
PLANT SAMPLING (DISTRICT 1)  
Effective: April 4, 2008      Revised: December 9, 2010 
 
Description.  This special provision describes the procedures used for production, placement 
and payment for hot-mix asphalt (HMA).   
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This special provision shall apply to all pay items for High ESAL and Low ESAL HMA and SMA 
mixtures indicated in the plans that individually have a minimum quantity of 8000 tons (7260 
metric tons) and are placed at a minimum nominal thickness equal to or greater than three times 
the nominal maximum aggregate size.  This special provision shall not apply to shoulders, 
temporary pavements and patching.  This work shall be according to the Standard 
Specifications except as specified herein. 
 
Delete Articles:  406.06(b), 2nd Paragraph (Temperature requirements) 

406.06 (e), 3rd Paragraph (Pavers speed requirements) 
406.07    (Compaction) 
1030.04, last two sentences of first paragraph    (Mix design verification) 
1030.05(a)(4, 5, 7, 8, 9, & 10)(QC/QA Documents) 
1030.05(d)(2)a.  (Plant Tests) 
1030.05(d)(2)b.  (Dust-to-Asphalt and Moisture Content)  
1030.05(d)(2)d.  (Small Tonnage) 
1030.05(d)(2)f.  (HMA Sampling) 
1030.05(d)(3)   (Required Field Tests) 
1030.05(d)(4)   (Control Limits) 
1030.05(d)(5)   (Control Charts) 
1030.05(d)(6)   (Corrective Action for Required Plant Tests) 
1030.05(d)(7)   (Corrective Action for Field Tests (Density)) 
1030.05(e)   (Quality Assurance by the Engineer) 
1030.05(f)   (Acceptance by the Engineer) 
1030.06(a) paragraphs 3 (Before start-up…), 7(After an acceptable…),    

8 (If a mixture…), & 9 (A nuclear/core…): 
 
Definitions: 

 
(a) Quality Control (QC):  All production and construction activities by the Contractor 

required to achieve the required level of quality. 
 
(b) Quality Assurance (QA):  All monitoring and testing activities by the Engineer required to 

assess product quality, level of payment, and acceptability of the product.  
 
(c) Percent Within Limits (PWL):  The percentage of material within the quality limits for a 

given quality characteristic. 
 
(d) Quality Characteristic:  The characteristics that are evaluated by the Department for 

payment using PWL.  The quality characteristics for this project are field Voids in the 
Mineral Aggregate (VMA), voids, and density.  Field VMA will be calculated using the 
combined Aggregates Bulk Specific Gravity (Gsb) from the mix design 

 
(e) Quality Level Analysis (QLA):  QLA is a statistical procedure for estimating the amount of 

product within specification limits. 
 
(f) Sublot: A sublot for field VMA, and voids, will be 1000 tons (910 metric tons), or adjusted 

to achieve a minimum of 10 tests. If a sublot consists of less than 200 tons (180 metric 
tons), it shall be combined with the previous sublot. 

 
(g) Density Testing Interval:  The interval for density testing will be 0.2 mile (320 m) for lift 

thickness equal to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness 
greater than 3 in. (75 mm).   
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If a density testing interval is less than 200 ft (60 m), it will be combined with the 
previous test interval. 

 
(h) Lot:  A lot consists of 10 sublots or 30 density intervals.  If seven or less sublots or 19 or 

less density intervals remain at the end of production of a mixture, the test results for 
these sublots will be combined with the previous lot for evaluation of percent within limits 
and pay factors.  Lots for mixture testing are independent of lots for density testing. 

 
(i) Density Test:  A density test consists of a core taken at a random longitudinal and 

transverse offset within each density testing interval.  The HMA maximum theoretical 
gravity (Gmm) will be based on the running average of four including the current day of 
production.  Initial Gmm will be based on the average of the first four test results.  The 
random transverse offset excludes the outer 1.0 ft (300 mm) from an unconfined edge.  
For confined edges, the random transverse offset excludes a distance from the outer 
edge equal to the lift thickness or a minimum of 2 in. (50 mm). 

 
Pre-production Meeting: 
 
The Engineer will schedule a pre-production meeting a minimum of seven calendar days prior to 
the start of production.  The HMA QC Plan, test frequencies, random test locations, and 
responsibilities of all parties involved in testing and determining the PWL will be addressed.  
Personnel attending the meetings will include the following: 
 

(a) Resident Engineer 
(b) District Mixture Control Representative 
(c) QC Manager 
(d) Contractor Paving Superintendent 
(e) Any consultant involved in any part of the HMA sampling or testing on this project 

 
Quality Control (QC) by the Contractor: 
The Contractor’s quality control plan shall include the schedule of testing for both quality 
characteristics and non-quality characteristics required to control the product such as binder 
content and mixture gradation.  The schedule shall include sample location.  The minimum test 
frequency shall not be less than outlined in the Minimum Quality Control Sampling and Testing 
Requirements table below. 
 

Minimum Quality Control Sampling and Testing Requirements 
Quality Characteristic Minimum Test 

Frequency Sampling Location 

Mixture Gradation 
1/day 

 
per QC Plan 

 
Binder Content 

Gmm 
Gmb 

Density per QC plan per QC Plan 
 
The Contractor shall submit QC test results to the Engineer within 24 hours of the time of 
sampling. 
 
Initial Production Testing:  The Contractor shall split and test the first two samples with the 
Department for comparison purposes regardless of whether a test strip is used.  The Contractor 
shall complete all tests and report all results to the Engineer within two working days of 
sampling.   
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The Engineer will make Department test results of the initial production testing available to the 
Contractor within two working days from the receipt of the samples.  PFP will begin after an 
acceptable test strip, if one is used. 
 
Quality Assurance (QA) by the Engineer:  The Engineer will test each sublot for field VMA, 
voids, dust/ac ratio and density interval for density to determine payment for each lot.  A sublot 
shall begin once an acceptable test-strip has been completed and the AJMF has been 
determined.  If the test strip is waived, a sublot shall begin with the start of production.  All 
Department testing will be performed in a qualified laboratory by personnel who have 
successfully completed the Department HMA Level I training. 
 
Voids, field VMA, and Dust/AC ratio:  The mixture sublot size is 1000 tons (910 metric tons).  
The Engineer will determine the random tonnage and the Contractor shall be responsible for 
obtaining the sample according to the “PFP Hot-Mix Asphalt Random Plant Samples” 
procedure. 
 
Density:  The Engineer will identify the random locations for each density testing interval.  The 
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to 
opening to traffic unless otherwise approved by the Engineer according to the “PFP Random 
Density Procedure”.  The locations will be identified after final rolling and cores shall be obtained 
under the supervision of the Engineer.  All core holes shall be filled immediately upon 
completion of coring. All water shall be removed from the core holes prior to filling.  All core 
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a 
separate container prior to placement in the hole.  
 
Test Results:  The Department test results for the first sublot, or density testing interval, of every 
lot will be available to the Contractor within three working days from the time the secured 
sample from the sublot or density testing interval has been delivered, by the Contractor, to a 
Department’s Testing Facility or a location designated by the Engineer.  Test results for the 
completed lot will be available to the Contractor within 10 working days from the time the last 
sublot or density testing interval has been delivered to a Department testing facility or a location 
designated by the Engineer. 
 
The Engineer will maintain a complete record of all Department test results. Copies will be 
furnished upon request.  The records will contain, as a minimum, the originals of all Department 
test results and raw data, random numbers used and resulting calculations for sampling 
locations, and quality level analysis calculations. 
 
Dispute Resolution:  Dispute resolution testing will only be permitted when 1) the Contractor 
submits their split sample test results prior to receiving Department split sample test results and  
the difference between the Contractor and Department split test results exceed the precision 
limits listed below, or 2) if the Contractor agrees to pay the laboratory costs listed below 
regardless of the effect on the lot pay factor. 
 

Test Parameter Limits of Precision 
Voids 1.0 % 
VMA  1.4% 

Ratio - Dust / Asphalt Binder 0.2 
Core Density 1.0 % 
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If dispute resolution is necessary, the Contractor shall submit a request in writing within four 
working days of receipt of the results of the quality index analysis for the lot.    The Engineer will 
document receipt of the request.  The Bureau of Materials and Physical Research (BMPR) 
laboratory will be used for dispute resolution testing. 
 
For density disputes, the Engineer will locate and mark the dispute resolution core locations by 
adding 1 ft (300 mm) longitudinally to the location of the original cores tested using the same 
transverse offset.  The Engineer will witness the coring process and take possession of the 
cores and submit them to the BMPR laboratory for testing. 
 
If three or more consecutive mix sublots are contested, corresponding density results will be 
recalculated with the new Gmm. 
 
All dispute resolution results will replace original quality assurance test results for pay factor 
recalculation.   Test results from the dispute resolution testing will replace voids, VMA and 
Dust/AC results from the original quality assurance testing. The lot pay factor for the lot under 
dispute resolution will be recalculated. 
If the recalculated lot pay factor is less than or equal to the original lot pay factor, laboratory 
costs listed below will be borne by the Contractor. The effect on the lot pay factor will be 
determined for each individually disputed sample in the order of increasing sublot/density 
interval. 
 

Test Cost 
Mix Testing $700.00 / sublot 

Core Density $100.00 / core 
 
Acceptance by the Engineer and Basis of Payment:  The Engineer may cease production if the 
Contractor is not following the approved QC plan.  The Engineer may reject material produced 
under the following circumstances: 
 

(a) If PWL for any quality characteristic is below 50 percent for any lot 
(b) If visible pavement distress is present such as, but not limited to, segregation or flushing 
(c) If any test exceeds the acceptable limits listed below: 

 
Acceptable Limits 

Parameter Acceptable Range 
Field VMA -1.0 – +3.0%1/ 
Voids 2.0 – 6.0% 2/

Density: 
IL-19.0, IL-25.0,IL-9.5, IL-12.5 

IL-4.75, SMA 

 
90.0 – 98.0% 
92.0 – 98.0% 

Dust / AC Ratio 0.4 – 1.63/ 
1/  Based on minimum required VMA from mix design 

 2/  The acceptable range for SMA mixtures shall be 2.0% - 5.0% 
 3/  Does not apply to SMA 

 
Payment will be based on the calculation of the Composite Pay Factor for each mix according to 
the “PFP Quality Level Analysis” document.  Payment for full depth pavement will be based on 
the calculation of the Full Depth Pay Factor according to the “PFP Quality Level Analysis” 
document. 
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Dust / AC Ratio.  In addition to the PWL on VMA, voids, and density, a monetary deduction will 
be made using the pay adjustment table below for dust/AC ratios that deviate from the 0.6 to 1.2 
range. 

Dust / AC Pay Adjustment Table1/ 
Range Deduct / sublot 

0.6 ≤ X ≤ 1.2 $0 
0.5 ≤ X < 0.6  or  1.2 < X ≤ 1.4 $1000 

0.4 ≤ X < 0.5  or  1.4 < X ≤ 1.6 $3000 
X < 0.4  or  X  > 1.6 Shall be removed and replaced 

 1/  Does not apply to SMA 
 
 
STONE MATRIX ASPHALT (SMA)(DIST 1) 
Effective:  April 1, 1997     Revised:  September 15, 2010 
 
Description. This Special Provision establishes and describes the responsibilities of the 
Contractor in producing and constructing Polymerized Hot Mix Asphalt Binder Course, Stone 
Matrix Asphalt, N 80, or Polymerized Hot Mix Asphalt Surface Course, Stone Matrix Asphalt, N 
80. The work shall be according to Sections 406, 1030, and 1032 of the Standard Specifications 
except as modified herein. 
 
Materials.  

 
(a) Aggregates.  All aggregates shall be Class B Quality or better.  The aggregate 

water absorption shall be 2.0 percent or less. 
 

(1) Coarse Aggregate. No individual coarse aggregate gradation is specified. 
The coarse aggregate gradation(s) used shall be capable of being 
combined with FA 20 stone sand and mineral filler to meet the approved 
mix design and the mix requirements noted herein. 

 
 For surface course, coarse aggregate shall be Class B Quality; the 

coarse Aggregate can be crushed steel slag, crushed quartzite, and 
crushed diabase.* 

 
 For binder course, coarse aggregate shall be crushed stone (dolomite), 

crushed gravel crushed granite, crushed quartzite, and crushed diabase.* 
 

(2) Fine Aggregate. Fine aggregate shall be Class B Quality stone sand 
meeting gradation FA 20. 

 
(3) Mineral Filler. Mineral filler shall be commercially manufactured mineral 

filler meeting Article 1011.01 of the Standard Specifications with the 
following additional requirement: 

 
 Additional minus No. 200 (minus 75 µm) material required by the mix 

design shall be mineral filler. 
 

*Blending of different types of Aggregate will not be permitted. 
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(b) Fiber Additive. A fiber additive shall be included in the SMA mixture. Typical 
ranges of dosage rates are shown but the actual dosage rate will be determined 
by the Engineer.  

 
 A stabilizer such as cellulose fiber or Mineral fibers shall be added to the mixture.  

The dosage rate for cellulose shall be approximately 0.4 percent by total mixtures 
mass and sufficient to prevent drain down.  Cellulose used in SMA mixtures shall 
conform to the properties outlined in Table 1.  For mineral fiber, the dosage rate 
shall be approximately 0.5 percent by total mixture mass and sufficient to prevent 
drain down.  Mineral fibers used in SMA mixtures shall conform to the properties 
outlined in Table 2. 

 
Table 1.  Cellulose Fiber Quality Requirements 

 
Property Requirement 

Sieve Analysis 
Method A – Alpine Sieve 1/  Analysis Fiber Length 
Passing No. 100 (0.015 mm) sieve 

 
0.25 in. (6 mm) maximum 70 ± 10 % 

Method B – Mesh Screen 2/ Analysis 
Fiber Length 
Passing No. 20 (850 µm) sieve 
              No. 40 (425 µm) sieve 
              No. 140 (106 µm) sieve 
Ash Content 3/ 
pH 4/ 
Oil Absorption 5/ 
Moisture Content 6/ 

 
0.25 in (6 mm) maximum 
85 ± 10 % 
65 ± 10 % 
30 ± 10 % 
18 ± 5 % NON VOLATILES 
7.5 + 1.0 
5.0 ± 1.0 (Times fiber mass) 
Less than 5 % (by mass) 

 
1/ Method A – Alpine Sieve Analysis.  This test is performed using an Alpine Air 

Jet Sieve (Type 200 LS).  A representative five gram sample of fiber is sieved 
for 14 minutes at a controlled vacuum of 11 psi (75 kPa) of water.  The 
portion remaining on the screen is weighed. 

 
2/ Method B – Mesh Screen Analysis.  This test is performed using standard 

No. 20, No. 40, No. 60, No. 80, No. 100 and No. 140 (850 µm, 425 µm, 
250 µm, 180 µm, 150 µm and 106 µm) sieves, nylon brushed and a shaker.  
A representative 0.35 oz. (10 g) sample of fiber is sieved, using a shaker and 
two nylon brushes on each screen.  The amount retained in each sieve is 
weighed and the percentage passing calculated.  Repeatability of this method 
is suspect and needs to be verified. 

 
3/ Ash Content.  A representative 0.07 to 0.11 oz. (2 to 3 g) sample of fiber is 

placed in a tared crucible and heated between 1100 and 1200 °F (595 and 
650 °C) for not less than 2 hours.  The crucible and ash are cooled in a 
desiccator and weighed. 

 
4/ pH Test.  A representative 0.176 oz. (5 g) of fiber is added to 0.10 quarts 

(100 mL) of distilled water, stirred and let sit for 30 minutes.  The pH is 
determined with a probe calibrated with pH 7.0 buffer. 

 
5/ Oil Absorption Test.  A representative 0.176 oz. (5 g) of fiber is accurately 

weighed and suspended in an excess of mineral spirits for not less than 
5 minutes to ensure total saturation.   
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It is then placed in a screen mesh strainer (approximately 0.0008 sq. in. (0.5 
sq mm) opening size) and shaken on a wrist action shaker for 10 minutes 
[approximately 1 1/4 in. (32 mm) motion at 240 shakes per minute].  The 
shaken mass is then transferred without touching to a tared container and 
weighed.  Results are reported as the amount (number or times its own 
weight) the fibers are able to absorb. 

 
6/ Moisture Content.  A representative 0.35 oz. (10 g) of fiber is weighed and 

placed in a 250 °F (121 °C) forced air oven for 2 hours.  The sample is then 
reweighed immediately upon removal from the oven. 

 
Table 2.  Mineral Fiber Quality Requirements 

 
Property Requirements 

Sieve Analysis 
Fiber Length 1/ 

Thickness 2/ 
Shot Content 3/ 
Passing No. 230 (63 µm) Sieve 

 
0.25 in. (6 mm)  Maximum mean test value 
0.0002 in (0.005 mm)  Maximum mean test value 
 
70 ± 10 % 

 
1/ The fiber length is determined according to the Bauer McNett Fractionation. 

 
2/ The fiber diameter is determined by measuring at least 200 fibers in a phase 

contrast microscope. 
 

3/ Shot content is a measure of non-fibrous material.  The shot content is 
determined on vibration sieves.  Two sieves, No. 60 and No. 230 (250 µm 
and 63 µm), are typically utilized. 

 
 Prior to approval and use of the mineral fiber, the Contractor shall submit a 

notarized certification by the producer of these materials, stating they meet these 
requirements. 

 
(c) Recycled Materials: The use of Reclaimed Asphalt Pavement (RAP) and use of 

Recycled Asphalt Shingles (RAS) will be permitted concurrently in the production 
of SMA mixtures.  However the amount of new asphalt binder and PG grade 
shall not fall below the ratios/values stated below. 

 
Reclaimed Asphalt Pavement (RAP). The use of RAP will be allowed in the 
production of SMA mixtures. The amount of RAP in SMA mixtures shall be a 
maximum of 10.0 percent by weight of the total mixture. Use of the RAP 
shall be according to the District One Use of RAP Special Provision. 

 
Recycled Asphalt Shingles (RAS) The use of RAS will be allowed in the 
production of SMA mixtures. The amount of RAS in SMA mixtures shall be a 
maximum of 5.0 percent by weight of the total mixture. The Use of RAS shall 
be according to the District One Use of RAS Special Provision. 

 
(d) Asphalt Binder (AB) 
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At the contractor’s option, the asphalt binder shall be SBS/SBR PG 76-22 or 
SBS/SBR PG 76-28 meeting the requirements of Article 1032.05(b) of the 
Standard Specifications. The elastic recovery of the Asphalt Binder used shall be 
a minimum of 80. 
 
When Recycled Asphalt Pavement (RAP) or Recycled Asphalt Shingles (RAS) is 
incorporate in the mix, the asphalt binder shall be as follows: 
 
The ratio of added new asphalt binder to the total asphalt binder is 90.0 percent 
or higher the new asphalt binder grade shall be the same as above. When the 
ratio of added new asphalt binder to the total asphalt binder is 80.0 percent to 
89.9 percent, the new asphalt binder grade shall be SBS/SBR PG 70-28. 
 

Mix Design. 
Add the following to the list of Illinois Modified AASHTO references in Article 1030.04 of the 
Standard Specifications: 

 
AASHTO   T 305 Method for determining drain down from the loose mixture. 

 
The drain down shall be determined at the JMF AB content at the mixing temperature plus 
30 °F. 

 
Each specific SMA mixture design shall be submitted to and verified by the Department as 
detailed in the Department’s current “Bituminous Mixture Design Verification Procedure”. The 
Contractor shall submit samples of all appropriate materials to the Department at least six 
weeks prior to production for mixture design verification. 

 
The polymer asphalt supplier shall provide the Contractor with the temperature viscosity curves.  
 
The Contractor shall supply the average gradation and the gradation ranges (including the 
Master Band on the critical sieve, if required) for each aggregate designated for use in the 
mixture. This information shall be used to judge whether the aggregates are compatible to 
produce an acceptable mix. 
 
The mix design shall meet the following Gyratory Design (80-Gyration) parameters: 
 

Table 3.  Design Criteria 
Design Air Voids 3.50 % @ 80 Gyrations 

VFA 75 - 85 
VMA 17 minimum, if Spec. Gravity of course is equal to or above 2.760 

16 minimum, If Spec. Gravity of Coarse is below 2.760 
Drain down (%) 0.3 maximum 
Dust to AC Ratio 1.5 maximum 

 
The Design surface and binder mixture gradation shall be according to the requirements in 
Table 4 for the mixture specified on the plans. 
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Table 4 
Stone Matrix Asphalt Gradation 

Mixture Gradation 
Target Value Range 

Sieve Percent Passing 
3/4 in. (19.0 mm) 100 
1/2 in. (12.5 mm) 80 – 100 
3/8 in. (9.5 mm) 65 max 
No. 4 (4.75 mm) 20 – 30 
No. 8 (2.36 mm) 16 – 24 
No. 30 (600 µm) 12 – 16 
No. 200 (75µm) 8 – 10 

 
Plant Requirements. 
 

(a) Asphalt Cement. The polymer modified asphalt cement shall be shipped, 
maintained and stored at the mix plant according to the manufacturer’s 
requirements. Polymer asphalt cement shall be placed in an empty tank and not 
blended with other asphalt cements. 

 
(b) Mineral Filler System. The mineral filler system shall accurately proportion the 

large amounts of mineral filler required for the mixture. Alteration or adjustment of 
the current system may be required. 

 
Mineral filler shall not be stored in the same silo as collected dust. As an option, 
collected bag-house dust may be used in lieu of manufactured mineral filler, 
provided; 1) there is enough is available for the production of the SMA mix for the 
entire project and 2) a mix design was prepared with collected bag-house dust.  

 
(c) Mineral Fiber Additive. Adequate dry storage shall be provided for the fiber 

additive. A separate feed system shall be provided to proportion the fiber into the 
mixture uniformly and in desired quantities. The feed system shall be interlocked 
with the aggregate feed or weigh system to maintain the correct proportions for 
all rates of production and batch sizes. The proportion of fibers shall be 
controlled accurately to within ± 10 percent of the amount of fibers required. Flow 
indicators or sensing devices for the fiber system shall be provided and 
interlocked with plant controls so mix production shall be interrupted if fiber 
introduction fails. 

 
(1) Batch Plant. Loose fiber shall be pneumatically added through a separate 

inlet directly into the weigh hopper above the pugmill. The addition of fiber 
shall be timed to occur during the hot aggregate charging of the hopper.  
Adequate mixing time will be required to ensure proper blending of the 
aggregate and fiber additive. Both the wet and dry mixing times shall 
each be increased a minimum of 5 seconds. The actual mixing time 
increase shall be determined by the Engineer based on individual plant 
characteristics.  The batch size shall not exceed 75 percent of pugmill 
size as rated by the Department. 

 
(2) Drum Mix Plant. Loose fiber shall be introduced using specialized 

equipment which mixes asphalt cement with the loose fiber at the time of 
introduction into the drum mixer.  
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 This equipment shall be approved by the Engineer. Care shall be taken to 
ensure the loose fiber does not become entrained in the exhaust system 
of the drier or plant. 

 
 Fiber Supply System:  When fiber stabilizing additives are required as an 

ingredient of the mixture, a separate feed system shall be utilized to 
accurately proportion by weight the required quantity into the mixture in 
such a manner that uniform distribution will be obtained.  The fiber system 
shall be interlocked with the aggregate feed or weigh system so as to 
maintain the correct proportions for all rates of production and batch 
sizes.  The proportion of fibers shall be controlled accurately to within plus 
or minus 10 percent of the amount of fibers required and the fiber system 
shall automatically adjust the feed rate to maintain the material within this 
tolerance at all times.  The fiber system shall provide in-process 
monitoring consisting of either a digital display or output or a printout of 
feed rate, in pounds per minute to verify feed rate.  Flow indicators or 
sensing devices for the fiber system shall be provided and interlocked 
with plant controls so that mixture production will be interrupted if 
introduction of the fiber fails, or if the output rate is not within the 
tolerances given above. 
 

 When a batch type plant is used, the fiber shall be added to the 
aggregate in the weigh hopper or as approved and directed by the 
Engineer.  The fibers are to be uniformly distributed prior to the injection 
of asphalt cement into the mixes. 

 
 When a continuous or drier-drum type plant is used, the fiber shall be 

added to the aggregate and uniformly dispersed prior to the injection of 
asphalt cement.  The fiber shall be added in such a manner that it will not 
become entrained in the exhaust system of the drier or plant. 

 
(d) Hot-Mix Storage.  The mixture shall not be stored more than four hours without 

the approval of the Engineer.  The engineer will assess the drain down of the mix 
in making this determination. 

 
Mix Production.   
The mixtures shall be produced at a temperature range recommended by the polymer asphalt 
supplier and approved by the Engineer to allow adequate compaction. The actual production 
temperature will be selected from the range by the Engineer based on individual plant 
characteristics and modifier used in the mixtures.  
 
A manufacturer's representative from the polymer asphalt cement producer shall be present to 
during each polymer mixture start-up and shall be available at all times during production and 
lay-down of the mix.  A manufacturer’s representative for the supplier/manufacture of the fibers 
and the equipment to introduce fibers into the mixture shall be present for calibration and first 
day of production (test strip). 

 
Hauling/Laydown Equipment.   
The Contractor shall provide a release agent that minimizes sticking to equipment and is 
acceptable to the Engineer. The Contractor shall furnish a laborer to ensure that all truck beds 
are clean and no excess release agent is used prior to being loaded.  All trucks shall be 
insulated and tarped when hauling the mixture to the paver. 
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The Contractor shall provide two steel-wheeled tandem rollers for breakdown (T b) meeting the 
requirements of Article 406.07(a) of the Standard Specifications, except one of the tandems 
shall be 84 inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm). 
Also one finish steel-wheeled roller meeting the requirements of Article 1101.01(e) of the 
Standard Specifications. Pneumatic-tired rollers will not be allowed. 
 
Weather Requirements.   
The mixtures shall be placed on a dry surface when the temperature of the roadbed is above 
60 °F (15 °C).  

 
Mix Placement. 
The mixture shall be placed at 325 °F (152 °C) or a minimum mixture temperature 
recommended by the polymer asphalt supplier and approved by the Engineer. The mixture 
temperature shall be measured in the truck just prior to placement in the paver. 
 
The paver speed shall not exceed 20 ft/min (7 m/min) during placement. 
 
Compaction shall commence immediately after the mixture has been placed. The breakdown 
rollers shall maintain an effective rolling distance of not more than 100 ft. (38 m) behind the 
paver. Rollers shall move at a uniform speed not to exceed 3 mph (5 km/h) with the drive roll 
nearest the paver. 
 
Compaction shall continue until the required density range has been achieved. The required 
density range shall be 94 to 97 percent of theoretical maximum specific gravity (Gmm).  Care 
shall be taken to avoid excessive aggregate breakage. 
 
A QC/QA mixture Test Strip will be required. The Test Strip shall be constructed at a location 
approved by the Engineer to determine the mix properties, density, and laydown characteristics. 
These test results and visual inspections on the mixture shall be used to make corrective 
adjustments if necessary. 
 
Prior to the start of mix production and placement, The Engineer will review and approve all test 
strip results and rolling pattern. 
 
The Test Strip performed as follows: 
 

(a) Team Members.  The start-up team, if required, shall consist of the following: 
 

(1) Resident Engineer 
(2) District Materials Mixtures Control Engineer or representative 
(3) District Nuclear Density Gauge Specialist 
(4) Contractor's QC Manager 
(5) Contractor’s Density Tester 

 
(b) Communication. The Contractor shall advise the team members of the 

anticipated start time of production for the test strip. The QC Manager shall direct 
the activities of the test strip team. A Department-appointed representative from 
the start-up team will act as spokesperson for the Department. 
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(c) The Test Strip shall consist of approximately 400 tons (375 metric tons). It shall 
contain two growth curves which shall be compacted by a static steel-wheeled 
roller and tested as outlined herein. 

 
(1) Mix Information.  On the day of construction of the Test strip, the 

Contractor shall provide the start-up team documentation of test data 
showing the combined hot-bin or the combined aggregate belt sample 
and mineral filler at a drier-drum plant. 

 
(2) Mix and Gradation Test Strip Samples.  The first and second sets of 

mixture and gradation samples shall be taken by the Contractor at such 
times as to represent the mixture between the two growth curves and the 
rolling pattern area, respectively. All test strip samples shall be processed 
by the Contractor for determination of mix composition and Hot-Mix 
Asphalt properties including air voids. This shall include washed gradation 
tests. This information shall then be compared to the JMF and required 
design criteria. 

 
(3) Compaction Equipment.  It shall be the responsibility of the start-up team 

to verify roller compliance before commencement of growth curve 
construction. 

 
 All paving and rolling equipment intended for use on a project shall be 

utilized on the test strip. 
 
(4) Constructing of the Test Strip.  After the Contractor has produced the mix, 

transported the mix, and placed approximately 100 to 150 tons (90 to 140 
metric tons) of mix, placement of the mix shall stop, and a growth curve 
shall be constructed.  After completion of the first growth curve, paving 
shall resume for 50 to 100 tons (45 to 90 metric tons) of mix, placement 
shall stop, and the second growth curve shall be constructed within this 
area. Additional growth curves may be required if an adjustment/plant 
change is made during the test strip.  The Contractor shall use the 
specified rolling procedures for all portions of the test strip except for the 
growth curve areas which shall be compacted as directed by the 
Engineer. 

 
(5) Location of Test Strip.  The test strip shall be located on a pavement type 

similar to the contract pavement and acceptable to the Engineer. It shall 
be on a relatively flat portion of the roadway. Descending/Ascending 
grades or ramps shall be avoided. 

 
(6) Compaction Temperature.  In order to make an accurate analysis of the 

density potential of the mixture, the temperature of the mixture on the 
pavement at the beginning of the growth curve shall be 325 °F (152 °C). 

 
(7) Compaction and Testing.  The Engineer will specify the roller(s) speed 

and number of passes required to obtain a completed growth curve. The 
nuclear gauge shall be placed near the center of the hot mat and the 
position marked for future reference.  With the bottom of the nuclear 
gauge and the source rod clean, a 15 seconds nuclear reading (without 
mineral filler) shall be taken after each pass of the roller.  
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Rolling shall continue until the maximum density is achieved and three 
consecutive passes show no appreciable increase in density or no 
evidence of destruction of the mat. The growth curve shall be plotted.  No 
testing of initial passes shall be taken until the fourth pass is completed. 

 
(8) Final Testing.  After the growth curve information is obtained, a final one 

minute nuclear reading, using mineral filler to eliminate surface voids, 
shall be taken at the marked position. This reading is used to adjust the 
maximum density reading obtained during the growth curve. 

 
(9) Evaluation of Growth Curves.  Mixtures which exhibit density potential 

less than 94 percent or greater than 97 percent of the maximum 
theoretical density (D) shall be considered as sufficient cause for mix 
adjustment.  If a mix adjustment is made, an additional test strip may be 
constructed. The Department will pay half the cost of the contract unit 
price for a test strip if additional one is required. The information shall 
then be compared to the AJMF and required design criteria. 

 
(d) Documentation.  The Test Strip and rolling pattern information (including growth 

curves) will be tabulated by the contractor with copies provided to each team 
member, and the original submitted to the Engineer. Any change to the rolling 
pattern shall be approved by the Engineer. 
 
The density of the finished SMA binder course shall be measured either by 
nuclear test methods or from cores obtained by the contractor at random 
locations. For the SMA surface course mixes containing steel slag aggregate 
only the core method will be accepted. 

 
If the nuclear density potential of the mixture does not exceed 91.0 percent, the 
operation will cease until all test data is analyzed or a new mix design is 
produced. 

 
In addition, other aspects of the mixture, such as appearance, segregation, uneven texture, 
flushing, or other evidence of mix problems, should be noted and corrective action taken 
immediately.  The Engineer will determine the acceptability of the placed mixture. 

 
Control Charts/Limits.   
Add and revise the following to Control Limits Table in Article 1030.04(d)(4) of the Standard 
Specifications: 

 
Control charts/limits shall be according to QC/QA requirements except density and air voids 
shall be plotted on the control charts within the following control limits: 

 
Table 5.  Control Limits 

Parameter Individual Test Moving Average 
3/8in. (9.5mm) ± 4% ± 2.5% 
No.4 (4.75mm) ± 4% ± 2.5% 
No.8 (2.36mm) ± 4% ± 2.5% 
No.30 (600um) ± 4% ± 2.5% 

Density 94 % - 97 %  
Air Voids ± 1.0 % (of design) ± 0.80 % (of design) 
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Basis of Payment.   
This work will be measured and paid for according to Article 406.14 of the Standard 
Specifications at the contract unit price per ton (metric ton) for POLYMERIZED HOT-MIX 
ASPHALT BINDER COURSE, STONE MATRIX ASPHALT, N 80 or POLYMERIZED HOT-MIX 
ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, N 80.  The plan quantities shall 
be adjusted using the actual approved binder and surface Mix Design’s Gmb. 

 
The test strip will be paid for at the contract unit price each for PRELIMINARY TEST STRIP, 
which price shall not include the 400 tons (360 metric tons) of mix, as well as the appropriate 
testing, which will be paid for at the unit price in the contract for the item being placed. 
 
 
MATERIAL TRANSFER DEVICE (BDE) 
Effective Date:  June 15, 1999    Revised Date:  January 1, 2009 
 
Description.  This work shall consist of placing Polymerized Hot Mix Asphalt Surface Course, 
Stone Matrix Asphalt, N80, except that these materials shall be placed using a material transfer 
device. 
 
Materials and Equipment.  The material transfer device shall have a minimum surge capacity of 
15 tons (13.5 metric tons), shall be self-propelled and capable of moving independent of the 
paver, and shall be equipped with the following: 
 

(a) Front-Dump Hopper and Conveyor.  The conveyor shall provide a positive restraint 
along the sides of the conveyor to prevent material spillage.  Material Transfer devices 
having paver style hoppers shall have a horizontal bar restraint placed across the 
foldable wings which prevents the wings from being folded. 

(b) Paver Hopper Insert.  The paver hopper insert shall have a minimum capacity of 14 tons 
(12.7 metric tons). 

(c) Mixer/Agitator Mechanism.  This re-mixing mechanism shall consist of a segmented, 
anti-segregation, re-mixing auger or two full-length longitudinal paddle mixers designed 
for the purpose of re-mixing the hot-mix asphalt (HMA).  The longitudinal paddle mixers 
shall be located in the paver hopper insert. 

 
CONSTRUCTION REQUIREMENTS 

General.  The material transfer device shall be used for the placement Polymerized Hot Mix 
Asphalt Surface Course, Stone Matrix Asphalt, N80.  The material transfer device speed shall 
be adjusted to the speed of the paver to maintain a continuous, non-stop paving operation. 
 
Use of a material transfer device with a roadway contact pressure exceeding 20 psi (138 kPa) 
will be limited to partially completed segments of full-depth HMA pavement where the thickness 
of binder in place is 10 in. (250 mm) or greater. 
 
Structures.  The material transfer device may be allowed to travel over structures under the 
following conditions: 
 

(a) Approval will be given by the Engineer. 
(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall 

travel at crawl speed across the structure. 
(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam 

and/or girder lines of the structure. 
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Method of Measurement.  This work will be measured for payment in tons (metric tons) for 
Polymerized Hot Mix Asphalt Surface Course, Stone Matrix Asphalt, N80 materials placed with 
a material transfer device. 
 
Basis of Payment.  This work will be paid for at the contract unit price per ton (metric ton) for 
MATERIAL TRANSFER DEVICE. 
 
The various HMA mixtures placed with the material transfer device will be paid for as specified 
in their respective specifications.  The Contractor may choose to use the material transfer 
device for other applications on this project; however, no additional compensation will be 
allowed. 
 
TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE) 
Effective: May 1, 2007 
 
Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the 
Standard Specifications.  
 
 
CLEANING EXISTING DRAINAGE STRUCTURES 
Effective:  September 30, 1985     Revised:   January 1, 2007 
 
All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered 
as drainage structures insofar as the interpretation of this Special Provision is concerned. When 
specified for payment, the location of drainage structures to be cleaned will be shown on the 
plans. 
 
All existing drainage structures which are to be adjusted or reconstructed shall be cleaned in 
accordance with Article 602.15 of the Standard Specifications.  This work will be paid for in 
accordance with Article 602.16 of the Standard Specifications. 
 
All other existing drainage structures which are specified to be cleaned on the plans will be 
cleaned according to Article 602.15 of the Standard Specifications. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for DRAINAGE 
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM 
SEWERS TO BE CLEANED. 
EPOXY COATING ON REINFORCEMENT (DISTRICT ONE) 
Effective: January 1, 2007     Revised: July 20, 2010 
 
For work outside the limits of bridge approach pavement, all references in the Highway 
Standards and Standard Specifications for reinforcement, dowel bars and tie bars in pavement, 
shoulders, curb, gutter, combination curb and gutter and median, and chair supports for CRC 
pavement, shall be epoxy coated, unless noted on the plan. 
 
COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT 
 
This work shall consist of the removal and replacement of the existing curb and gutter along the 
outside edge of pavement at the existing drainage structure locations.  This work shall be done 
in accordance with the applicable portions of sections 440 and 606 of the standard 
specifications at the locations as directed by the Engineer. 
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Any curb and gutter damaged by the contractors operations shall be placed at the Contractor’s 
expense. 
 
This work will be paid for at the contract unit price per foot for COMBINATION CONCRETE 
CURB AND GUTTER REMOVAL AND REPLACEMENT. 
 
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1) 
Effective:  April 1, 2011     Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
Note 2. The rubber material shall be according to the following. 

 
Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 ±15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, °F (°C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 
 

Dimension Requirement 
Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside edge Height of casting  ± 1/4 in. (6 mm) 
Thickness at outside edge 1/4 in. (6 mm) max. 
Width, measured from inside 
opening to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 

  



FAP 345 (US 20) 
Section 8R-1-RS-4 

Cook and Kane Counties 
Contract 60M46 

37 

Temporary ramps for castings shall remain in place until surfacing operations are 
undertaken within the immediate area of the structure.  Prior to placing the surface course, the 
temporary ramp shall be removed.  Excess material shall be disposed of according to Article 
202.03.” 
 
 
BRIDGE APPROACH SHOULDER REMOVAL 
 
Description:  This item shall consist of furnishing all material, equipment and labor necessary to 
remove the existing bridge approach shoulder (full depth) to the limits indicated on the plans.  
The  method of removal shall be approved by the Engineer. 
 
Basis of Payment: The work specified herein, as shown on the plans and as directed by the 
Engineer, shall be paid for at the contract unit price per square yard for BRIDGE APPROACH 
SHOULDER REMOVAL. 
 
 
JACK AND REMOVE EXISTING BEARINGS 
Effective:  April 20, 1994      Revised:  January 1, 2007 
 
Description:  This work consists of furnishing all labor, tools and equipment for jacking and 
supporting the existing beams/slab while removing the bearing assembly.  The Contractor is 
responsible for the complete design of the bridge lifting procedures and the materials used.  The 
Contractor shall furnish and place all bracing, shoring, blocking, cribbing, temporary structural 
steel, timber, shims, wedges, hydraulic jacks, and any other materials and equipment necessary 
for safe and proper execution of the work.  The Contractor shall remove and dispose of the 
bearings according to Article 501.05 of the Standard Specifications. 
 
Construction Requirements:  The Contractor shall submit details and calculations of his/her 
proposed jacking systems and temporary support procedures for approval by the Engineer 
before commencing work.  At any time during the bridge raising operations, the Engineer may 
require the Contractor to provide additional supports or measures in order to furnish an added 
degree of safety.  The Contractor shall provide such additional supports or measures at no 
additional cost to the Department.  Neither added precautions nor the failure of the Engineer to 
order additional protection will in any way relieve the Contractor of sole responsibility for the 
safety of lives, equipment and structure. 
 

(a) Jack and Remove Existing Bearings with bridge deck in place.  Jacking and cribbing 
under and against the existing diaphragms, if applicable, will not be allowed.  The 
Contractor's jacking plans and procedures shall be designed and sealed by an Illinois 
Licensed Structural Engineer. 

 
In all cases, traffic shall be removed from the portion of the structure to be jacked prior to 
and during the entire time the load is being supported by the hydraulic pressure of the 
jack(s).  The minimum jack capacity per beam shall be as noted in the plans.  Whenever 
possible, traffic shall be kept off that portion of the structure during the entire bearing 
replacement operation.  The shoring or cribbing supporting the beam(s) during bearing 
replacement shall be designed to support the dead load plus one half of the live load and 
impact shown in the plans.  If traffic cannot be kept off that portion of the structure during 
the bearing replacement then the shoring or cribbing supporting the beam(s) shall be 
designed to support the dead load and full live load and impact shown in the plans. 
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No jacking shall be allowed during the period of placement and cure time required for 
any concrete placed in the span(s) contributing loads to the bearings to be jacked and 
removed. 

 
Jacking shall be limited to 1/8 in. (4 mm) maximum when jacking one bearing at a time. 
Simultaneous jacking of all beams at one support may be performed provided the 
maximum lift is 1/4 in. (7 mm) and the maximum differential displacement between 
adjacent beams is 1/8 in. (4 mm).  Suitable gauges for the measurement of 
superstructure movement shall be furnished and installed by the Contractor. 
 

(b) Jack and Remove Existing Bearings when entire bridge deck is removed.  Jacking and 
bearing removal shall be done after the removal of the existing bridge deck is complete.  
The Contractor’s plans and procedures for the proposed jacking and cribbing system 
shall be designed and sealed by an Illinois Licensed Structural Engineer, unless jacking 
can be accomplished directly from the bearing seat under the beams or girders. 

 
Jacking shall be limited to 1/4 in. (7 mm) maximum when jacking one beam at a time. 
Simultaneous jacking of all beams at one support may be performed provided the 
maximum lift is 3/4 in. (19 mm) and the maximum differential displacement between 
adjacent beams is 1/4 in. (7 mm).  When staged construction is utilized, simultaneous 
jacking of all beams shall be limited to 1/4 in. (7 mm) unless the diaphragms at the stage 
line are disconnected, in which case the maximum lift is 3/4 in. (19 mm).  Suitable 
gauges for the measurement of superstructure movement shall be furnished and 
installed by the Contractor. 

 
The Contractor shall be responsible for restoring to their original condition, prior to jacking, the 
drainage ditches, pavement, or slopewall disturbed by the cribbing footings. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for JACK AND 
REMOVE EXISTING BEARINGS. 
 
 
CLEANING AND PAINTING EXISTING STEEL STRUCTURES 
Effective: October 2, 2001      Revised:   April 30, 2010 
 
Description.  This work shall consist of the preparation of all designated metal surfaces by the 
method(s) specified on the plans.  This work also includes the painting of those designated 
surfaces with the paint system(s) specified on the plans.  The Contractor shall furnish all 
materials, equipment, labor, and other essentials necessary to accomplish this work and all 
other work described herein and as directed by the Engineer. 
 
Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer. 
 
The Bureau of Materials and Physical Research has established a list of all products that have 
met preliminary requirements.  Each batch of material, except for the penetrating sealer, must 
be tested and approved before use.  The specified colors shall be produced in the coating 
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed. 
 
The paint materials shall meet the following requirements of the Standard Specification and as 
noted below: 
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Item Article 
(a) Waterborne Acrylic 1008.04 
(b) Aluminum Epoxy Mastic 1008.03 
(c) Organic Zinc Rich Primer (Note 1) 
(d) Epoxy/ Aliphatic Urethane (Note 1) 
(e) Penetrating Sealer (Note 2) 
(f) Moisture Cured Zinc Rich Urethane Primer (Note 3) 
(g) Moisture Cured Aromatic/Aliphatic Urethane (Note 3) 
(h) Moisture Cured Penetrating Sealer (Note 4) 
 

Note 1: These material requirements shall be according to the Special Provision for the Organic 
Zinc-Rich Paint System. 

Note 2: The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer.  The 
sealer shall have the following properties: 

 
(a) The volume solids shall be 98 percent (plus or minus 2 percent). 
(b) Shall be clear or slightly tinted color. 

 
Note 3: These material requirements shall be according to the Special Provision for the Moisture 

Cured Urethane Paint System. 
Note 4: The Moisture Cured Penetrating Sealer manufacturer’s certification will be required. 
 
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
plans and information for completing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification. 
 

a) Contractor/Personnel Qualifications.  Evidence of Contractor qualifications and the 
names and qualifications/experience/training of the personnel managing and 
implementing the Quality Control program and conducting the quality control tests. 

 
b) Quality Control (QC) Program.  The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for 
improving surface preparation and painting quality as a result of quality control findings.  
The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form 
as supplied by the Engineer. 

 
c) Inspection Access Plan.  The inspection access plan for use by Contractor QC 

personnel for ongoing inspections and by the Engineer during Quality Assurance (QA) 
observations. 

 
d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include 

the methods of surface preparation and type of equipment to be utilized for washing, 
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive 
blast or water jetting, and remediation of chloride.  If detergents, additives, or inhibitors 
are incorporated into the water, the Contractor shall include the names of the materials 
and Material Safety Data Sheets (MSDS).  The Contractor shall identify the solvents 
proposed for solvent cleaning together with MSDS. 
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The plan shall also include the methods of coating application and equipment to be 
utilized. 
 
If the Contractor proposes to heat or dehumidify the containment, the methods and 
equipment proposed for use shall be included in the Plan for the Engineer’s 
consideration. 

 
e) Paint Manufacturer Certifications and Letters.  When a sealer is used, the Contractor 

shall provide the manufacturer’s certification of compliance with IDOT testing 
requirements listed under “Materials” above.  A certification regarding the compatibility of 
the sealer with the specified paint system shall also be included. 

 
When rust inhibitors are used, the Contractor shall provide a letter from the coating 
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect 
the performance of the coating system. 

 
If the use of a chemical soluble salt remover is proposed by the Contractor, provide a 
letter from the coating manufacturer indicating that the material will not adversely effect 
the performance of the coating system. 
 
The paint manufacturer's application and thinning instructions, MSDS and product data 
sheets shall be provided, with specific attention drawn to storage temperatures, and the 
temperatures of the material, surface and ambient air at the time of application. 
A letter or written instructions from the coating manufacturer shall be provided indicating 
the length of time that each coat must be protected from cold or inclement weather (e.g., 
exposure to rain) during its drying period. 
 

f) Abrasives.  Abrasives to be used for abrasive blast cleaning, including MSDS.  For 
expendable abrasives, the Contractor shall provide certification from the abrasive 
supplier that the abrasive meets the requirements of SSPC-AB1.  For steel grit 
abrasives, the certification shall indicate that the abrasive meets the requirements of 
SSPC-AB3. 

 
g) Protective Coverings.  Plan for containing or controlling paint debris (droplets, spills, 

overspray, etc.).  Any tarpaulins or protective coverings proposed for use shall be fire 
retardant.  For submittal requirements involving the containment used to remove lead 
paint, the Contractor shall refer to Special Provision for Containment and Disposal of 
Lead Paint Cleaning Residues. 

 
h) Progress Schedule.  Progress schedule shall be submitted per Article 108.02 and shall 

identify all major work items (e.g., installation of rigging/containment, surface 
preparation, and coating application). 

 
When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any paint removal work until the Engineer has accepted the 
submittals.  The Contractor shall not construe Engineer acceptance of the submittals to imply 
approval of any particular method or sequence for conducting the work, or for addressing health 
and safety concerns.  Acceptance of the programs does not relieve the Contractor from the 
responsibility to conduct the work according to the requirements of Federal, State, or Local 
regulations and this specification, or to adequately protect the health and safety of all workers 
involved in the project and any members of the public who may be affected by the project.   
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The Contractor remains solely responsible for the adequacy and completeness of the programs 
and work practices, and adherence to them. 
 
Contractor Qualifications.  Unless indicated otherwise on the contract plans, for non lead 
abatement projects, the painting Contractor shall possess current SSPC–QP1 certification.  
Unless indicated otherwise on the plans, for lead abatement projects the Contractor shall also 
possess current SSPC-QP2 certification.  The Contractor shall maintain certified status 
throughout the duration of the painting work under the contract.  The Department reserves the 
right to accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting 
Contractor Introductory Program, Category 2, in lieu of the QP certifications noted above. 
 
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation and chloride remediation, coating mixing and application, and 
evaluations between coats and upon project completion).  The Contractor shall use the IDOT 
Quality Control Daily Report form supplied by the Engineer to record the results of quality 
control tests.  The completed reports shall be turned into the Engineer before work resumes the 
following day.  The Engineer or designated representative will sign the report.  The signature is 
an acknowledgment that the report has been received, but should not be construed as an 
agreement that any of the information documented therein is accurate.  
 
Contractor QC inspections shall include, but not be limited to the following: 
 

• Suitability of protective coverings and the means employed to control project debris and 
paint spills, overspray, etc. 

• Ambient conditions 
• Surface preparation (solvent cleaning, pressure washing including chalk tests, 

hand/power tool or abrasive blast cleaning, etc.) 
• Chloride remediation 
• Coating application (specified materials, mixing, thinning, and wet/dry film thickness) 
• Recoat times and cleanliness between coats 
• Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, 

pinholes, shadow-through, skips, misses, etc.) 
 
The personnel managing the Contractor’s QC Program shall possess a minimum classification 
of Society of Protective Coatings (SSPC) BCI certified, National Association of Corrosion 
Engineers (NACE) Coating Inspector Level 2 - Certified, or shall provide evidence of successful 
inspection of 3 projects of similar or greater complexity and scope that have been completed in 
the last 2 years. Copies of the certification and/or experience shall be provided. References for 
experience shall be provided and shall include the name, address, and telephone number of a 
contact person employed by the bridge owner. 
 
The personnel performing the QC tests shall be trained in coatings inspection and the use of the 
testing instruments.  Documentation of training shall be provided.  The QC personnel shall not 
perform hands on surface preparation or painting activities.  Painters shall perform wet film 
thickness measurements, with QC personnel conducting random spot checks of the wet film.  
The Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer. 
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The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 
 

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts. 

• Surface temperature thermometer 
• SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces 

Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and 
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel 
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for 
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable. 

• Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width 
between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required for 
projects in which the existing coating is being feathered and must be tested with a dull 
putty knife. 

• Testex Press-O-Film Replica Tape and Spring Micrometer 
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent 
• Wet Film Thickness Gage 
• Blotter paper for compressed air cleanliness checks 
• Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry 

Coating Thickness with magnetic Gages 
• Calibration standards for dry film thickness gage 
• Light meter for measuring light intensity during paint removal, painting, and inspection 

activities 
• All applicable ASTM and SSPC Standards used for the work (reference list attached) 

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis. 
 
Hold Point Notification.  Specific inspection items throughout this specification are designated as 
Hold Points.  Unless other arrangements are made at the project site, the Contractor shall 
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be 
reached.  If the 4-hour notification is provided and the Work is ready for inspection at that time, 
the Engineer will conduct the necessary observations.  If the Work is not ready at the appointed 
time, unless other arrangements are made, an additional 4-hour notification is required.  
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the 
discretion of the Engineer, and only on a case by case basis. 
 
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
phases of the work.  The presence or activity of Engineer observations in no way relieves the 
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and 
to comply with all requirements of this Specification. 
 
The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations. 
 
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.   
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This equipment shall be provided during all phases of the work.  Examples of acceptable access 
structures include: 
 

• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
• Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall prevention is not provided (e.g., guardrails are not provided), the Contractor shall 
provide the Engineer with a safety harness and a lifeline according to OSHA regulations.  The 
lifeline and attachment shall not direct the fall into oncoming traffic.  The Contractor shall 
provide a method of attaching the lifeline to the structure independent of the inspection facility or 
any support of the platform.  When the inspection facility (e.g., platform) is more than 2 1/2 ft. 
(800 mm) above the ground, the Contractor shall provide an approved means of access onto 
the platform. 
 
The Contractor shall provide artificial lighting in areas both inside and outside the containment 
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning, 
inspection, and painting.  Illumination for inspection shall be at least 30 foot candles (325 LUX).  
Illumination for cleaning and painting, including the working platforms, access and entryways 
shall be at least 20 foot candles (215 LUX). General work area illumination outside the 
containment shall be employed at the discretion of the Engineer and shall be at least 5 foot 
candles.  The exterior lighting system shall be designed and operated so as to avoid glare that 
interferes with traffic, workers, and inspection personnel. 
 
Surface Preparation and Painting Equipment.  All cleaning and painting equipment shall include 
gages capable of accurately measuring fluid and air pressures and shall have valves capable of 
regulating the flow of air, water or paint as recommended by the equipment manufacturer.  The 
equipment shall be maintained in proper working order. 
 
Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent 
deposition of combustion contaminants on any part of the structure. 
 
Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment, 
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work 
required by this specification.  All power tools shall be equipped with vacuums and High 
Efficiency Particulate Air (HEPA) filtration.  Appropriate filters, traps and dryers shall be provided 
for the compressed air used for abrasive blast cleaning and conventional spray application.  
Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by 
the coating manufacturer. 
 
Test Sections.  Prior to surface preparation, the Contractor shall prepare a test section(s) on 
each structure to be painted in a location(s) which the Engineer considers to be representative 
of the existing surface condition and steel type for the structure as a whole.  More than one test 
section may be needed to represent the various design configurations of the structure.  The 
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning 
required (cleanliness and profile) for each method of surface preparation that will be used on the 
project.  Each test section shall be approximately 10 sq. ft. (0.93 sq m).  The test section(s) shall 
be prepared using the same equipment, materials and procedures as the production operations.   
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The Contractor shall prepare the test section(s) to the specified level of cleaning according to 
the appropriate SSPC visual standards, modified as necessary to comply with the requirements 
of this specification.  The written requirements of the specification prevail in the event of a 
conflict with the SSPC visual standards.  Only after the test section(s) have been approved shall 
the Contractor proceed with surface preparation operations.  Additional compensation will not 
be allowed the Contractor for preparation of the test section(s). 
 
For the production cleaning operations, the specifications and written definitions, the test 
section(s), and the SSPC visual standards shall be used in that order for determining 
compliance with the contractual requirements. 
 
Protective Coverings and Damage.  All portions of the structure that could be damaged by the 
surface preparation and painting operations (e.g., utilities), including any sound paint that is 
allowed to remain according to the contract documents, shall be protected by covering or 
shielding.  Tarpaulins drop cloths, or other approved materials shall be employed.  The 
Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  Paint 
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or 
surrounding property not intended to be painted.  Containment shall be used to control paint 
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained 
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates 
action at lower wind speeds.  The contractor shall evaluate project-specific conditions to 
determine the specific type and extent of containment needed to control the paint emissions and 
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to 
the Engineer for acceptance prior to starting the work.  Acceptance by the Engineer shall not 
relieve the Contractor of their ultimate responsibility for controlling paint debris from escaping 
the work zone. 
 
When the protective coverings need to be attached to the structure, they shall be attached by 
bolting, clamping, or similar means.  Welding or drilling into the structure is prohibited unless 
approved by the Engineer in writing.  When removing coatings containing lead the containment 
and disposal of the residues shall be as specified in the Special Provision for Containment and 
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract.  When 
removing coatings not containing lead the containment and disposal of the residues shall be as 
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning 
Residues contained elsewhere in this Contract. 
 
The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the controls or protective devices used by the Contractor are not being 
accomplished, as determined by the Engineer, work shall be immediately suspended until 
corrections are made.  Damage to vehicles or property shall be repaired by the Contractor at the 
Contractor’s expense.  Painted surfaces damaged by any Contractor's operation shall be 
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense. 
 
Weather Conditions.  Surfaces to be painted after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture do not come in contact with surfaces cleaned or painted that day. 
 

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final 
surface preparation operations.  The manufacturers’ published literature shall be followed 
for specific temperature, dew point, and humidity restrictions during the application of each 
coat. 
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b) If the Contractor proposes to control the weather conditions inside containment, proposed 
methods and equipment for heating and/or dehumidification shall be included in the work 
plans for the Engineer’s consideration.  Any heating/dehumidification proposals accepted 
by the Engineer shall be implemented at no additional cost to the department. 

c) Cleaning and painting shall be done between April 15 and October 31 unless authorized 
otherwise by the Engineer in writing. 

 
The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during 
surface preparation and coating application in the specific areas where the work is being 
performed.  The frequency of monitoring shall increase if weather conditions are changing.  If 
the weather conditions after application and during drying are forecast to be outside the 
acceptable limits established by the coating manufacturer, coating application shall not proceed.  
If the weather conditions are forecast to be borderline relative to the limits established by the 
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying 
period.  The Engineer has the right to reject any work that was performed, or drying that took 
place, under unfavorable weather conditions.  Rejected work shall be removed, recleaned, and 
repainted at the Contractor’s expense. 
 
Compressed Air Cleanliness.  Prior to using compressed air for abrasive blast cleaning, blowing 
down the surfaces, and painting with conventional spray, the Contractor shall verify that the 
compressed air is free of moisture and oil contamination according to the requirements of ASTM 
D 4285.  The tests shall be conducted at least one time each shift for each compressor system 
in operation.  If air contamination is evident, the Contractor shall change filters, clean traps, add 
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.  
The Contractor shall also examine the work performed since the last acceptable test for 
evidence of defects or contamination caused by the compressed air.  Effected work shall be 
repaired at the Contractor’s expense. 
 
Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT).  The Contractor shall 
notify the Engineer 24 hours in advance of beginning surface preparation operations. 
 

a) Water Cleaning of Lead Containing Coatings Prior to Overcoating.  Prior to initiating any 
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with 
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps 
shall be washed.  Washing is not required if the surfaces will be prepared by water 
jetting. 

 
Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning.  The 
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and 
animal nests, bird droppings, loose paint and other foreign matter prior to solvent 
cleaning.  The water, debris, and any loose paint removed by water cleaning shall be 
collected for proper disposal.  The washing shall be completed no more than 2 weeks 
prior to surface preparation. 

 
If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries. 
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After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed by solvent cleaning according to SSPC – SP1, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required.  The solvent(s) used for cleaning shall be compatible with the existing coating 
system.  The Contractor shall identify the proposed solvent(s) in the submittals.  If the 
existing coating is softened, wrinkled, or shows other signs of attack from the solvents, 
the Contractor shall immediately discontinue their use.  The name and composition of 
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance 
prior to use. 

 
Under no circumstances shall subsequent hand/power tool cleaning be performed in 
areas containing surface contaminants or in areas where the Engineer has not accepted 
the washing and solvent cleaning.  Surfaces prepared by hand/power tool cleaning 
without approval of the washing and solvent cleaning may be rejected by the Engineer.  
Rejected surfaces shall be recleaned with both solvent and the specified mechanical 
means at the Contractor’s expense. 

 
After all washing and mechanical cleaning are completed, representative areas of the 
existing coating shall be tested to verify that the surface is free of chalk and other loose 
surface debris or foreign matter.  The testing shall be performed according to ASTM 
D4214.  Cleaning shall continue until a chalk rating of 6 or better is achieved in every 
case. 

 
b) Water Cleaning of Non-Lead Coatings Prior to Overcoating.  Thoroughly clean the 

surfaces according to the steps defined above for “Water Cleaning of Lead Containing 
Coatings Prior to Overcoating,” except that the wash water does not need to be 
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply.  All 
other provisions are applicable. 

 
c) Water Cleaning/Debris Removal Prior to Total Coating Removal.  When total coating 

removal is specified, water cleaning of the surface prior to coating removal is not 
required by this specification and is at the option of the Contractor.  If the Contractor 
chooses to use water cleaning, and the existing coating contains lead, all water and 
debris shall be collected for proper disposal. 

 
Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and 
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird 
droppings and other foreign matter and the debris collected for proper disposal. 

 
Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel 
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1. 

 
d) Water Cleaning Between Coats.  When foreign matter has accumulated on a newly 

applied coat, washing shall be performed prior to the application of subsequent coats.  
The water does not need to be collected unless it contacts existing lead containing 
coatings. 

 
Laminar and Stratified Rust.  All laminar and stratified rust that has formed on the existing steel 
surfaces shall be removed.  Pack rust formed along the perimeter of mating surfaces of 
connected plates or shapes of structural steel shall be removed to the extent feasible without 
mechanically detaching the mating surface.   
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Any pack rust remaining after cleaning the mating surfaces shall be tight and intact when 
examined using a dull putty knife.  The tools used to remove these corrosion products shall be 
identified in the submittals and accepted by the Engineer.  If the surface preparation or removal 
of rust results in nicks or gouges, the work shall be suspended, and the damaged areas 
repaired to the satisfaction of the Engineer, at the Contractor’s expense.  The Contractor shall 
also demonstrate that he/she has made the necessary adjustments to prevent a reoccurrence of 
the damage prior to resuming work. 
 
Surface Preparation (HOLD POINT).  One or more of the following methods of surface 
preparation shall be used as specified on the plans.  When a method of surface preparation is 
specified, it applies to the entire surface, including areas that may be concealed by the 
containment connection points.  In each case, as part of the surface preparation process, 
soluble salts shall be remediated as specified under “Soluble Salt Remediation”.  The 
Contractor shall also note that the surface of the steel beneath the existing coating system may 
contain corrosion and/or mill scale.  Removal of said corrosion and/or mill scale, when specified, 
shall be considered included in this work and no extra compensation will be allowed. 
 
When a particular cleaning method is specified for use in distinct zones on the bridge, the 
cleaning shall extend into the existing surrounding paint until a sound border is achieved.  The 
edge of the existing paint is considered to be sound and intact if it cannot be lifted by probing 
the edge with a dull putty knife.  The sound paint shall be feathered for a minimum of 1 1/2 in. 
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.  
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used 
as necessary to accomplish the feathering. 
 

a) Limited Access Areas:  A best effort with the specified methods of cleaning shall be 
performed in limited access areas such as the backsides of rivets inside built up box 
members.  The equipment being used for the majority of the cleaning may need to be 
supplemented with other commercially available equipment, such as angle nozzles, to 
properly clean the limited access areas.  The acceptability of the best effort cleaning in 
these areas is at the sole discretion of the Engineer. 

 
b) Near White Metal Blast Cleaning:  This surface preparation shall be accomplished 

according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10.  The 
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast 
cleaning, or water jetting with abrasive injection.  A Near White Metal Blast Cleaned 
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt, 
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except 
for staining. 

 
Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm) 
of surface area and may consist of light shadows, slight streaks, or minor discoloration 
caused by stains of rust, stains of mill scale, or stains of previously applied paint.  With 
the exception of crevices as defined below, surface discoloration is considered to be a 
residue that must be removed, rather than a stain, if it possesses enough mass or 
thickness that it can be removed as a powder or in chips when scraped with a 
pocketknife. 
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 
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At the discretion of the Engineer, after a best effort cleaning, slight traces of existing 
coating may be permitted to remain within crevices such as those created between 
rivets, bolts, and plates, and the underlying steel.  When traces of coating are permitted 
to remain, the coating shall be tightly bonded when examined by probing with a dull putty 
knife.  The traces of coating shall be confined to the bottom portion of the crevices only, 
and shall not extend onto the surrounding steel or plate or onto the outer surface of the 
rivets or bolts.  Pitted steel is excluded from exemption considerations and shall be 
cleaned according to SSPC-SP10. 
 
If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall 
remove them by grinding followed by reblast cleaning.  At the discretion of the Engineer, 
the use of power tools to clean the localized areas after grinding, and to establish a 
surface profile acceptable to the coating manufacturer, can be used in lieu of blast 
cleaning. 

 
If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly 
configured areas to assure that the preparation is thorough.  After surface preparation is 
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall 
be rinsed to remove abrasive dust and debris.  Potable water shall be used for all 
operations.  An inhibitor may be added to the supply water and/or rinse water to prevent 
flash rusting.  If a rust inhibitor is proposed, the Contractor shall provide a sample of the 
proposed inhibitor together with a letter from the coating manufacturer indicating that the 
inhibitor is suitable for use with their products.  The surfaces shall be allowed to 
completely dry before the application of any coating. 

 
c) Commercial Grade Power Tool Cleaning:  This surface preparation shall be 

accomplished according to the requirements of Commercial Grade Power Tool Cleaning, 
SSPC-SP15.  The designated surfaces shall be completely cleaned with power tools.  A 
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is 
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and 
other foreign matter, except for staining.  In previously pitted areas, slight residues of 
rust and paint may also be left in the bottoms of pits. 

 
Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm) 
of surface area.  Allowable staining may consist of light shadows, slight streaks, or minor 
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied 
paint.  Surface discoloration is considered to be a residue that must be removed, rather 
than a stain, if it possesses enough mass or thickness that it can be removed as a 
powder or in chips when scraped with a pocketknife.   
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 

 
At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for 
Power Tool Cleaning – Commercial Grade, as long as containment systems appropriate 
for abrasive blast cleaning are utilized and there is no additional cost to the Department. 

 
d) Power Tool Cleaning – Modified SP3:  This surface preparation shall be accomplished 

according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified 
as follows.  The designated surfaces shall be cleaned with power tools.  A power tool 
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint, 
and loose rust that is bleeding through and/or penetrating the coating.   
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All locations of visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or 
loose paint shall be prepared using the power tools. 

 
Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are 
permitted to remain if they can not be lifted using a dull putty knife. 
 

Power Tool Cleaning of Shop Primed Steel.  When steel coated with only a prime coat of 
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.  
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to 
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning 
-Modified SSPC-SP3.  The edges of the coating surrounding the spot repairs shall be feathered. 
 
Abrasives.  When abrasive blast cleaning is specified, it shall be performed using either 
expendable abrasives (other than silica sand) or recyclable steel grit abrasives.  Expendable 
abrasives shall be used one time and disposed of.  Abrasive suppliers shall certify that the 
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit 
abrasives meet AB3.  On a daily basis, the Contractor shall verify that recycled abrasives are 
free of oil contamination by conducting oil content tests according to SSPC-AB2. 
 
All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as 
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer, 
and reblast cleaned at the Contractor’s expense. 
 
Surface Profile (HOLD POINT).  The abrasives used for blast cleaning shall have a gradation 
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114 
microns).  If the profile requirements of the coating manufacturer are more restrictive, advise the 
Engineer and comply with the more restrictive requirements.  For recycled abrasives, an 
appropriate operating mix shall be maintained in order to control the profile within these limits. 
 
The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range 
specified by the coating manufacturer, but not less than 2.0 mils (50 microns). 
 
The surface profile produced by the Contractor's surface preparation procedures shall be 
determined by replica tape and spring micrometer at the beginning of the work, and each day 
that surface preparation is performed.  Areas having unacceptable measurements shall be 
further tested to determine the limits of the deficient area.  The replica tape shall be attached to 
the daily report. 
 
When unacceptable profiles are produced, work shall be suspended.  The Contractor shall 
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved 
on all surfaces.  The Contractor shall not resume work until the new profile is verified by the QA 
observations, and the Engineer confirms, in writing, that the profile is acceptable. 
 
Soluble Salt Remediation (HOLD POINT).  The Contractor shall implement surface preparation 
procedures and processes that will remove chloride from the surfaces.  Surfaces that may be 
contaminated with chloride include, but are not limited to, expansion joints and all areas that are 
subject to roadway splash or run-off such as fascia beams and stringers. 
 
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.   
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The Contractor may also elect to clean the steel and allow it to rust overnight followed by 
recleaning, or by utilizing blends of fine and coarse abrasives during blast cleaning, wet 
abrasive/water jetting methods of preparation, or combinations of the above.  If steam or water 
cleaning methods of chloride removal are utilized over surfaces where the coating has been 
completely removed, and the water does not contact any lead containing coatings, the water 
does not have to be collected.  The Contractor shall provide the proposed procedures for 
chloride remediation in the Surface Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of 
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read 
directly from the surface without any multiplier applied to the results.  The testing must be 
performed, and the results must be acceptable, prior to painting each day. 
 
A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, 
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the 
surfaces shall be recleaned and retested at the same frequency.  If acceptable results are 
achieved on three consecutive days in which testing is conducted, the test frequency may be 
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride 
remediation process remains unchanged.  If unacceptable results are encountered, or the 
methods of chloride remediation are changed, the Contractor shall resume testing at a 
frequency of 5 tests per 1000 sq. ft. (93 sq. m). 
 
Following successful chloride testing the chloride test areas shall be cleaned.  Commercial 
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree 
of cleaning is SSPC-SP10. 
 
Surface Condition Prior to Painting (HOLD POINT).  Prepared surfaces, shall meet the 
requirements of the respective degrees of cleaning immediately prior to painting, and shall be 
painted before rusting appears on the surface.  If rust appears or bare steel remains unpainted 
for more than 12 hours, the affected area shall be prepared again at the expense of the 
Contractor. 
 
All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding 
and platforms, containment materials, and tops of abutments and pier caps shall be removed 
prior to painting.  When lead paint is being disturbed, cleaning shall be accomplished by HEPA 
vacuuming unless it is conducted within a containment that is designed with a ventilation system 
capable of collecting the airborne dust and debris created by sweeping and blowing with 
compressed air. 
 
The quality of surface preparation and cleaning of surface dust and debris must be accepted by 
the Engineer prior to painting.  The Engineer has the right to reject any work that was performed 
without adequate provision for QA observations to accept the degree of cleaning.  Rejected 
coating work shall be removed and replaced at the Contractor's expense. 
 
General Paint Requirements.  Paint storage, mixing, and application shall be accomplished 
according to these specifications and as specified in the paint manufacturer's written 
instructions and product data sheets for the paint system used.  In the event of a conflict 
between these specifications and the coating manufacturers’ instructions and data sheets, the 
Contractor shall advise the Engineer and comply with the Engineer’s written resolution.  Until a 
resolution is provided, the most restrictive conditions shall apply. 
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Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting 
shall be done after the deck is placed and the forms have been removed. 
 

a) Paint Storage and Mixing.  All Paint shall be stored according to the manufacturer’s 
published instructions, including handling, temperatures, and warming as required prior 
to mixing.  All coatings shall be supplied in sealed containers bearing the manufacturers 
name, product designation, batch number and mixing/thinning instructions.  Leaking 
containers shall not be used. 

 
Mixing shall be according to the manufacturer’s instructions.  Thinning shall be 
performed using thinner provided by the manufacturer, and only to the extent allowed by 
the manufacturer’s written instructions.  In no case shall thinning be permitted that would 
cause the coating to exceed the local Volatile Organic Compound (VOC) emission 
restrictions.  For multiple component paints, only complete kits shall be mixed and used.  
Partial mixing is not allowed. 

 
The ingredients in the containers of paint shall be thoroughly mixed by mechanical 
power mixers according to the manufacturer’s instructions, in the original containers 
before use or mixing with other containers of paint.  The paint shall be mixed in a 
manner that will break up all lumps, completely disperse pigment and result in a uniform 
composition.  Paint shall be carefully examined after mixing for uniformity and to verify 
that no unmixed pigment remains on the bottom of the container.  Excessive skinning or 
partial hardening due to improper or prolonged storage will be cause for rejection of the 
paint, even though it may have been previously inspected and accepted. 

 
Multiple component coatings shall be discarded after the expiration of the pot life.  Single 
component paint shall not remain in spray pots, painters buckets, etc. overnight.  It shall 
be stored in a covered container and remixed before use. 

 
The Engineer reserves the right to sample field paint (individual components and/or the 
mixed material) and have it analyzed.  If the paint does not meet the product 
requirements due to excessive thinning or because of other field problems, the coating 
shall be removed from that section of the structure and replaced as directed by the 
Engineer. 

 
b) Application Methods.  Unless prohibited by the coating manufacturer’s written 

instructions, paint may be applied by spray methods, rollers, or brushes.  If applied with 
conventional or airless spray methods, paint shall be applied in a uniform layer with 
overlapping at the edges of the spray pattern. 

 
The painters shall monitor the wet film thickness of each coat during application.  The 
wet film thickness shall be calculated based on the solids by volume of the material and 
the amount of thinner added.  When the new coating is applied over an existing system, 
routine QC inspections of the wet film thickness shall be performed in addition to the 
painter’s checks in order to establish that a proper film build is being applied. 

 
When brushes or rollers are used to apply the coating, additional applications may be 
required to achieve the specified thickness per layer. 

 
c) Painting Shop Primed Steel.  After cleaning, rusted and damaged areas shall be touched 

up using the same primer specified for painting the existing structure.  The intermediate 
and finish coats specified for painting the existing structure shall be applied to the steel.   
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When inorganic zinc has been used as the shop primer, a mist coat of the intermediate 
coat shall be applied first in order to prevent pinholing and bubbling. 

 
d) Recoating and Film Continuity (HOLD POINT for each coat).  Paint shall be considered 

dry for recoating according to the time/temperature/humidity criteria provided in the 
manufacturer’s instructions and when an additional coat can be applied without the 
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the 
under coat.  If surfaces are contaminated, washing shall be accomplished prior to 
intermediate and final coats.  Wash water does not have to be collected unless the water 
contacts existing lead containing coatings. 

 
Painting shall be done in a neat and workmanlike manner.  Each coat of paint shall be 
applied as a continuous film of uniform thickness free of defects including, but not limited 
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.  
Defects such as runs and sags shall be brushed out immediately during application. 

 
Paint Systems.  The paint system(s) from the list below shall be applied as specified. 
 
The paint manufacturer's relative humidity, dew point, and material, surface, and ambient 
temperature restrictions shall be provided with the submittals and shall be strictly followed.  
Written recommendations from the paint manufacturer for the length of time each coat must be 
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall 
be included in the submittals.  Upon acceptance by the Engineer, these times shall be used to 
govern the duration that protection must be maintained during drying. 
 
Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets, 
bolts, crevices, welds, and similar surface irregularities.  The stripe coat shall be applied by 
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall 
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions.  The purpose of 
the stripe coat is to build additional thickness and to assure complete coverage of these areas. 
 
The stripe coat may be applied as part of the application of the full coat unless prohibited by the 
coating manufacturer.  If applied as part of the application process of the full coat, the stripe 
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC 
personnel to verify that the coat was applied.  If a wet-on-wet stripe coat is prohibited by the 
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe 
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior 
to the application of the full coat.  In the case of the prime coat, the full coat can also be applied 
first to protect the steel, followed by the stripe coat after the full coat has dried. 
 

a) System 1 – OZ/E/U – for Bare Steel:  System 1 shall consist of the application of a full coat 
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat 
of aliphatic urethane.  Stripe coats of the prime and finish coats shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125 

microns) dry film thickness.  The prime coat shall be tinted to a color that contrasts 
with the steel surface. 

• One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry 
film thickness.  The intermediate coat shall be a contrasting color to both the first coat 
and finish coat. 
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• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 
microns) dry film thickness.  Finish coat color shall be according to contract plans. 

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 9.0 and 15.0 mils (225 and 375 microns). 

 
b) System 2 – PS/EM/U – for Overcoating an Existing System:  System 2 shall consist of the 

application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum 
epoxy mastic and a stripe and full finish coat of aliphatic urethane. 

 
A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish 
coat of aliphatic urethane shall be applied.  The film thicknesses shall be as follows, 
measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.5 and 13.0 mils (215 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 

 
c) System 3 – EM/EM/AC – for Bare Steel:  System 3 shall consist of the application of two 

full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic.  Stripe 
coats for first coat of epoxy mastic and the finish coat shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 

microns) dry film thickness.  The first coat of aluminum epoxy mastic shall be tinted a 
contrasting color with the blast cleaned surface and the second coat. 

• One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 
and 175 microns) dry film thickness.  The intermediate coat shall be a contrasting color 
to the first coat and the finish coat. 

• A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns) 
dry film thickness.  Finish coat color shall be according to contract plans. 

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 12.0 and 18.0 mils (360 and 450 microns). 

 
d) System 4 – PS/EM/AC – for Overcoating an Existing System:  System 4 shall consist of 

the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of 
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic. 
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A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish 
coat of waterborne acrylic shall be applied.  The film thicknesses shall be as follows, 
measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.0 and 13.0 mils (200 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 
 

e) System 5 – MCU – for Bare Steel: System 5 shall consist of the application of a full coat of 
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat 
of MCU finish.  Stripe coats of the prime and finish coats shall be applied.  The contractor 
shall comply with the manufacturer’s requirements for drying times between the application 
of the stripe coats and the full coats.  The film thicknesses of the full coats shall be as 
follows, measured according to SSPC-PA2: 

 
• One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry 

film thickness.  The prime coat shall be tinted to a color that contrasts with the steel 
surface. 

• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 
thickness.  The intermediate coat shall be a contrasting color to both the first coat and 
finish coat. 

• One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film 
thickness.  Finish coat color shall be according to contract plans. 

 
The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 8.0 and 13.0 mils (200 and 325 microns). 

 
f) System 6 – MCU – for Overcoating an Existing System:  System 6 shall consist of the 

application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of 
MCU intermediate, and a stripe and full coat of MCU finish. 

 
A full coat of MCU penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of MCU 
intermediate on all areas where rust is evident and areas where the old paint has been 
removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.  After the spot intermediate, a stripe coat and full coat of MCU 
finish shall be applied.   
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The contractor shall comply with the manufacturer’s requirements for drying time between 
the application of the stripe coat and the full finish coat.  The film thicknesses shall be as 
follows, measured according to SSPC-PA2: 

 
• One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film 

thickness.   
 
• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 

thickness.  The color shall contrast with the finish coat. 
 
• One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness. 

Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness 
to remain under the overcoat must be verified in order to obtain accurate total dry film 
thickness measurements. 
 

Repair of Damage to New Coating System and Areas Concealed by Containment.  The 
Contractor shall repair all damage to the newly installed coating system and areas concealed by 
the containment/protective covering attachment points, at no cost to the Department.  If the 
damage extends to the substrate and the original preparation involved abrasive blast cleaning, 
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade.  If the 
original preparation was other than blast cleaning or the damage does not extend to the 
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning – Modified SP3. 
 
The surrounding coating at each repair location shall be feathered for a minimum distance of 1 
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. 
 
If the bare steel is exposed, all coats shall be applied to the prepared area.  If only the 
intermediate and finish coats are damaged, the intermediate and finish shall be applied.  If only 
the finish coat is damaged, the finish shall be applied. 
 
Special Instructions. 
 

a) At the completion of the work, the Contractor shall stencil the painting date and the paint 
code on the bridge.  The letters shall be capitals, not less than 2 in. (50 mm) and not more 
than 3 in. (75 mm) in height. 

 
The stencil shall contain the following wording "PAINTED BY (insert the name of the 
Contractor)" and shall show the month and year in which the painting was completed, 
followed by the appropriate code for the coating material applied, all stenciled on 
successive lines: 

 
CODE U  (for field applied System 3 or System 4). 
CODE Z  (for field applied System 1 or System 2). 
CODE AA  (for field applied System 5 or System 6). 
 
This information shall be stenciled on the cover plate of a truss end post near the top of 
the railing, or on the outside face of an outside stringer near one end of the bridge, or at 
some equally visible surface near the end of the bridge, as designated by the Engineer. 
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b) All surfaces painted inadvertently shall be cleaned immediately. 
 

It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 
 
Basis of Payment.  This work shall be paid for at the contract Lump Sum price for CLEANING 
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING 
the structure or portions thereof described.  Payment will not be authorized until all requirements 
for surface preparation and painting have been fulfilled as described in this specification, 
including the preparation and submittal of all QC documentation. Payment will also not be 
authorized for non-conforming work until the discrepancy is resolved in writing. 
 
Appendix 1 – Reference List 
 
The Contractor shall maintain the following regulations and references on site for the duration of 
the project: 
 
• Illinois Environmental Protection Act  
• ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint 

Films 
• ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air 
• SSPC-AB 1, Mineral and Slag Abrasives 
• SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives 
• SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives 
• SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages 
• SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to 

Complex Structures) 
• SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors 

to Remove Hazardous Paint 
• SSPC-SP 1, Solvent Cleaning 
• SSPC-SP 3, Power Tool Cleaning 
• SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning 
• SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting 

Prior to Recoating 
• SSPC-SP15, Commercial Grade Power Tool Cleaning 
•  SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry 

Abrasive Blast Cleaning 
• SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel 
• SSPC-VIS 4,  Guide and Reference Photographs for Steel Cleaned by Water Jetting 
• SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast 

Cleaning 
• The paint manufacturer's application instructions, MSDS and product data sheets 
 

 
DECK SLAB REPAIR 
Effective:  May 15, 1995      Revised:  January 18, 2011 
 
This work shall consist of hot-mix asphalt surface removal, when required, the removal and 
disposal of all loose and deteriorated concrete from bridge deck and the replacement with new 
concrete to the original top of deck.   
  



FAP 345 (US 20) 
Section 8R-1-RS-4 

Cook and Kane Counties 
Contract 60M46 

57 

The work shall be done according to the applicable requirements of Sections 501, 503 and 1020 
of the Standard Specifications and this Special Provision. 
 
Deck slab repairs will be classified as follows: 
 

(a) Partial-Depth.  Partial-depth repairs shall consist of removing the loose and unsound 
deck concrete, disposing of the concrete removed and replacing with new concrete.  The 
removal may be performed by chipping with power driven hand tools or by hydro-
scarification equipment.  The depth shall be measured from the top of the concrete deck 
surface, at least 3/4 in. (20 mm) but not more than 1/2 the concrete deck thickness. 
 

(b) Full-Depth.  Full-depth repairs shall consist of removing concrete full-depth of the deck, 
disposing of the concrete removed, and replacing with new concrete to the original 
concrete deck surface.  The removal may be performed with power driven hand tools, 
hydraulic impact equipment, or by hydro-scarification equipment.  Full-depth repairs shall 
be classified for payment as Full-Depth, Type I and Full-Depth, Type II according to the 
following: 
 
Type I Full-depth patches less than or equal to 5 sq. ft. (0.5 sq m) in area.  The 

minimum dimensions for a patch shall be 1 ft. x 1 ft. (300 mm x 300 mm). 
 
Type II Full-depth patches greater than 5 sq. ft. (0.5 sq. m) in area. 

 
Materials. 
Materials shall be according to Article 1020.02. 
 
Portland cement concrete for partial and full-depth repairs shall be according to Section 1020.  
Class PP-1, PP-2, PP-3, PP-4, PP-5 or BS concrete shall be used at the Contractor’s option 
unless noted otherwise on the contract plans.  For Class BS concrete, a CA 13, 14, or 16 shall 
be used.  If the  BS concrete mixture is used only for full depth repairs, a CA-11 may be used.  
In Section 1020, revise the second sentence of Note 10 for Table 1 of Article1020.04 to read as 
follows for Class PP concrete:  “The bridge deck patching mix design strength shall be 
increased to 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) flexural, and the mixture 
shall have 72 hours to obtain the required strength.” 
 
Equipment: 
The equipment used shall be subject to the approval of the Engineer and shall meet the 
following requirements: 
 

(a) Surface Preparation Equipment.  Surface preparation and concrete removal equipment 
shall be according to the applicable portions of Section 1100 and the following: 
 
(1) Sawing Equipment.  Sawing equipment shall be a concrete saw capable of sawing 

concrete to the specified depth. 
 
(2) Blast Cleaning Equipment.  The blast cleaning may be performed by wet 

sandblasting, high-pressure waterblasting, shotblasting or abrasive blasting.  Blast 
cleaning equipment shall be capable of removing rust and old concrete from exposed 
reinforcement bars, and shall have oil traps. 
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(3) Power-Driven Hand Tools.  Power-driven hand tools will be permitted including 
jackhammers lighter than the nominal 45 lb. (20 kg) class.  Chipping hammers 
heavier than a nominal 15 lb. (6.8 kg) class shall not be used for removing concrete 
from below any reinforcing bar for partial depth repairs, or for removal within 1 ft (300 
mm) of existing beams, girders or other supporting structural members that are to 
remain in service or within 1 ft (300 mm) of the boundaries of full-depth repairs.  
Jackhammers or chipping hammers shall not be operated at an angle in excess of 45 
degrees measured from the surface of the slab. 

 
(4) Hydraulic Impact Equipment.  Hydraulic impact equipment with a maximum rated 

striking energy of 360 ft-lbs (270 J) may be permitted only in areas of full depth 
removal more than 1 ft (300 mm) away from existing beams, girders or other 
supporting structural members that are to remain in service or more than 1 ft (300 
mm) from the boundaries of full-depth repairs. 

 
(5) Hydro-Demolition Equipment.  The hydro-demolition equipment shall consist of 

filtering and pumping units operating with a remote-controlled robotic device.  The 
equipment shall use water according to Section 1002.  The equipment shall be 
capable of being controlled to remove only unsound concrete. 

 
(b) Concrete Equipment:  Equipment for proportioning and mixing the concrete shall be 

according to Article 1020.03. 
 
(c) Finishing Equipment:  Finishing equipment shall be according to Article 1103.17.  

Adequate hand tools will be permitted for placing and consolidating concrete in the patch 
areas and for finishing small patches. 

 
Construction Requirements:  Sidewalks, curbs, drains, reinforcement and/or existing transverse 
and longitudinal joints which are to remain in place shall be protected from damage during 
removal and cleaning operations.   
 
The Contractor shall control the runoff water generated by the various construction activities in 
such a manner as to minimize, to the maximum extent practicable, the discharge of untreated 
effluent into adjacent waters, and shall properly dispose of the solids generated according to 
Article 202.03.  The Contractor shall submit a water management plan to the Engineer 
specifying the control measures to be used.  The control measures shall be in place prior to the 
start of runoff water generating activities.  Runoff water shall not be allowed to constitute a 
hazard to adjacent or underlying roadways, waterways, drainage areas or railroads nor be 
allowed to erode existing slopes. 
 

(a) Hot-Mix Asphalt Surface Removal. 
 

The hot-mix asphalt surface course and all waterproofing membrane shall be removed 
and disposed of according to applicable portions of Articles 440.04 and 440.06, except 
milling equipment will not be allowed if the deck is to receive a waterproofing membrane 
system.  If the overlay or waterproofing membrane contains asbestos fibers, removal 
shall be in accordance with the Special Provision for "Asbestos Waterproofing 
Membrane or Asbestos Hot-mix Asphalt Surface Removal".  Removal of the hot-mix 
asphalt surface by the use of radiant or direct heat will not be permitted. 

 
(b) Surface Preparation: 

 
  



FAP 345 (US 20) 
Section 8R-1-RS-4 

Cook and Kane Counties 
Contract 60M46 

59 

All loose, disintegrated and unsound concrete shall be removed from portions of the 
deck slab shown on the plans or as designated by the Engineer.  The Engineer will 
determine the limits of removal as the work progresses. 

 
The Contractor shall take care not to damage reinforcement bars or expansion joints 
which are to remain in place.  Any damage to reinforcement bars or expansion joints 
shall be corrected at the Contractor's expense.  All loose reinforcement bars, as 
determined by the Engineer, shall be retied at the Contractor's expense. 

 
(1) Partial-Depth.  Areas to be repaired will be determined and marked by the Engineer.  

A concrete saw shall be used to provide vertical edges approximately 3/4 in. (20 mm) 
deep around the perimeter of the area to be patched when a concrete overlay is not 
specified.  Where high steel is present, the depth may be reduced as directed by the 
Engineer.  A saw cut will not be required on those boundaries along the face of the 
curb, parapet or joint or when sharp vertical edges are provided by hydro-demolition. 

 
The loose and unsound concrete shall be removed by chipping, with power driven 
hand tools or by hydro-demolition equipment.  All exposed reinforcing bars and 
newly exposed concrete shall be thoroughly blast cleaned.  Where, in the judgment 
of the Engineer, the bond between existing concrete and reinforcement steel within 
the patch area has been destroyed, the concrete adjacent to the bar shall be 
removed to a depth that will permit new concrete to bond to the entire periphery of 
the exposed bar.  A minimum of 1 in. (25 mm) clearance will be required.  The 
Engineer may require enlarging a designated removal area should inspection 
indicate deterioration beyond the limits previously designated. In this event, a new 
saw cut shall be made around the extended area before additional removal is begun.  
The removal area shall not be enlarged solely to correct debonded reinforcement or 
deficient lap lengths. 

 
(2) Full-Depth.  Concrete shall be removed as determined by the Engineer within all 

areas designated for full-depth repair and in all designated areas of partial depth 
repair in which unsound concrete is found to extend below half the concrete deck 
thickness.  Full depth removal shall be performed according to Article 501.05 except 
that hydraulic impact equipment may be permitted in areas of full depth removal 
more than 1 ft (300 mm) away from the edges of existing beams, girders or other 
supporting structural members or more than 1 ft (300 mm) from the boundaries of 
full-depth repairs.  Saw cuts shall be made on the top of the deck, except those 
boundaries along the face of curbs, parapets and joints or where hydro-demolition 
provided sharp vertical edges.  The top saw cut may be omitted if the deck is to 
receive an overlay. 

 
Forms for full-depth repair may be supported by hangers with adjustable bolts or by 
blocking from the beams below.  When approved by the Engineer, forms for Type 1 
patches may be supported by No. 9 wires or other devices attached to the 
reinforcement bars. 

 
All form work shall be removed after the curing sequence is complete and prior to 
opening to traffic. 
 

(3) Reinforcement Treatment.  Care shall be exercised during concrete removal to 
protect the reinforcement bars and structural steel from damage.   
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Any damage to the reinforcement bars or structural steel to remain in place shall be 
repaired or replaced.  All existing reinforcement bars shall remain in place except as 
herein provided for corroded bars.  Tying of loose bars will be required.  Reinforcing 
bars which have been cut or have lost 25 percent or more of their original cross 
sectional area shall be supplemented by new in kind reinforcement bars.  New bars 
shall be lapped a minimum of 32 bar diameters to existing bars.  An approved 
mechanical bar splice capable of developing in tension at least 125 percent of the 
yield strength of the existing bar shall be used when it is not feasible to provide the 
minimum bar lap.  No welding of bars will be permitted. 

 
(4) Cleaning.  Immediately after completion of the concrete removal and reinforcement 

repairs, the repair areas shall be cleaned of dust and debris. Once the initial cleaning 
is completed, the repair areas shall be thoroughly blast cleaned to a roughened 
appearance free from all foreign matter.  Particular attention shall be given to 
removal of concrete fines.  Any method of cleaning which does not consistently 
produce satisfactory results shall be discontinued and replaced by an acceptable 
method.  All debris, including water, resulting from the blast cleaning shall be 
confined and shall be immediately and thoroughly removed from all areas of 
accumulation.  If concrete placement does not follow immediately after the final 
cleaning, the area shall be carefully protected with well-anchored polyethylene 
sheeting. 

 
Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, or other 
foreign substances which may reduce bond with the concrete.  A tight non-scaling 
coating of rust is not considered objectionable.  Loose, scaling rust shall be removed 
by rubbing with burlap, wire brushing, blast cleaning or other methods approved by 
the Engineer. 

 
(c) Placement & Finishing of Concrete Repair: 

 
(1) Bonding Method.  The patch area shall be cleaned to the satisfaction of the Engineer 

and shall be thoroughly wetted and maintained in a dampened condition with water 
for at least 12 hours before placement of the concrete.  Any excess water shall be 
removed by compressed air or by vacuuming prior to the beginning of concrete 
placement.  Water shall not be applied to the patch surface within one hour before or 
at any time during placement of the concrete. 

 
(2) Concrete Placement. 

 
The concrete shall be placed and consolidated according to Article 503.07 and as 
herein specified.  Article 1020.14 shall apply. 

 
When an overlay system is not specified, the patches shall be finished according to 
Article 503.16 (a), followed by a light brooming. 

 
(d) Curing and Protection. 

 
Concrete patches shall be cured by the Wetted Burlap or Wetted Cotton Mat Method 
according to Article 1020.13 (a)(3) or Article 1020.13 (a)(5).  The curing period shall be 3 
days for Class PP-1, PP-2, PP-3, PP-4, and PP-5 concrete.  The curing period shall be 7 
days for Class BS concrete.   
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In addition to Article 1020.13, when the air temperature is less than 55º F (13º C), the 
Contractor shall cover the patch according to Article 1020.13 (d)(1) with minimum R12 
insulation.  Insulation is optional when the air temperature is 55º F. - 90º F (13º C - 32º 
C).  Insulation shall not be placed when the air temperature is greater than 90° F (32° C).  
A 72-hour minimum drying period shall be required before placing waterproofing or hot-
mix asphalt surfacing. 
 

(e) Opening to Traffic. 
 

No traffic will be permitted on a patch until after the specified cure period, and the 
concrete has obtained a minimum compressive strength of 4000 psi (27.6 MPa) or 
flexural strength of 675 psi (4.65 MPa). 
 
Construction equipment will be permitted on a patch during the cure period if the 
concrete has obtained the minimum required strength.  In this instance, the strength 
specimens shall be cured with the patch. 

 
Method of Measurement. 
When specified, hot-mix asphalt surface removal and full or partial depth repairs will be 
measured for payment and computed in square yards (square meters). 
 
Basis of Payment. 
The hot-mix asphalt surface removal will be paid for at the contract unit price per square yard 
(square meter) for HOT-MIX ASPHALT SURFACE REMOVAL (DECK).  Areas removed and 
replaced up to and including a depth of half the concrete deck thickness will be paid for at the 
contract unit price per square yard (square meter) for DECK SLAB REPAIR (PARTIAL).  Areas 
requiring removal greater than a depth of half the concrete deck thickness shall be removed and 
replaced full depth and will be paid for at the contract unit price per square yard (square meter) 
for DECK SLAB REPAIR (FULL DEPTH, TYPE I) and/or DECK SLAB REPAIR (FULL DEPTH, 
TYPE II). 
 
When corroded reinforcement bars are encountered in the performance of this work and 
replacement is required, the Contractor will be paid according to Article 109.04. 
 
No payment will be allowed for removal and replacement of reinforcement bars damaged by the 
Contractor in the performance of his/her work or for any increases in dimensions needed to 
provide splices for these replacement bars. 
 
Removal and disposal of asbestos waterproofing and/or asbestos bituminous concrete will be 
paid for as specified in the Special Provision for “Asbestos Waterproofing Membrane or 
Asbestos Hot-Mix Asphalt Surface Removal”. 
 
 
SILICONE BRIDGE JOINT SEALER 
Effective:  August 1, 1995      Revised:  October 4, 2010 
 
Description.  This work shall consist of furnishing all labor, equipment, technical assistance and 
materials necessary to install the silicone joint sealer as shown on the plans and as specified 
herein. 
 
When specified, a polymer concrete nosing compatible with the silicone sealant as required by 
the sealant manufacturer shall be installed.   
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The minimum dimensions for a polymer concrete nosing cross section are 1 1/2 in. (40 mm) 
deep by 3 1/2 in. (90 mm) wide.  The polymer concrete shall be furnished and installed 
according to the Special Provision for "Polymer Concrete". 
 
Materials: 

(a) Silicone Joint Sealer.  The silicone joint sealer shall cure in less than one week, and shall 
accommodate typical bridge movements and traffic within 8 hours. The sealant shall be 
self-leveling, cold applied, and two component.  The sealant, upon curing, shall 
demonstrate resilience, flexibility and resistance to moisture and puncture.  The sealant 
shall also demonstrate excellent adhesion to portland cement concrete, polymer concrete 
and steel over a range of temperatures from -30 to 130°F (-34 to 54°C) while maintaining 
a watertight seal.  The sealant shall not contain any solvents or diluents that cause 
shrinkage or expansion during curing. In addition, acid cure sealants will not be accepted.  
The date of manufacture shall be provided with each lot.  Materials twelve months old or 
older from the date of manufacture will not be accepted.  The manufacturer shall certify 
that the sealant meets or exceeds the following test requirements before installation 
begins.  The Department reserves the right to test representative samples from material 
proposed for use. 

 
Physical Properties: 
 
Each component as supplied: 
Specific Gravity (ASTM D 1475)   1.2-1.4 
Extrusion Rate (ASTM C 1183)   200 - 600 grams per minute 
 
Durometer Hardness, “00” (ASTM C 661)  40-80 
(32°F and 77 + 3°F (0° and 25°C + 1°C)) 
 
 Accelerated Weathering (ASTM C 793)      No chalking, cracking or 
       bond loss after 5,000 hours. 
 
After Mixing: 
Tack Free Time (ASTM C 679)   60 minutes max. 
 
Upon Complete Cure:  (ASTM D 5329) 
Joint Elongation (Tensile Adhesion)   600% min 
  
Joint Modulus   3-15 psi (21-103 kPa) 
   @ 100% elongation 
 
1Modified; Sample cured  7 days at 77 ± 2°F (25±1°C) 50 ± 5% relative humidity 
 

(b) Backer Rod.  The backer rod shall conform to ASTM D 5249, Type 3. 
 

CONSTRUCTION REQUIREMENTS 

General. The Contractor shall furnish the Engineer with the manufacturer’s product 
information and installation procedures at least two weeks prior to installation. 
   

When placing the silicone against concrete, the concrete surface shall be dry.  For newly 
placed concrete, the concrete shall be fully cured and allowed to dry out a minimum 
of seven additional days prior to placement of the silicone.   
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 Cold, wet, inclement weather will require an extended drying time. 
 
(a) Surface Preparation: 

(1) Sandblasting.  Both faces of the joint shall be sandblasted.  A separate pass for each 
face for the full length of the joint and to the design depth of the center of the backer 
rod will be required.  The nozzle shall be held at an angle of 30-90 degrees to the 
joint face, at a distance of 1 – 2 in. (25-50 mm). 

 
For portland cement concrete and polymer concrete surfaces, sandblasting will be 
considered acceptable when both joint faces have a roughened surface with clean, 
exposed aggregate. The surface shall be free of foreign matter or plastic residue. 
 
For steel surfaces, sandblasting will be considered acceptable when the steel 
surfaces have been cleaned to an SSPC-SP10 degree of cleanliness. 
 

After sandblasting is completed, the joint shall be cleaned of debris using compressed air with a 
minimum pressure of 90 psi (620 kPa).  The air compressor shall be equipped with traps to 
prevent the inclusion of water and/or oil in the air line. 
 

(2) Priming.  Priming shall be according to the manufacturer’s instructions.  This operation 
will immediately follow sandblasting and cleaning, and will only be permitted to proceed 
when the air and substrate temperatures are at least 41°F (5°C) and rising.  Sandblasting, 
priming and sealing must be performed on the same day.  Surfaces to be primed shall be 
primed using a brush applied primer.  For steel surfaces, when specified per the 
manufacturer’s instructions, the primer shall be allowed to cure before proceeding.  The 
minimum cure time shall be extended according to the manufacturer’s recommendations 
when the substrate temperature is below 60°F (15°C). 

The primer shall be supplied in original containers and shall have a “use-by” date 
clearly marked on them.  Only primer, freshly poured from the original container into 
clean pails will be permitted.  The primer must be used immediately.  All primer left in 
the pail after priming shall be disposed of and shall not be reused. 
 

(b) Joint Installation: 
(1) Backer Rod Placement.  The backer rod shall be installed to a uniform depth as 

specified on the plans and as recommended by the manufacturer.  All splices in the 
backer rod shall be taped to prevent material loss during sealing.  The backer rod 
shall be installed to within 1/8 in. (3 mm) tolerance prior to sealing. 

 
(2) Sealant Placement.  The sealant shall be 1/2 in. (13 mm) thick within ± 1/8 in. (3 mm) 

tolerance as measured in the center of the joint at the thinnest point.  The sealant 
thickness shall be measured during installation every ±2 ft. (±600 mm).  Adjustments 
to correct sealant thickness to within tolerance shall be made immediately before the 
sealant begins to set up.  Sealant placement will only be permitted when the air and 
substrate temperatures are above 41°F (5°C) and 5°F (2.8°C) above the dew point.  
The joint shall be kept clean and dry during sealing.  If the joint becomes wet and/or 
dirty during sealing, the operation shall stop until the joint has been restored to a 
clean and dry state. 
 
Sealing shall be performed using a pneumatic gun approved by the sealant 
manufacturer.  Prior to sealing, the gun shall be inspected to insure that it is in proper 
working order and that it is being operated at the recommended air pressure. 
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The gun shall demonstrate proper mixing action before sealant is placed in the joint.  
All unmixed sealant found in the joint shall be removed and replaced.  
 
After the Engineer has determined that the pneumatic gun is functioning properly, the 
joint shall be sealed to the thickness and depth as shown on the plans.  The sealant 
shall achieve initial set before opening the joint to traffic. 
 
End of seal treatment at vertical faces of curbs, sidewalks or parapets shall be as 
recommended by the manufacturer and as shown on the plans. 
 
Sealant placed incorrectly shall be removed and replaced by the Contractor.  
 

(3) Field Testing.  A minimum of one joint per bridge per joint configuration will be tested 
by the Engineer by performing a “Pull Test”.  The sealant shall cure for a minimum of 
24 hours before testing.  The locations for the tests will be determined by the 
Engineer.  The tests will be performed per the manufacturer’s instructions.  As part of 
the test, the depth and thickness of the sealant will be verified.  All joint system 
installations failing to meet the specifications shall be removed and replaced, by the 
Contractor, to the satisfaction of the Engineer.  In addition, the Pull Test is a 
destructive test; the Contractor shall repair the joint after completion of the test per 
the manufacturer’s instructions. 

 
Method of Measurement.  The installed joint sealer will be measured in feet (meters) along the 
centerline of the joint. 
 
Basis of Payment.  The silicone joint sealer measured as specified will be paid for at the 
contract unit price per foot (meter) for SILICONE JOINT SEALER, of the size specified.  The 
size is defined as the joint opening at 50°F (10°C), rounded to the nearest 1/2 in. (13 mm).  
When a polymer concrete nosing is specified it shall not be included in this item but will be paid 
for according to the Special Provision for "Polymer Concrete". 
 
 
BRIDGE DECK THIN POLYMER OVERLAY 
Effective: May 7, 1997     Revised: January 1, 2007 
 
Description.  This work shall consist of furnishing and applying a thin, multiple-layer polymer 
overlay to the bridge deck as shown on the plans.  The total thickness of the overlay system 
shall not exceed 3/8 inch (10 mm). 
 
This work shall also include the final surface preparation of the existing concrete deck by 
shotblasting after all repairs have been completed and cured as specified. 
 
The supplier of the material shall furnish a technical representative at the job site at all times 
during overlay placement. 
 
Materials.  The manufacturer of the materials shall supply Material Safety Data Sheets (MSDS) 
detailing the appropriate safety and handling considerations.   
 
These MSDS shall be prominently displayed at the storage site and all workers shall be 
thoroughly familiar with safety precautions prior to handling the material. 
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(a) Epoxy Binder.  The epoxy resin base and hardener shall be composed of a two-component, 
100% solids, 100% reactive, thermosetting compound with the following properties: 
 

Property RequirementsA Test Method 
Viscosity (Poises) 7 – 35 ASTM D 2393, Brookfield 

RVT, Spindle No. 3, 20 rpm 
Gel Time (Minutes) 15 – 45 ASTM C 881, Paragraph 

11.2, ModifiedB 

7-day Tensile Strength  
In psi (kPa) 

1,100 – 5,000 
(7,600 – 34,500) 

ASTM D 638 

7-day Elongation (%) 20 – 80 ASTM D 638 
7-day Max. Absorption (%) 1.5 ASTM D 570 

Shore D Hardness 58 – 75 ASTM D 2240-86 
28-day Max. Chloride 

Permeability (Coulombs) 
100 AASHTO T 277 

Infrared Spectrum C AASHTO T 237, Paragraphs 
4 and 5 

ABased on specimens or samples cured or aged and tested at 75°F 
BUse a 70 ml sample instead of a 60 gram sample. 
CTo be established for each component by each manufacturer. 

 
(b) Aggregate.  The aggregate shall contain less than 0.2 percent moisture and be clean and 

free of dust.  The aggregate shall have a Mohs scale hardness greater than 6 and shall 
consist of bauxite, crushed porphyry, aluminum oxide, or other similarly hard, durable, 
angular shaped aggregate, as recommended by the manufacturer and approved by the 
Engineer.  Wet bottom boiler coal slag shall not be used. 
 
The aggregate shall conform to the following gradation: 
 

Sieve Size % Passing by Weight 
No. 4 (4.75 mm) 100 
No. 8 (2.36 mm) 30 – 75 

No. 16 (1.18 mm) 0 – 5 
No. 30 (0.60 mm) 0 – 1 

 
(c) Polymer Overlay System.  The polymer overlay system shall have the following properties: 

 
Property RequirementsA Test Method 

Minimum Compressive Strength at 8 
Hrs. psi (kPa) 

1,000 (6,900) ASTM C 579 Method B, 
ModifiedB 

Minimum Compressive Strength at 
48 Hrs. psi (kPa) 

5,000 (34,500) Same as Above 

Thermal Compatibility No Delaminations ASTM C 884 
Minimum Pull-off Strength at 24 

Hours psi (kPa) 
250 (1,700) ACI 503R, Appendix A 

ABased on specimens or samples cured or aged and tested at 75°F 
BPlastic inserts that will provide 2 inch by 2 inch (51 mm by 51 mm) cubes shall be placed in the oversized brass 
molds. 

 
At the pre-construction conference, the Contractor shall provide the Engineer with the 
source of the material that will be used.   
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The manufacturer shall furnish samples of resin material and aggregate as required by the 
Engineer.  The Department will maintain an Approved List of Bridge Deck Thin Polymer 
Overlay Systems. 

 
Equipment.  The equipment used shall be subject to the approval of the Engineer and shall 
meet the following requirements: 
 
(a) Surface Preparation Equipment.  Surface preparation equipment shall be according to the 

applicable portions of Section 1100 and the following: 
(1) Mechanical Scarifying Equipment. Scarifying equipment shall be a power-operated, 

mechanical scarifier capable of uniformly scarifying or removing the existing concrete 
surface and new patches to the depths required in a satisfactory manner.  Other types of 
removal devices may be used if their operation is suitable and they can be demonstrated 
to the satisfaction of the Engineer. 

(2) Shotblasting Equipment.  The blasting medium shall be steel shot.  The size and 
hardness of the shot, the flow of the shot, the forward speed, and the number of passes 
shall be as recommended by the manufacturer.  The shotblasting equipment shall be 
capable of removing weak concrete at the surface, including the microfractured concrete 
surface layer remaining as a result of mechanical scarification, and shall have oil traps.  
The cleaning residue shall be contained and removed by the shotblasting equipment. 

(3) Hand-Held Blast Cleaning Equipment.  Blast cleaning using hand-held equipment shall 
be performed by abrasive blasting.  Hand-held blast cleaning equipment shall have oil 
traps. 

(4) Power-Driven Hand Tools.  Power driven hand tools will be permitted.  Jackhammers 
shall be lighter than the nominal 45 pound (20 kg) class.  Jackhammers or chipping 
hammers shall not be operated at angles in excess of 45 degrees, measured from the 
surface of the slab. 

 
(b) Pull-off Test Equipment.  Equipment used to perform pull-off testing shall be either approved 

by the Engineer, or obtained from one of the following approved sources: 
 

James Equipment Germann Instruments, Inc. 
007 Bond Tester BOND-TEST Pull-off System 
800-426-6500 847-329-9999 
 
SDS Company 
DYNA Pull-off Tester 
805-238-3229 
 
Pull-off test equipment shall include all miscellaneous equipment and materials to perform 
the test and clean the equipment, as indicated in the Illinois Pull-off Test (Surface or Overlay 
Method).  Prior to the start of testing, the Contractor shall submit to the Engineer a technical 
data sheet and material safety data sheet for the epoxy used to perform the testing.  For 
solvents used to clean the equipment, a material safety data sheet shall be submitted. 

 
(c) Overlay Application Equipment.  For mechanical applications, the equipment shall consist of 

an epoxy distribution system, aggregate dispersing equipment, sweeper broom or vacuum 
truck, and a source of lighting if work is to be performed at night.  The epoxy distribution 
system shall thoroughly blend the epoxy components so that the resulting product has the 
same material properties as certified in the Materials section.  The Engineer reserves the 
right to sample from the epoxy distribution system at any time during placement operations.  
The aggregate spreader shall be propelled in such a manner as to uniformly apply the 
aggregate so that 100 percent of the epoxy material is covered to excess.   
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The sweeper broom or vacuum truck shall be self-propelled.  Equipment shall provide 
compressed air that is free from oil and water. 
 
For hand applications, the equipment shall consist of calibrated containers, a paddle-type 
mixer, squeegees or rollers, and a broom.  All equipment shall be suitable for mixing and 
placement according to the epoxy manufacturer’s recommendations. 
 

Construction.  All hot-mix asphalt removal and deck repairs shall be performed and cured 
according to the Special Provision for “Deck Slab Repair” prior to any surface preparation 
operations.  The thin polymer overlay shall not be placed on any concrete surface that is less 
than 28 days old. 
 
(a) Surface Preparation. 

(1) Bridge Deck Scarification.  When specified, concrete bridge deck scarification shall be 
performed to the depth noted on the plans.  Sidewalks, curbs, drains, reinforcement, 
and/or existing transverse and longitudinal joints that are to remain in place shall be 
protected from damage during scarification and cleaning operations.  All damage caused 
by the Contractor shall be corrected at the Contractor’s expense, to the satisfaction of 
the Engineer. 
 
The scarification work shall consist of removing the designated concrete deck surface 
using mechanical scarifying equipment.  In areas of the deck that are not accessible to 
the scarifying equipment, power-driven hand tools will be permitted. 
 
A trial section located on the existing deck surface will be designated by the Engineer.  
The Contractor shall demonstrate that the equipment, personnel, and methods of 
operation are capable of producing results that are satisfactory to the Engineer.  The trial 
section will consist of an area of approximately 30 sq. ft. (3 sq m). 
 
Once the settings are established, they shall not be changed without the permission of 
the Engineer.  The removal shall be verified, as necessary, at least every 16 ft. (5 m) 
along the cutting path.  If concrete is being removed below the desired depth, the 
equipment shall be reset or recalibrated. 
 
All areas designated to be scarified shall be scarified uniformly to the depth as specified 
on the plans, but shall not exceed 1 in. (25 mm).  Concrete removal below the specified 
depth shall be replaced at the Contractor’s expense, to the satisfaction of the Engineer. 
 

(2) Deck Patching.  After bridge deck scarification, the deck shall be thoroughly cleaned of 
broken concrete and other debris.  The Engineer will sound the scarified deck and all 
unsound areas will be marked for removal and repairs.  All designated patching shall be 
completed according to the Special Provision for “Deck Slab Repair.” 
 
Patching shall be completed prior to final surface preparation.  Patches shall be struck 
off and then roughened with a suitable stiff bristled broom or wire brush to provide a 
rough texture design to promote bonding to the overlay.  Hand finishing of the patch 
surface shall be kept to a minimum to prevent overworking of the surface. 
 

(3) Final Surface Preparation.   Final surface preparation shall consist of the operation of 
shotblasting equipment to remove any weak concrete at the surface, including the 
microfractured concrete surface layer remaining as a result of mechanical scarification.  
Any areas determined by the Engineer to be inaccessible to the shotblasting equipment 
shall be thoroughly blast cleaned with hand-held equipment. 

  



FAP 345 (US 20) 
Section 8R-1-RS-4 

Cook and Kane Counties 
Contract 60M46 

68 

Final surface preparation shall also include the cleaning of all dust, debris, and concrete 
fines from the deck surface including vertical faces of curbs and barrier walls up to a 
height of 1 in. (25 mm) above the overlay.  Compressed air shall be used for this 
operation.  When using compressed air, the air stream must be free of oil.  Any grease, 
oil, or other foreign matter that rests on or has absorbed into the concrete shall be 
removed completely. 
 
After the final surface preparation has been completed and before placement of the 
overlay, the prepared deck surface will be tested by the Engineer according to the Illinois 
Pull-off Test (Surface Method).  The Contractor shall provide the test equipment. 
 
a. Start-up Testing.  Prior to the first overlay placement, the Engineer will evaluate the 

shotblasting method.  The start-up area shall be a minimum of 600 sq. ft. (56 sq. m).  
After the area has been prepared, six random test locations will be determined by the 
Engineer, and tested according to the Illinois Pull-off Test (Surface Method). 
 
The average of the six tests shall be a minimum of 175 psi (1,200 kPa) and each 
individual test shall have a minimum strength of 160 psi (1,100 kPa).  If the criteria 
are not met, the Contractor shall adjust the shotblasting method.  Start-up testing will 
be repeated until satisfactory results are attained. 
 
Once an acceptable shotblasting procedure (speed, size of shot, etc.) is established, 
it shall be continued for the balance of the work.  The Contractor may, with 
permission of the Engineer, change the shotblasting procedure or equipment, in 
which case additional start-up testing will be required. 
 

b. Lot Testing.  After start-up testing has been completed, the following testing 
frequency will be used.  For each structure, each stage will be divided into lots of not 
more than 4500 sq. ft. (420 sq m).  Three random test locations will be determined 
by the Engineer, and tested according to the Illinois Pull-off Test (Surface Method). 
 
The average of the three tests shall be a minimum of 175 psi (1,200 kPa) and each 
individual test shall have a minimum strength of 160 psi (1,100 kPa).  In the case of a 
failing individual test or a failing average of three tests, the Engineer will determine 
the area that requires additional surface preparation by the Contractor.  Additional 
test locations will be determined by the Engineer. 
 

In addition to start-up and lot testing, the Department may require surface pull-off testing 
of areas inaccessible to shotblasting equipment and blast cleaned with hand-held 
equipment.  The Engineer will determine each test location, and each individual test 
shall have a minimum strength of 175 psi (1,200 kPa). 

 
(b) Application of Overlay 

 
(1) Overlay Placement.  The handling and mixing of the epoxy resin and hardening agent 

shall be performed in a safe manner to achieve the desired results according to the 
manufacturer’s written recommendations.  Overlay materials shall not be placed when 
ambient air temperatures are below 55°F (13°C) or above 90°F (32°C), or when deck 
temperature is below 60°F (16°C).  All components shall have a temperature no less 
than 60°F (16°C) immediately before mixing and placement.  Overlay materials shall not 
be placed when rain is forecast within 24 hours of application. 
 



FAP 345 (US 20) 
Section 8R-1-RS-4 

Cook and Kane Counties 
Contract 60M46 

69 

There shall be no visible moisture present on the surface of the concrete at the time of 
application of the thin polymer overlay.  A plastic sheet left taped in place for a minimum 
of two hours, according to ASTM D 4263, shall be used to identify moisture in the deck. 
 
Construction traffic shall not be allowed on any portion of the deck that has been 
shotblasted or on the overlay without approval from the Engineer.  Overlay placement 
shall begin as soon as possible after the surface preparation operation.  In no case shall 
the time between surface preparation and application of the first lift exceed 24 hours. 
 
The polymer overlay shall consist of a two-course application of epoxy and aggregate.  
Each of the two courses shall consist of a layer of epoxy covered with a layer of 
aggregate in sufficient quantity to completely cover the epoxy.  The total thickness of the 
overlay shall not be less than 1/4 inch (6 mm).  The dry aggregate shall be applied in 
such a manner as to cover the epoxy mixture completely within five minutes of 
application.  The dry aggregate shall be sprinkled or dropped vertically in a manner such 
that the level of the epoxy mixture is not disturbed.  First course applications that do not 
receive enough aggregate prior to gel shall be removed and replaced.  A second course 
applied with insufficient aggregate may be left in place, but will require additional 
applications before opening to traffic. 
 
The preceding course of thin polymer overlay shall be cured until brooming or 
vacuuming can be performed without tearing or otherwise damaging the surface prior to 
application of succeeding courses.  No traffic or equipment shall be permitted on the 
overlay surface during the curing period. 
 
After the curing period, all loose aggregate shall be removed by brooming or vacuuming 
before the next overlay course is applied.  This procedure is repeated until the minimum 
overlay thickness is achieved. 
 
Unless otherwise specified, the thin polymer overlay courses may be applied over the 
expansion joints and joint seals of the bridge deck.  The expansion joints and joint seals 
shall be protected by a bond breaker.  Prior to opening any application to traffic, the 
overlay over each joint shall be removed. 
 
Before opening to traffic, at least one pull-off test location per lane, per 100 feet (30 m) 
of bridge length will be designated by the Engineer.  Pull-off testing shall be performed 
according to the Illinois Pull-off Test (Overlay Method).  The Contractor shall provide the 
test equipment.  Each individual test shall have a minimum strength of 150 psi (1,000 
kPa).  Unacceptable test results will require removal and replacement of the overlay at 
the Contractor’s expense, and the locations will be determined by the Engineer. 
 
The thickness of the overlay shall be verified to be at least 1/4 inch (6 mm) thick, as 
measured from the deck surface to the top of the resin.  Cores from pull-off tests shall be 
used to determine overlay thickness.  Thin areas shall be re-coated and re-tested at no 
additional cost to the Department. 
 
If additional applications are required due to deficient thickness or insufficient aggregate, 
the Engineer may require additional pull-off strength tests to verify the Contractor’s 
procedures. 
 
Pull-off test locations, thickness test locations, and any debonded areas shall be 
repaired before final acceptance. 
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(2) Curing.  The Contractor shall plan and prosecute the work so as to provide at least eight 
hours of curing or the minimum cure as prescribed by the manufacturer prior to opening 
that section to public or construction traffic. 

 
(3) Storage and Handling.  Resin materials shall be stored in their original containers inside 

a heated warehouse in a dry area.  Storage temperatures shall be maintained between 
60 – 90°F (16 – 32°C) 
 
The resin material shall be stored on the job site in a trailer, protected from moisture, 
and maintained within a temperature range of 60 – 90°F (16 – 32°C). 
 
Protective gloves and goggles shall be provided by the Contractor to workers that are 
directly exposed to the resin material.  Product Safety Data Sheets from the 
manufacturer shall be provided for all workers by the Contractor. 
 
All aggregates shall be stored in a dry environment and shall be protected from 
contaminants on the job site.  Aggregate that is exposed to rain or other moisture shall 
be rejected. 

 
Method of Measurement.  The area of scarification on the bridge deck will be measured for 
payment in square yards (square meters). 
 
The area of thin polymer overlay will be measured in square yards (square meters) of horizontal 
deck area, completed and accepted. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per square yard (square 
meter) for BRIDGE DECK THIN POLYMER OVERLAY of the thickness specified.   
 
The concrete bridge deck scarification will be paid for at the contract unit price per square yard 
(square meter) for CONCRETE BRIDGE DECK SCARIFICATION of the thickness specified. 
 
 
STRUCTURAL REPAIR OF CONCRETE 
Effective: March 15, 2006     Revised: January 22, 2010 
 
Description.  This work shall consist of structurally repairing concrete. 
 
Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Portland Cement Concrete (Note 1)  ........................................................................... 1020 
(b) R1 or R2 Mortar (Note2) 
(c) Normal Weight Concrete (Note 3) 
(d) Shotcrete (High Performance) (Note 4) 
(e) Reinforcement Bars  .............................................................................................. 1006.10 
(f) Anchor Bolts  .......................................................................................................... 1006.09 
(g) Water  .......................................................................................................................... 1002 
(h) Curing Compound (Type I)  ......................................................................................... 1022 
(i) Cotton Mats  ........................................................................................................... 1022.02 
(j) Protective Coat  ...................................................................................................... 1023.01 
(k) Epoxy (Note 5)  ........................................................................................................... 1025 
(l) Mechanical Bar Splicers (Note 6) 
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Note 1. The concrete shall be Class SI, except the cement factor shall be a minimum 6.65 
cwt/cu. yd. (395 kg/cu. m), the coarse aggregate shall be a CA 16, and the strength 
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) 
flexural at 14 days.  A high range water-reducing admixture shall be used to obtain 
a 5-7 in. (125-175 mm) slump, but the cement factor shall not be reduced.  This 
cement factor restriction shall also apply if a water-reducing admixture is used. 

 
Note 2. The R1 or R2 mortar shall be from the Department’s approved list of Packaged, 

Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs with coarse 
aggregate added.  The amount of coarse aggregate added to the R1 or R2 Mortar 
shall be per the manufacturer’s recommendations.  The coarse aggregate 
gradation shall be CA 16 from an Aggregate Gradation Control System source or a 
packaged aggregate meeting Article 1004.02 with a maximum size of 1/2 in. (12.5 
mm).  The R1 or R2 Mortar and coarse aggregate mixture shall comply with the air 
content and strength requirements for Class SI concrete as indicated in Note 1.  
Mixing shall be per the manufacturer’s recommendations, except the water/cement 
ratio shall not exceed the value specified for Class SI concrete as indicated in Note 
1.  A high range water-reducing admixture shall be used to obtain a 5-7 in. (125-
175 mm) slump. 

 
Note 3. The packaged concrete mixture shall be from the Department’s approved list of 

Packaged, Dry, Formed, Concrete Repair Mixtures.  The materials and preparation 
of aggregate shall be according to ASTM C 387.  Proportioning shall be according 
to ASTM C 387, except the minimum cement factor shall be 6.65 cwt/cu. yd. (395 
kg/cu. m).  Cement replacement with fly ash or ground granulated blast-furnace 
slag shall be according to Section 1020.  The coarse aggregate shall be a 
maximum size of 1/2 in. (12.5 mm).  The packaged concrete mixture shall comply 
with the air content and strength requirements for Class SI concrete as indicated in 
Note 1.  Mixing shall be per the manufacturer’s recommendations, except the 
water/cement ratio shall not exceed the value specified for Class SI concrete as 
indicated in Note 1.  A high range water-reducing admixture shall be used to obtain 
a 5-7 in. (125-175 mm) slump. 

 
Note 4. A packaged, pre-blended, and dry combination of materials, for the wet-mix 

shotcrete method shall be provided according to ASTM C 1480.  An accelerator is 
prohibited, except the shotcrete may be modified at the nozzle with a non-chloride 
accelerator for overhead applications.  The shotcrete shall be Type FA or CA, 
Grade FR, and Class I.  The fibers shall be Type III synthetic according to ASTM C 
1116. 

 
The packaged shotcrete shall have a maximum water soluble chloride ion content 
of 0.06 % by weight (mass) of cement.  The test shall be performed according to 
ASTM C 1218, and the hardened shotcrete shall have an age of 28 to 42 days at 
the time of test.  The test shall be performed a minimum of once every two years. 
 
Each individual aggregate used in the packaged shotcrete shall have either a 
maximum ASTM C 1260 expansion of 0.16 percent or a maximum ASTM C 1293 
expansion of 0.040 percent.  However, the ASTM C 1260 value may be increased 
to 0.27 percent for each individual aggregate if the cement total equivalent alkali 
content (Na2O + 0.658K2O) does not exceed 0.60 percent.  As an alternative to 
these requirements, ASTM C 1567 testing which shows the packaged shotcrete 
has a maximum expansion of 0.16 percent may be submitted.   
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The ASTM C 1260, C 1293, or C 1567 test shall be performed a minimum of once 
every two years. 
 
The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not 
apply.  Instead the shotcrete shall obtain a minimum compressive strength of 4000 
psi (27,500 kPa) at 14 days. 
 
The packaged shotcrete shall be limited to the following proportions: 
 
The portland cement and finely divided minerals shall be 6.05 cwt/cu. yd. (360 
kg/cu. m) to 8.50 cwt/cu. yd (505 kg/cu. m) for Type FA and 6.05 cwt/cu. yd. (360 
kg/cu. m) to 7.50 cwt/cu. yd. (445 kg/cu. m) for Type CA.   The portland cement 
shall not be below 4.70 cwt/cu. yd. (279 kg/cu. m) for Type FA or CA. 
 
The finely divided mineral(s) shall constitute a maximum of 35 percent of the total 
cement plus finely divided mineral(s). 
 
Class F fly ash is optional and the maximum shall be 20 percent by weight (mass) 
of cement. 
 
Class C fly ash is optional and the maximum shall be 25 percent by weight (mass) 
of cement. 
 
Ground granulated blast-furnace slag is optional and the maximum shall be 30 
percent by weight (mass) of cement. 
 
Microsilica is required and shall be a minimum of 5 percent by weight (mass) of 
cement, and a maximum of 10 percent.  As an alternative to microsilica, high-
reactivity metakaolin may be used at a minimum of 5 percent by weight (mass) of 
cement, and a maximum of 10 percent. 
 
Fly ash shall not be used in combination with ground granulated blast-furnace slag.   
Class F fly ash shall not be used in combination with Class C fly ash.  Microsilica 
shall not be used in combination with high-reactivity metakaolin.  A finely divided 
mineral shall not be used in combination with a blended hydraulic cement, except 
for microsilica or high-reactivity metakaolin. 
 
The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42. 
 
The air content as shot shall be 4.0 – 8.0 percent. 

 
Note 5. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used. 

 
Note 6. Mechanical bar splicers shall be from the approved list of Mechanical Reinforcing 

Bar Splicers / Coupler Systems, and shall be capable of developing in tension at 
least 125 percent of the yield strength of the existing reinforcement bar. 

 
Equipment.  Equipment shall be according to Article 503.03 and the following. 
 
Chipping Hammer – The chipping hammer for removing concrete shall be a light-duty 
pneumatic or electric tool with a 15 lb. (7 kg) maximum class or less. 
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Blast Cleaning Equipment – Blast cleaning equipment for concrete surface preparation shall be 
the abrasive type, and the equipment shall have oil traps. 
 
Hydrodemolition Equipment – Hydrodemolition equipment for removing concrete shall be 
calibrated, and shall use water according to Section 1002. 
 
High Performance Shotcrete Equipment – The batching, mixing, pumping, hose, nozzle, and 
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements 
of ACI 506R. 
 

Construction Requirements 
 
General.  The repair methods shall be either formed concrete repair or shotcrete.  The repair 
method shall be selected by the Contractor with the following rules. 
 

(a) Rule 1.  For formed concrete repair, a subsequent patch to repair the placement point 
after initial concrete placement will not be allowed.  As an example, this may occur in a 
vertical location located at the top of the repair. 

(b) Rule 2.  Formed concrete repair shall not be used for overhead applications. 
(c) Rule 3.  Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in 

depth, or any repair location greater than 8 in. (205 mm) in depth.  The only exception to 
this rule would be for a horizontal application, where the shotcrete may be placed from 
above in one lift. 

(d) Rule 4.  If formed concrete repair is used for locations that have reinforcement with less 
than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or 
ground granulated blast-furnace slag at the maximum cement replacement allowed. 

 
Temporary Shoring or Cribbing.  When a temporary shoring or cribbing support system is 
required, the Contractor shall provide details and computations, prepared and sealed by an 
Illinois licensed Structural Engineer, to the Department for review and approval.  When ever 
possible the support system shall be installed prior to starting the associated concrete removal.  
If no system is specified, but during the course of removal the need for temporary shoring or 
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the 
Contractor shall not proceed with any further removal work until an appropriate and approved 
support system is installed. 
 
Concrete Removal.  The Contractor shall provide ladders or other appropriate equipment for the 
Engineer to mark the removal areas.  Repair configurations will be kept simple, and squared 
corners will be preferred.  The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or 
less, as required to avoid cutting the reinforcement.  Any cut reinforcement shall be repaired or 
replaced at the expense of the Contractor.  If the concrete is broken or removed beyond the 
limits of the initial saw cut, the new repair perimeter shall be recut.  The areas to be repaired 
shall have all loose, unsound concrete removed completely by the use of chipping hammers, 
hydrodemolition equipment, or other methods approved by the Engineer.  The concrete removal 
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting 
corrosion.  The outermost layer of reinforcement bar within the repair area shall be undercut to a 
depth of 3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever value is larger.  
The underlying transverse reinforcement bar shall also be undercut as previously described, 
unless the reinforcement is not corroded, and the reinforcement bar is encased and well bonded 
to the surrounding concrete. 
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If sound concrete is encountered before existing reinforcement bars are exposed, further 
removal of concrete shall not be performed unless the minimum repair depth is not met. 
 
The repair depth shall be a minimum of 1 in. (25 mm).  The substrate profile shall be ± 1/16 in. 
(± 1.5 mm).  The perimeter of the repair area shall have a vertical face. 
 
If a repair is located at the ground line, any excavation required below the ground line to 
complete the repair shall be included in this work. 
 
The Contractor shall have a maximum of 14 calendar days to complete each repair location with 
concrete or shotcrete, once concrete removal has started for the repair. 
 
The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one 
fourth the cross section of a structural member, more than half the vertical column 
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are 
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.  
Excessive deterioration or removal may require further evaluation of the structure or installation 
of temporary shoring and cribbing support system. 
 
Surface Preparation.  Prior to placing the concrete or shotcrete, the Contractor shall prepare the 
repair area and exposed reinforcement by blast cleaning.  The blast cleaning shall provide a 
surface that is free of oil, dirt, and loose material. 
 
If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining 
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e. 
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and 
overspray.  Preparation may be by lightly brushing or blast cleaning if the previous shotcrete 
surface is less than 36 hours old.  If more than 36 hours old, the surface shall be prepared by 
blast cleaning. 
 
The repair area and perimeter vertical face shall have a rough surface.  Care shall be taken to 
ensure the perimeter sawcut is roughened.  Just prior to concrete or shotcrete placement, 
saturate the repair area with water to a saturated surface-dry condition.  Any standing water 
shall be removed. 
 
Concrete or shotcrete placement shall be done within 3 calendar days of the surface 
preparation or the repair area shall be prepared again. 
 
Reinforcement.  Exposed reinforcement bars shall be cleaned of concrete and corrosion by 
blast cleaning.  After cleaning, all exposed reinforcement shall be carefully evaluated to 
determine if replacement or additional reinforcement bars are required. 
 
Reinforcing bars that have been cut or have lost 25 percent or more of their original cross 
sectional area shall be supplemented by new in kind reinforcement bars.  New bars shall be 
lapped a minimum of 32 bar diameters to existing bars.  A mechanical bar splicer shall be used 
when it is not feasible to provide the minimum bar lap.  No welding of bars shall be performed. 
 
Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm) 
or heavier gauge tie wire, and shall be adequately supported to minimize movement during 
concrete placement or application of shotcrete. 
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For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be 
applied to the completed repair.  The application of the protective coat shall be according to 
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing 
compound. 
 
The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm) 
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in. 
(205 mm) and there is no existing reinforcement extending into the repair area.  The hook bolts 
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall 
be a minimum of 12 in. (305 mm) away from the perimeter of the repair.  The hook bolts shall be 
installed according to Section 584. 
 
Repair Methods.  All repair areas shall be inspected and approved by the Engineer prior to 
placement of the concrete or application of the shotcrete. 
 

(a) Formed Concrete Repair.  Falsework shall be according to Article 503.05.  Forms shall 
be according to Article 503.06.  Formwork shall provide a smooth and uniform concrete 
finish, and shall approximately match the existing concrete structure.  Formwork shall be 
mortar tight and closely fitted where they adjoin the existing concrete surface to prevent 
leakage.  Air vents may be provided to reduce voids and improve surface appearance.  
The Contractor may use exterior mechanical vibration, as approved by the Engineer, to 
release air pockets that may be entrapped. 
 
The concrete for formed concrete repair shall be a Class SI Concrete, or a packaged R1 
or R2 Mortar with coarse aggregate added, or a packaged Normal Weight Concrete at 
the Contractor’s option.  The concrete shall be placed and consolidated according to 
Article 503.07.  The concrete shall not be placed when frost is present on the surface of 
the repair area, or the surface temperature of the repair area is less than 40 °F (4 °C).  
All repaired members shall be restored as close as practicable to their original 
dimensions. 
 
Curing shall be done according to Article 1020.13. 
 
If temperatures below 45°F (7°C) are forecast during the curing period, protection 
methods shall be used.  Protection Method I according to Article 1020.13(d)(1), or 
Protection Method II according to Article 1020.13(d)(2) shall be used during the curing 
period. 
 
The surfaces of the completed repair shall be finished according to Article 503.15. 
 

(b) Shotcrete.  Shotcrete shall be tested by the Engineer for air content according to Illinois 
Modified AASHTO T 152.  Obtain the sample in a damp, non-absorbent container from 
the discharge end of the nozzle. 
 
For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test 
panel shall be shot by the Contractor for testing by the Engineer.  A steel form test panel 
shall have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides.  A wood 
form test panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 
in. (38 mm) thickness for the sides.  The test panel shall be cured according to Article 
1020.13 (a) (3) or (5) while stored at the jobsite and during delivery to the laboratory.  
After delivery to the laboratory for testing, curing and testing shall be according to ASTM 
C 1140. 
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The method of alignment control (i.e. ground wires, guide strips, depth gages, depth 
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar 
cover is obtained shall be according to ACI 506R.  Ground wires shall be removed after 
completion of cutting operations.  Guide strips and formwork shall be of dimensions and 
a configuration that do not prevent proper application of shotcrete.  Metal depth gauges 
shall be cut 1/4 in. (6 mm) below the finished surface.  All repaired members shall be 
restored as close as practicable to their original dimensions. 
 
For air temperature limits when applying shotcrete in cold weather, the first paragraph of 
Article 1020.14(b) shall apply.  For hot weather, shotcrete shall not be applied when the 
air temperature is greater than 90°F (32°C).  The applied shotcrete shall have a 
minimum temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C).  The 
shotcrete shall not be applied during periods of rain unless protective covers or 
enclosures are installed.  The shotcrete shall not be applied when frost is present on the 
surface of the repair area, or the surface temperature of the repair area is less than 40°F 
(4°C).  If necessary, lighting shall be provided to provide a clear view of the shooting 
area. 
 
The shotcrete shall be applied according to ACI 506R, and shall be done in a manner 
that does not result in cold joints, laminations, sandy areas, voids, sags, or separations.  
In addition, the shotcrete shall be applied in a manner that results in maximum 
densification of the shotcrete.  Shotcrete which is identified as being unacceptable while 
still plastic shall be removed and re-applied. 
 
The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving 
surface, and shall be oriented at right angles to the receiving surface.  Exceptions to this 
requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as 
approved by the Engineer.  For any exception, the nozzle shall never be oriented more 
than 45 degrees from the surface.  Care shall be taken to keep the front face of the 
reinforcement bar clean during shooting operations.  Shotcrete shall be built up from 
behind the reinforcement bar.  Accumulations of rebound and overspray shall be 
continuously removed prior to application of new shotcrete.  Rebound material shall not 
be incorporated in the work. 
 
Whenever possible, shotcrete shall be applied to the full thickness in a single layer.  The 
maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above 
on a horizontal surface, or a thicker application is approved by the Engineer.  When two 
or more layers are required, the minimum number shall be used and shall be done in a 
manner without sagging or separation.  A flash coat (i.e. a thin layer of up to 1/4 in. (6 
mm) applied shotcrete) may be used as the final lift for overhead applications. 
 
Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall 
be prepared according to the surface preparation and reinforcement bar cleaning 
requirements.  Upon completion of the surface preparation and reinforcement bar 
treatment, water shall be applied according to the surface preparation requirements 
unless the surface is moist.  The second layer of shotcrete shall then be applied within 
30 minutes. 
 
Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or 
other suitable devices.  The shotcrete shall be allowed to stiffen sufficiently before 
cutting.   
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Cutting shall not cause cracks or delaminations in the shotcrete.  For depressions, cut 
material may be used for small areas.  Rebound material shall not be incorporated in the 
work.  For the final finish, a wood float shall be used to approximately match the existing 
concrete texture.  All repaired members shall be restored as close as practicable to their 
original dimensions. 
 
Contractor operations for curing shall be continuous with shotcrete placement and 
finishing operations.  The Engineer may require modification of operations to ensure 
satisfactory results are obtained.  Cotton mats shall be applied according to Article 
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes 
after finishing, and wet curing shall begin immediately. As an alternative to this method, 
Type I curing compound shall be applied according to Article 1020.13(a)(4) within 10 
minutes and moist curing with cotton mats shall begin within 3 hours.  For overhead 
applications where the final shotcrete layer has been applied, the Contractor has the 
option to use Type I curing compound in lieu of the cotton mats.  Note 5 of the Index 
Table in Article 1020.13 shall apply to the membrane curing method.  The curing 
compound shall be applied according to Article 1020.13(a)(4). 
 
When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours, 
the repair area shall be protected with intermittent hand fogging, or wet curing with either 
burlap or cotton mats shall begin within 10 minutes.  Intermittent hand fogging may be 
used only for the first hour.  Thereafter, wet curing with burlap or cotton mats shall be 
used until the succeeding shotcrete layer is applied.  Intermittent hand fogging may be 
extended to the first hour and a half if the succeeding shotcrete layer is applied by the 
end of this time. 
 
The curing period shall be for 7 days, except when there is a succeeding layer of 
shotcrete.  In this instance, the initial shotcrete layer shall be cured until the surface 
preparation and reinforcement bar treatment is started. 
 
If temperatures below 45°F (7°C) are forecast during the curing period, protection 
methods shall be used.  Protection Method I according to Article 1020.13(d)(1), or 
Protection Method II according to Article 1020.13(d)(2) shall be used during the curing 
period 

 
Inspection of Completed Work.  The Contractor shall provide ladders or other appropriate 
equipment for the Engineer to inspect the repaired areas.  After curing but no sooner than 28 
days after placement of concrete or shooting of shotcrete, the repair shall be examined for 
conformance with original dimensions, cracks, voids, and delaminations.  Sounding for 
delaminations will be done with a hammer or by other methods determined by the Engineer. 
 
The repaired area shall be removed and replaced, as determined by the Engineer, for 
nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25 mm) in 
width, map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or 
delaminations. 
 
If a nonconforming repair is allowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall 
be repaired with epoxy according to Section 590.  For cracks less than 0.007 in. (2 mm), the 
epoxy may be applied to the surface of the crack.  Voids shall be repaired according to Article 
503.15. 
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Publications and Personnel Requirements.  The Contractor shall provide a current copy of ACI 
506R to the Engineer a minimum of one week prior to start of construction. 
 
The shotcrete personnel who perform the work shall have current American Concrete Institute 
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one 
individual may be in training.  This individual shall be adequately supervised by a certified ACI 
nozzlemen as determined by the Engineer.  A copy of the nozzlemen certificate(s) shall be 
given to the Engineer. 
 
Method of Measurement.  This work will be measured for payment in place and the area 
computed in square feet (square meters).  For a repair at a corner, both sides will be measured. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM), 
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM). 
 
When not specified to be paid for elsewhere, the work to design, install, and remove the 
temporary shoring and cribbing will be paid for according to Article 109.04. 
 
With the exception of reinforcement damaged by the Contractor during removal, the furnishing 
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and 
protective coat will be paid according to Article 109.04. 
 
 
BRIDGE DECK FLY ASH OR GROUND GRANULATED BLAST-FURNACE SLAG 
CONCRETE OVERLAY  
Effective:  January 18, 2011 
 
Description.  This work shall consist of the preparation of the existing concrete bridge deck and 
the construction of a fly ash or ground granulated blast-furnace (GGBF) slag concrete overlay to 
the specified thickness. 
 
Materials.  Materials shall meet the requirements of the following Articles of Section 1000: 
 

Item     Article/Section 
(a) Portland Cement Concrete (Note 1)  1020 
(b) Packaged Rapid Hardening Mortar or Concrete  1018 
 

Note 1: The bridge deck concrete overlay shall meet the requirements for Class BS concrete.  
However, portland cement shall be used and the portland cement content selected 
shall be replaced with 25 percent Class F fly ash, or 25-30 percent Class C fly ash, or 
25-35 percent GGBF at a replacement ratio of 1:1. 
 

Equipment:  The equipment used shall be subject to the approval of the Engineer and shall 
meet the following requirements: 
 

(a) Surface Preparation Equipment.  Surface preparation equipment shall be according to 
the applicable portions of Section 1100 and the following: 

 
(1) Sawing Equipment.  Sawing equipment shall be a concrete saw capable of sawing 

concrete to the specified depth. 
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(2) Mechanical Blast Cleaning Equipment.  Mechanical blast cleaning may be performed 
by high-pressure waterblasting or shotblasting.  Mechanical blast cleaning equipment 
shall be capable of removing weak concrete at the surface, including the 
microfractured concrete surface layer remaining as a result of mechanical 
scarification, and shall have oil traps. 
 
Mechanical high-pressure waterblasting equipment shall be mounted on a wheeled 
carriage and shall include multiple nozzles mounted on a rotating assembly, and 
shall be operated with a 7000 psi (48 MPa) minimum water pressure.  The distance 
between the nozzles and the deck surface shall be kept constant and the wheels 
shall maintain contact with the deck surface during operation. 
 

(3) Hand-Held Blast Cleaning Equipment.  Blast cleaning using hand-held equipment 
may be performed by high-pressure waterblasting or abrasive blasting.  Hand-held 
blast cleaning equipment shall have oil traps. 
 
Hand-held high-pressure waterblasting equipment that is used in areas inaccessible 
to mechanical blast cleaning equipment shall have a minimum water pressure of 
7,000 psi (48 MPa). 

 
(4) Mechanical Scarifying Equipment.  Scarifying equipment shall be a power-operated, 

mechanical scarifier capable of uniformly scarifying or removing the old concrete 
surface and new patches to the depths required in a satisfactory manner.  Other 
types of removal devices may be used if their operation is suitable and they can be 
demonstrated to the satisfaction of the Engineer. 

 
(5) Hydro-Scarification Equipment.  The hydro-scarification equipment shall consist of 

filtering and pumping units operating with a computerized, self-propelled robotic 
machine with gauges and settings that can be easily verified.  The equipment shall 
use water according to Section 1002.  The equipment shall be capable of removing 
in a single pass, sound concrete to the specified depth, and operating at a 16,000 psi 
(110 MPa) minimum water pressure with a 55 gal/min (208 L/min) minimum water 
flow rate. 

 
(6) Vacuum Cleanup Equipment.  The equipment shall be equipped with fugitive dust 

control devices capable of removing wet debris and water all in the same pass. 
Vacuum equipment shall also be capable of washing the deck with pressurized water 
prior to the vacuum operation to dislodge all debris and slurry from the deck surface. 

 
(7) Power-Driven Hand Tools.  Power-driven hand tools will be permitted including 

jackhammers lighter than the nominal 45 lb. (20 kg) class.  Jackhammers or chipping 
hammers shall not be operated at an angle in excess of 45 degrees measured from 
the surface of the slab. 

 
(b) Pull-off Test Equipment.  Equipment used to perform pull-off testing shall be either 

approved by the Engineer, or obtained from one of the following approved sources: 
 
James Equipment Germann Instruments, Inc. 
007 Bond Tester BOND-TEST Pull-off System 
800-426-6500 847-329-9999 
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SDS Company 
DYNA Pull-off Tester 
805-238-3229 
 
Pull-off test equipment shall include all miscellaneous equipment and materials to 
perform the test and clean the equipment, as indicated in the Illinois Test procedure 304 
and 305 “Pull-off Test (Surface or Overlay Method)”.  Prior to the start of testing, the 
Contractor shall submit to the Engineer a technical data sheet and material safety data 
sheet for the epoxy used to perform the testing.  For solvents used to clean the 
equipment, a material safety data sheet shall be submitted. 

 
(c) Concrete Equipment: Equipment for proportioning and mixing the concrete shall be 

according to Article 1020.03. 
 

(d) Finishing Equipment.  Finishing equipment shall be according to Article 503.03. 
 

(e) Mechanical Fogging Equipment.  Mechanical fogging equipment shall be according to 
503.03. 
 

Construction Requirements:  Sidewalks, curbs, drains, reinforcement and/or existing transverse 
and longitudinal joints which are to remain in place shall be protected from damage during 
scarification and cleaning operations.  All damage caused by the Contractor shall be corrected, 
at the Contractor’s expense, to the satisfaction of the Engineer. 
 
The Contractor shall control the runoff water generated by the various construction activities in 
such a manner as to minimize, to the maximum extent practicable, the discharge of untreated 
effluent into adjacent waters, and shall properly dispose of the solids generated according to 
Article 202.03.  The Contractor shall submit a water management plan to the Engineer 
specifying the control measures to be used.  The control measures must be in place prior to the 
start of runoff water generating activities.  Runoff water will not be allowed to constitute a hazard 
to adjacent or underlying roadways, waterways, drainage areas or railroads nor be allowed to 
erode existing slopes. 
 

(a) Deck Preparation: 
 

(1) Bridge Deck Scarification.  The scarification work shall consist of removing the 
designated concrete deck surface using mechanical and hydro-scarifying equipment 
as specified.  The areas designated shall be scarified to the depth specified on the 
plans.  The depth specified shall be measured from the existing concrete deck 
surface to the top of peaks remaining after scarification.  In areas of the deck not 
accessible to the scarifying equipment, power-driven hand tools will be permitted.  
Power driven hand tools shall be used for removal around areas to remain in place. 
 
The Contractor shall use mechanical scarification equipment to remove an initial 
depth of concrete roughening the concrete deck surface to facilitate hydro-
scarification.  At a minimum, the last 1/2 in. (13 mm) of removal shall be 
accomplished with hydro-scarification equipment.  If the Contractor’s use of 
mechanical scarifying equipment results in exposing, snagging, or dislodging the top 
mat of reinforcing steel, the mechanical scarifying depth shall be reduced as 
necessary immediately.   
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If the exposing, snagging, or dislodging the top mat of reinforcing steel cannot be 
avoided, the mechanical scarifying shall be stopped immediately and the remaining 
removal shall be accomplished using the hydro-scarification equipment.  All damage 
to the existing reinforcement resulting from the Contractor’s operation shall be 
repaired or replaced at the Contractor’s expense as directed by the Engineer.  
Replacement shall include the removal of any additional concrete required to position 
or splice the new reinforcing steel.  Undercutting of exposed reinforcement bars shall 
only be as required to replace or repair damaged reinforcement.  Repairs to existing 
reinforcement shall be according to the Special Provision for “Deck Slab Repair”. 
 
Just prior to performing hydro-scarification, the deck shall be sounded, with unsound 
areas marked on the deck by the Engineer.  A trial section, in an area of sound 
concrete, on the existing deck surface will be designated by the Engineer to calibrate 
the equipment settings to remove sound concrete to the required depth, in a single 
pass, and provide a highly roughened bondable surface.  The trial section shall 
consist of approximately 30 sq. ft. (3 sq. m).  After calibration in an area of sound 
concrete, the equipment shall be moved to a second trial section, as designated by 
the Engineer, in an area containing unsound concrete to verify the calibrated settings 
are sufficient to remove the unsound concrete.  If the calibrated settings are 
insufficient to remove the unsound concrete, the equipment may be moved back to 
an area of sound concrete and the calibration settings verified.  If the equipment 
cannot be calibrated to produce the required results in an area of sound concrete, it 
shall be removed and additional hydro-scarification equipment capable of producing 
the required results shall be supplied by the Contractor. 
 
After the equipment settings are established, they shall be supplied to the Engineer.  
These settings include the following: 
 

a) Water pressure  
b) Water flow rate  
c) Nozzle type and size 
d) Nozzle travel speed 
e) Machine staging control (step/advance rate) 
 

Hydro-scarification may begin after the calibration settings have been approved by 
the Engineer. 
The removal depth shall be verified by the Engineer, as necessary.  If sound 
concrete is being removed below the desired depth, the equipment shall be 
recalibrated. 
 
After hydro-scarification the deck shall be thoroughly vacuum cleaned in a timely 
manner before the water and debris are allowed to dry and re-solidify to the deck.  
The uses of alternative cleaning and debris removal methods to minimize driving 
heavy vacuum equipment over exposed deck reinforcement may be used subject to 
the approval of the Engineer. 
 

(2) Deck Patching.  After bridge deck scarification and cleaning, the Engineer will sound 
the scarified deck and survey the existing reinforcement condition.  All remaining 
unsound concrete and unacceptably corroded reinforcement bars will be marked for 
additional removal and/or repairs as applicable.  All designated repairs and 
reinforcement treatment shall be completed according to the Special Provision for 
"Deck Slab Repair” except as noted below: 
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a) No separate payment for Deck Slab Repair (Partial) will be made regardless of 
whether it was detailed in the plans or not. 

b) In areas where unsound concrete extends below the specified removal depth and 
hydro-scarification completely removes unsound concrete, a full-depth repair is 
only required when the bottom mat of reinforcement is exposed. 

c) All full-depth patches shall be struck off to the scarified deck surface and then 
roughened with a suitable stiff bristled broom or wire brush to provide a rough 
texture designed to promote bonding of the overlay.  Hand finishing of the patch 
surface shall be kept to a minimum to prevent overworking of the surface. 

d) All full-depth repairs shall be completed prior to final surface preparation. 
e) Any removal required or made below the specified depth for scarification of the 

bridge deck, which does not result in full-depth repair, shall be filled with the 
overlay material at the time of the overlay placement. 

f) Epoxy coating, on existing reinforcement bars, damaged during hydro-
scarification shall not be repaired. 

g) Undercutting of exposed reinforcement bars shall only be as required to replace 
or repair damaged or corroded reinforcement. 

 
(3) Final Surface Preparation.  Any areas determined by the Engineer to be inaccessible 

to scarifying equipment shall be thoroughly blast cleaned with hand-held equipment. 
 
If spoils from the scarification operation are allowed to dry and re-solidify on the deck 
surface, the deck surface shall be cleaned with mechanical blast cleaning 
equipment. 
 
Final surface preparation shall also include the cleaning of all dust, debris, concrete 
fines and other foreign substances from the deck surface including vertical faces of 
curbs, previously placed adjacent overlays, barrier walls up to a height of 1 in. (25 
mm) above the overlay, depressions, and beneath reinforcement bars.  Hand-held 
high-pressure waterblasting equipment shall be used for this operation. 
 
The Department may require surface pull-off testing of areas inaccessible to 
scarifying equipment.  Testing shall be in according to the Illinois Test Procedure 304 
“Pull-off Test (Surface Method)”.  The Contractor shall provide the test equipment.  
The Engineer shall determine each test location, and each individual test shall have 
a minimum strength of 175 psi (1,207 kPa).  In the case of a failing test, the 
Contractor shall adjust the blast cleaning method and re-clean the area.  Testing will 
be repeated until satisfactory results are attained. 
 
Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, and 
other foreign substances which may reduce bond with the concrete.  A tight non-
scaling coating of rust is not considered objectionable.  Loose, scaling rust shall be 
removed by rubbing with burlap, wire brushing, blast cleaning or other methods 
approved by the Engineer. All loose reinforcement bars, as determined by the 
Engineer, shall be retied at the Contractor's expense. 
 
All dust, concrete fines, debris, including water, resulting from the surface 
preparation shall be confined and shall be immediately and thoroughly removed from 
all areas of accumulation.  If concrete placement does not follow immediately after 
the final cleaning, the area shall be carefully protected with well-anchored white 
polyethylene sheeting. 
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(b) Pre-placement Procedure.  Prior to placing the overlay, the Engineer will inspect the 
deck surface.  All contaminated areas shall be blast cleaned again at the Contractor's 
expense. 
 
Before placing the overlay, the finishing machine shall be operated over the full length of 
bridge segment to be overlaid to check support rails for deflection and confirm the 
minimum overlay thickness.  All necessary adjustments shall be made and another 
check performed, unless otherwise directed by the Engineer. 
 

(c) Placement Procedure:  Concrete placement shall be according to Article 503.07 and the 
following: 
 
(1) Bonding Method.  The deck shall be cleaned to the satisfaction of the Engineer and 

shall be thoroughly wetted and maintained in a dampened condition with water for at 
least 12 hours before placement of the overlay.  Any excess water shall be removed 
by compressed air or by vacuuming prior to the beginning of overlay placement.  
Water shall not be applied to the deck surface within one hour before or at any time 
during placement of the overlay. 

 
(2) Overlay Placement.  Placement of the concrete shall be according to Article 503.16. 

 
Internal vibration will be required along edges, adjacent to bulkheads, and where the 
overlay thickness exceeds 3 in. (75 mm).  Internal vibration along the longitudinal 
edges of a pour will be required with a minimum of 2 hand-held vibrators, one on 
each edge of the pour.  Hand finishing will be required along the edges of the pour 
and shall be done from sidewalks, curbs or work bridges. 
 
A construction dam or bulkhead shall be installed in case of a delay of 30 minutes or 
more in the concrete placement operation. 
 
All construction joints shall be formed.  When required by the Engineer the previously 
placed overlay shall be sawed full-depth to a straight and vertical edge before fresh 
concrete is placed.  The Engineer will determine the extent of the removal.  When 
longitudinal joints are not shown on the plans, the locations shall be subject to 
approval by the Engineer and shall not be located in the wheel paths. 
 
The Contractor shall stencil the date of construction (month and year), and the 
appropriate letters FA or GGBF for the cement replacement used in the mix design, 
into the overlay before it takes its final set.  The stencil shall be located in a 
conspicuous location, as determined by the Engineer, for each stage of construction.  
This location shall be outside of the grooving where possible and within 3 ft. (1 m) of 
an abutment joint.  The characters shall be 3 to 4 in. (75 mm to 100 mm) in height, 
1/4 in. (5 mm) in depth and face the centerline of the roadway. 
 

(3) Limitations of Operations: 
 

(a) Weather Limitations.  Temperature control for concrete placement shall be 
according to 1020.14(b).  The concrete protection from low air temperatures 
during the curing period shall be according to Article 1020.13(d).   Concrete shall 
not be placed when rain is expected during the working period.  If night 
placement is required, illumination and placement procedures will be subject to 
the approval of the Engineer.   
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No additional compensation will be allowed if night work is required. 
 
(b) Other Limitations.  Concrete delivery vehicles driven on the structure shall be 

limited to a maximum load of 6 cu. yd. (4.6 cu. m). 
 

Truck mixers, concrete pumps, or other heavy equipment will not be permitted on 
any portion of the deck where the top reinforcing mat has been exposed.  
Conveyors, buggy ramps and pump piping shall be installed in a way that will not 
displace undercut reinforcement bars.  Air compressors may be operated on the 
deck only if located directly over a pier and supported off undercut reinforcement 
bars.  Compressors will not be allowed to travel over undercut reinforcement 
bars. 

 
Concrete removal may proceed during final cleaning and concrete placement on 
adjacent portions of the deck, provided the removal does not interfere in any way 
with the cleaning or placement operations. 

 
Water or contaminants from the hydro-scarification shall not be permitted in 
areas where the new overlay has been placed until the overlay has cured a 
minimum of 24 hours. 
 
No concrete shall be removed within 6 ft. (1.8 m) of a newly-placed overlay until 
the concrete has obtained a minimum compressive strength of 3000 psi (20,700 
kPa) or flexural strength of 600 psi (4,150 kPa). 

 
 

(4) Curing Procedure.  The surface shall be continuously wet cured for at least 7 days 
according to Article 1020.13(a)(5) Wetted Cotton Mat Method.  When the cotton mats 
have been pre-dampened, excess water shall not be allowed to drip from the cotton 
mats onto the overlay during placement of the mats.   

 
(5) Opening to Traffic.  No traffic or construction equipment will be permitted on the 

overlay until after the specified cure period and the concrete has obtained a 
minimum compressive strength of 4000 psi (27,500 kPa) or flexural strength of 675 
psi (4,650 kPa) unless permitted by the Engineer. 

 
(6) Overlay Testing.  The Engineer reserves the right to conduct pull-off tests on the 

overlay to determine if any areas are not bonded to the underlying concrete, and at a 
time determined by the Engineer.  The overlay will be tested according to the Illinois 
Test Procedure 305 “Pull-off Test (Overlay Method)”, and the Contractor shall 
provide the test equipment.  Each individual test shall have a minimum strength of 
150 psi (1,034 kPa).  Unacceptable test results will require removal and replacement 
of the overlay at the Contractor’s expense, and the locations will be determined by 
the Engineer.  When removing portions of an overlay, the saw cut shall be a 
minimum depth of 1 in. (25 mm). 

 
If the overlay is to remain in place, all core holes due to testing shall be filled with a 
rapid set mortar or concrete.  Only enough water to permit placement and 
consolidation by rodding shall be used, and the material shall be struck-off flush with 
the adjacent material. 
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For a rapid set mortar mixture, one part packaged rapid set cement shall be 
combined with two parts fine aggregate, by volume; or a packaged rapid set mortar 
shall be used.  For a rapid set concrete mixture, a packaged rapid set mortar shall be 
combined with coarse aggregate according to the manufacturer’s instructions; or a 
packaged rapid set concrete shall be used.  Mixing of a rapid set mortar or concrete 
shall be according to the manufacturer’s instructions. 
 

Method of Measurement.  The area of bridge deck scarification will be measured for payment in 
square yards (square meters).  No additional payment will be made for multiple passes of the 
equipment. 
 
The concrete overlay will be measured for payment in square yards (square meters). 
 
Additional concrete placed with the overlay, required to fill all depressions below the specified 
thickness will be measured for payment in cubic yards (cubic meters).  The volume will be 
determined by subtracting the theoretical volume of the overlay from the ticketed volume of 
overlay delivered minus the volume estimated by the Engineer left in the last truck at the end of 
the overlay placement.  The theoretical cubic yard (cubic meter) quantity for the overlay will be 
determined by multiplying the plan surface area of the overlay times the specified thickness of 
the overlay. 
 
Basis of Payment.  Bridge deck scarification will be paid for at the contract unit price per square 
yard (square meter) for BRIDGE DECK SCARIFICATION of the depth specified. 
 
Fly ash or GGBF slag concrete overlay will be paid for at the contract unit price per square yard 
(square meter) for BRIDGE DECK FLY ASH OR GGBF SLAG CONCRETE OVERLAY, of the 
thickness specified.  The additional volume of overlay required to fill all depressions below the 
specified thickness will be paid for at the Contractor’s actual material cost for the fly ash or 
GGBF slag concrete per cubic yard (cubic meter) times an adjustment factor.  For volumes 15 
percent or less over the theoretical volume of the overlay the adjustment factor will be 1.15.  For 
volumes greater than 15 percent the adjustment factor will be 1.25 for that volume over 15 
percent of the theoretical volume of the overlay. 
 
Areas requiring additional partial depth removal of unsound concrete after hydro-scarification 
will be paid for according to Article 109.04. 
 
When the Engineer conducts pull-off tests on the existing surface or overlay and they are 
acceptable, Contractor expenses incurred due to testing and for filling core holes will be paid 
according to Article 109.04.  Unacceptable pull-off tests will be at the Contractor’s expense. 
 
 
CLEANING BRIDGE SCUPPERS AND DOWNSPOUTS 
Description:  This work consists of cleaning bridge deck scuppers and downspouts. The extent 
of cleaning of the scuppers, and related work items, are herein described.  
 

CONSTRUCTION REQUIREMENTS 
General:  All soil/aggregate build-up, trash, debris, and any other foreign material must be 
removed, including any material lodged inside the scupper and downspout. If water does not 
suffice, the Contractor is to use compressed air, hand tools or whatever appropriate means 
necessary, subject to approval of the Engineer, to remove accumulated foreign material. 
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The Contractor shall properly dispose of all accumulated materials according to Article 203.03. 
Runoff water will not be allowed to constitute a hazard on adjacent or underlying roadways, 
waterways, drainage areas or railroads nor be allowed to erode existing slopes.   
 
The Contractor shall take caution not to damage the existing scuppers, downspouts, or 
surrounding bridge deck material. Any damaged scuppers, downspouts, or bridge deck 
materials shall be repaired or replaced by the Contractor. No additional payment will be made 
for such damages. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for CLEANING 
BRIDGE SCUPPERS AND DOWNSPOUTS, which price shall include all material and labor to 
satisfactorily complete the work. 
 
 
FLOOR DRAINS TO BE CLEANED 
Description:  This work consists of cleaning bridge deck floor drains. The extent of cleaning of 
the floor drains, and related work items, are herein described.  
 

CONSTRUCTION REQUIREMENTS 
General:  All soil/aggregate build-up, trash, debris, and any other foreign material must be 
removed, including any material lodged inside the floor drain. If water does not suffice, the 
Contractor is to use compressed air, hand tools or whatever appropriate means necessary, 
subject to approval of the Engineer, to remove accumulated foreign material. 
 
The Contractor shall properly dispose of all accumulated materials according to Article 203.03. 
Runoff water will not be allowed to constitute a hazard on adjacent or underlying roadways, 
waterways, drainage areas or railroads nor be allowed to erode existing slopes.   
 
The Contractor shall take caution not to damage the existing floor drains or surrounding bridge 
deck material. Any damaged floor drains or bridge deck materials shall be repaired or replaced 
by the Contractor. No additional payment will be made for such damages. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for FLOOR 
DRAINS TO BE CLEANED, which price shall include all material and labor to satisfactorily 
complete the work. 
 
 
FURNISH AND INSTALL ACCESS DOOR 
Description:  This work consists of removal and disposal of all existing access door 
components and furnishing, installation, aligning, and adjusting of new access door and 
components as shown on the plans.  
 

CONSTRUCTION REQUIREMENTS 
General:  The access door shall be fabricated from material as shown on the plans and is to be 
formed and installed according to the dimensions and notes shown on the plans. The Contractor 
shall verify all plan dimensions prior to fabrication. The cost of access door components, and all 
labor necessary for removal and installation, shall be included in the cost of FURNISH AND 
INSTALL ACCESS DOOR. 
 
Basis of Payment:  The work under this Item will be paid for at Contract unit price each for 
FURNISH AND INSTALL ACCESS DOOR. 
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TRAFFIC BARRIER TERMINAL, SPECIAL 
Description:  This work consists of repairs to guardrail at the locations shown on the bridge 
repair plans and described herein. 
 

CONSTRUCTION REQUIREMENTS 
General:  The Contractor shall properly reattach the guardrail transition at the southeast corner 
of Structure Number 016-0218. The Contractor shall make every effort to restore the guardrail 
transition to its original condition using similar replacement materials, as approved by the 
Engineer. 
 
Basis of Payment:  This work will be paid for at the contract unit price Each for TRAFFIC 
BARRIER TERMINAL, SPECIAL, which price shall include all material and labor necessary to 
satisfactorily complete the work. 
 
 
GUTTERS TO BE CLEANED 
Description:  This work consists of cleaning gutters in front of the existing abutments. The 
extent of cleaning of the gutter drains, and related work items, are herein described.  
 

CONSTRUCTION REQUIREMENTS 
General:  All soil/aggregate build-up, trash, debris, and any other foreign material must be 
removed, including any material lodged inside the gutters. If water does not suffice, the 
Contractor is to use compressed air, hand tools or whatever appropriate means necessary, 
subject to approval of the Engineer, to remove accumulated foreign material. 
 
The Contractor shall properly dispose of all accumulated materials according to Article 203.03. 
Runoff water will not be allowed to constitute a hazard on adjacent or underlying roadways, 
waterways, drainage areas or railroads nor be allowed to erode existing slopes.   
 
The Contractor shall take caution not to damage the existing gutters or surrounding bridge 
material. Any damaged bridge materials shall be repaired or replaced by the Contractor. No 
additional payment will be made for such damages. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for GUTTERS 
TO BE CLEANED, which price shall include all material and labor to satisfactorily complete the 
work. 
 
 
BRIDGE DECK CONCRETE SEALER 
Effective:  June 17, 2010      Revised:  October 26, 2010 
 
Description:  This work shall consist of the preparation and placement of a concrete sealer upon 
the entire top surface of the deck and the tops and inside vertical faces of the parapets of the 
structure(s), as outlined in the contract.  This work shall be according to Section 587 of the 
Standard Specifications except as modified herein. 
 
Materials shall be according to Article 587.02 except only non-water based, penetrating sealers 
of the Silane or Siloxane categories from the Departments approved list of concrete sealers 
will be allowed. 
 
In addition to the requirements of Article 587.03, the following shall apply. 
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(a) The distribution sprayers shall include a skirting system to control overspray.  Deck 
drains shall be temporarily plugged before the agent is applied to control run off.  The 
material used to plug the drains shall be removed and disposed of upon the completion 
of the sealing treatment. 

(b) For new concrete, sealing shall be performed after all grinding and/or saw cut grooving 
is completed and before the deck is marked and open to traffic. 

 
 
TEMPORARY SHORING AND CRIBBING 
Effective:  July 16, 1992      Revised:   May 1, 2007 
 
Description:  This item shall consist of furnishing all material, equipment and labor to support the 
effected beam(s) during the substructure repairs as shown on the plans, as herein specified and 
as directed by the Engineer. 
 
Construction Requirements: The Contractor shall submit details and calculations, prepared and 
sealed by an Illinois Licensed Structural Engineer, of the support system he/she proposes to 
use for approval of the Engineer prior to ordering of material and implementation.  Such 
approval shall in no way relieve the Contractor of responsibility for the safety of the structure.  
The supports used shall be such that vertical adjustments may be made in order to maintain the 
existing beam profile.  Prior to starting substructure repairs, the temporary supports shall be 
used to place an upward reaction on the effected beams designated in the plans, equal to but 
not larger than the dead load reactions given in the plans, thus relieving the superstructure dead 
load reaction from the substructure unit to be repaired.  It is not the intention to raise the 
effected beams.  As the vertical load is incrementally increased to the specified load, if vertical 
movement is detected the load shall not be increased further.   
 
Basis of Payment: The work specified herein, as shown on the plans and as directed by the 
Engineer, shall be paid for at the contract unit price each for TEMPORARY SHORING AND 
CRIBBING for each beam support location required. 
 
 
PERMANENT PROTECTIVE SHIELD SYSTEM 
Effective:  October 3, 1996      Revised:  June 27, 2008 
 
Description:   This work shall consist of furnishing all labor, equipment and materials for the 
installation of a permanent protective shield system as required to protect pedestrian, vehicular 
and/or railroad traffic from falling material from portions of the existing structure. 
 
General:   The permanent protective shield system shall protect the area shown on the plans 
and/or as directed by the Engineer.  The system shall be fixed.  The existing vertical clearances 
above roadways and railroad tracks shall be maintained.  Lane closures and other traffic control 
required during installation shall be according to the contract traffic control plan. 
 
When existing lighting fixtures, conduits and/or other existing utilities are present that will 
interfere with installation of the protective shield, the contractor shall submit, for approval by the 
Engineer, details of how he/she proposes to adjust the protective shield to clear the existing 
lighting fixtures, conduits and utilities.  Proposed adjustments shall provide details with an 
equivalent strength to the plan details.  The protective shield shall not diminish the existing level 
of lighting of the roadway beneath.  The Contractor shall coordinate the installation with 
municipalities and/or utilities to insure protection of their facilities. 
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The protective shield shall not rest upon existing lighting fixtures, conduits or utilities.  Any 
lighting fixtures, conduits or utilities damaged by the contractor’s operations shall be replaced or 
repaired by the contractor at his/her expense.  
 
 
Material:   The plywood shall be rated Exterior type plywood per APA and shall be of the 
thickness shown on the plans.  The timber shall be treated and shall be of the dimensions and 
spacing as shown on the plans.  All wood shall be new or in “like-new” condition subject to 
approval by the Engineer.  Preservative treatment for treated timber and fasteners shall be 
according to Article 1007.12.  The preservative treatment used shall be suitable for human 
contact. 
 
Method of Measurement:   Permanent Protective Shield System will be measured for payment 
and the area computed in square yards (square meters).  The length will be measured along the 
centerline of the structure.  The width will be as shown on the plans or as directed by the 
Engineer. 
 
Basis of Payment:   The Permanent Protective Shield System will be paid for at the contract unit 
price per square yard (square meter) for PROTECTIVE SHIELD (PERMANENT) and shall 
include all required labor, equipment, materials and any modifications necessary to clear 
existing lighting fixtures, conduits and utilities. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985     Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 

701201, 701301, 701306, 701311, 701336, 701400, 701401, 701402, 
701406, 701411, 701421, 701426, 701901, 704001 

 
DETAILS: 
 Traffic Control And Protection For Side Roads, Intersections  
 and Driveways  (TC-10) 
 Traffic Control and Protection at Turn Bays  
 (To Remain Open to Traffic), TC-14 
 Pavement Marking Letter and Symbols for Traffic Staging (TC-16) 
 Traffic Control Details For Freeway Shoulder Closures Partial Ramp  
 Closures (TC-17) 
 Signing For Flagging Operations At Work Zone Openings (TC-18) 
 Arterial Road Information Signing (TC-22) 
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SPECIAL PROVISIONS: 
Maintenance of Roadways 
Traffic Control And Protection (Arterials) 
Traffic Control For Work Zone Areas 
Temporary Information Signing 
Flagger At Side Roads And Entrances (BDE) 
Supplemental Specifications, Std Spec 701, Work Zone Traffic Control And Protection 
Supplemental Specifications, Std Spec 1106, Work Zone Traffic Control Devices 
 
 
TYPE III TEMPORARY TAPE FOR WET CONDITIONS 
Effective: February 1, 2007      Revised: February 1, 2011 
 
Description. This work shall consist of furnishing, installing, and maintaining Type III Temporary 
Pavement Marking Tape for Wet Conditions. 
 
Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Pavement Marking Tape  ....................................................................................... 1095.06 

 
Initial minimum reflectance values under dry and wet conditions shall be as specified in Article 
1095.06.  The marking tape shall maintain its reflective properties when submerged in water.  
The wet reflective properties will be verified by a visual inspection method performed by the 
Department.  The surface of the material shall provide an average skid resistance of 45 BPN 
when tested according to ASTM E 303. 
 

CONSTRUCTION REQUIREMENTS 
 

Type III Temporary Tape for Wet Conditions shall meet the requirements of Article 703.03 and 
703.05.  Application shall follow manufacturer’s recommendations.   
 
Method of Measurement.  This work will be measured for payment in place, in feet (meters). 
 
Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for WET 
REFLECTIVE TEMPORARY TAPE TYPE III of the line width specified, and at the contract unit 
price per square foot (square meter) for WET REFLECTIVE TEMPORARY TAPE TYPE III, 
LETTERS AND SYMBOLS. 
 
 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) 
Effective: February 1, 1996      Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work 
necessary to furnish, install, maintain and remove all traffic control devices required as indicated 
in the plans and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain 
and remove all applicable traffic control devices along the detour route according to the details 
shown in the plans. 
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Method of Measurement:  All traffic control (except Traffic Control and Protection 
(Expressways)) and temporary pavement markings) indicated on the traffic control plan details 
and specified in the Special Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
 
 
TRAFFIC CONTROL FOR WORK ZONE AREAS  
Effective: 9/14/95  Revised: 1/1/07 
 
Work zone entry and exit openings shall be established daily by the Contractor with the 
approval of the Engineer.  All vehicles including cars and pickup trucks shall exit the work zone 
at the exit openings.  All trucks shall enter the work zone at the entry openings.  These openings 
shall be signed in accordance with the details shown elsewhere in the plans and shall be under 
flagger control during working hours.  
 
The Contractor shall plan his trucking operations into and out of the work zone as well as on to 
and off the expressway to maintain adequate merging distance.  Merging distances to cross all 
lanes of traffic shall be no less than 1/2 mile.  This distance is the length from where the trucks 
enter the expressway to where the trucks enter the work zone.  It is also the length from where 
the trucks exit the work zone to where the trucks exit the expressway.  The stopping of 
expressway traffic to allow trucks to change lanes and/or cross the expressway is prohibited.  
 
Failure to comply with the above requirements will result in a Traffic Control Deficiency charge. 
The deficiency charge will be calculated as outlined in Article 105.03 of the Standard 
Specifications.  The Contractor will be assessed this daily charge for each day a deficiency is 
documented by the Engineer.  
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996     Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face ( Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 
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Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 
plywood. 

Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method Of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
TRAFFIC SIGNAL SPECIFICATIONS FOR DETECTOR REPLACEMENT AND/OR 
INSTALLATION ON ROADWAY GRINDING, RESURFACING, & PATCHING OPERATIONS 
Effective: October 1, 1999   Revised:  January 1, 2007 
 
The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.”. 
 
The intent of this Special Provision is to prescribe the materials and construction methods 
commonly used to replace traffic signal detector loops and replace magnetic signal detectors 
with detector loops during roadway resurfacing, grinding and patching operations.  Loop 
detector replacement will not require the transfer of traffic signal maintenance from the District 
Electrical Maintenance Contractor to this contract’s electrical contractor.  Replacement of 
magnetic detector will require wiring revisions inside the control cabinet and therefore the 
transfer of maintenance will be required.  All material furnished shall be new.  The locations and 
the details of all installations shall be as indicated on the Plans or as directed by the Engineer. 
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The work to be provided under this contract consists of furnishing and installing all traffic signal 
work as specified on the Plans and as specified herein in a manner acceptable and approved by 
the Engineer. 
 
NOTIFICATION OF INTENT TO WORK.  Contracts such as pavement grinding or patching 
which result in the destruction of traffic signal detection require a notification of intent to work 
and an inspection.  A minimum of seven (7) working days prior to the detection removal, the 
Contractor shall notify the: 
 

• Traffic Signal Maintenance and Operations Engineer at (847)705-4424 
• IDOT Electrical Maintenance Contractor at (773) 287-7600 

 
at which time arrangements will be made to adjust the traffic controller timing to compensate for 
the absence of detection. 
 
Failure to provide proper notification may require the District’s Electrical Maintenance Contractor 
to be called to investigate complaints of inadequate traffic signal timing.  All costs associated 
with these expenses will be paid for by the Contractor at no additional expense to the 
Department according to Section 109 of the “Standard Specifications.” 
 
ACCEPTANCE OF MATERIAL. 
 
The Contractor shall provide: 

1. All material approval requests shall be submitted a minimum of seven (7) days prior 
to the delivery of equipment to the job site, or within 30 consecutive calendar days 
after the contract is awarded, or within 15 consecutive calendar days after the 
preconstruction meeting, whichever is first. 

2. Seven (7) copies of a letter listing the manufacturer's name and model numbers of 
the proposed equipment shall be supplied.  The letter will be reviewed by the Traffic 
Design Engineer to determine whether the equipment to be used is approved.  The 
letters will be stamped as approved or not approved accordingly and returned to the 
Contractor. 

3. One (1) copy of material catalog cuts. 
4. The contract number, permit number or intersection location must be on each sheet 

of the letter and material catalog cuts as required in items 2 and 3. 
 
INSPECTION OF CONSTRUCTION. 
When the road is open to traffic, except as otherwise provided in Section 801 and 850 of the 
Standard Specifications, the Contractor may request a turn-on and inspection of the completed 
traffic signal installation at each separate location.  This request must be made to the Traffic 
Signal Maintenance and Operations Engineer at (847)705-4424 a minimum of seven (7) 
working days prior to the time of the requested inspection. 
 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on.”  If approved, traffic signal acceptance shall be verbal at the 
“turn on” inspection followed by written correspondence from the Engineer.  If this work is not 
completed in time, the Department reserves the right to have the work completed by others at 
the Contractor’s expense. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements will be subject to removal and disposal at the Contractor's expense. 
 
  



FAP 345 (US 20) 
Section 8R-1-RS-4 

Cook and Kane Counties 
Contract 60M46 

94 

RESTORATION OF WORK AREA.  Restoration of the traffic signal work area shall be incidental 
to the related pay item such as foundation, conduit, handhole, trench and backfill, etc., and no 
extra compensation shall be allowed.  All roadway surfaces such as shoulders, medians, 
sidewalks, pavement, etc. shall be replaced as shown in the plans or in kind.  All damage to 
mowed lawns shall be replaced with an approved sod, and all damage to unmowed fields shall 
be seeded. 
 
REMOVAL, DISPOSAL AND SALVAGE OF EXISTING TRAFFIC SIGNAL EQUIPMENT.  This 
item shall be incidental to this contract.  All material and equipment removed shall become the 
property of the Contractor and disposed of by the Contractor outside the State’s right-of-way.  
No additional compensation shall be provided to the Contractor for removal, disposal or salvage 
expense for the work in this contract. 
 
DETECTOR LOOP REPLACEMENT. This work shall consist of replacing existing detector 
loops which are destroyed during grinding, resurfacing, or patching operations. 
 
If damage to the detector loop is unavoidable, replacement of the existing detection system will 
be necessary.  This work shall be completed by an approved Electrical Contractor as directed 
by the Engineer. 
 
Replacement of the loops shall be accomplished in the following manner:  The Engineer shall 
mark the location of the replacement loops.  The Traffic Signal Maintenance and Operations 
Engineer shall be called to approve loop locations prior to the cutting of the pavement.  The 
Contractor may reuse the existing conduit (duct) located between the existing handhole and the 
pavement if it hasn’t been damaged.  All burrs shall be removed from the edges of the existing 
conduit which may cause damage to the new detector loop during installation.  If the existing 
conduit is damaged beyond repair, or if it cannot be located, or if additional conduits are 
required to provide one lead-in duct for each proposed loop; the Contractor shall be required to 
drill through the existing pavement into the appropriate handhole, and install 25 mm (1”) unit 
duct conduit.  This work and the required materials shall not be paid for separately but shall be 
included in the pay item Detector Loop Replacement.  Upon establishment of the duct, the loop 
may be cut, installed, sealed and spliced to the twisted-shielded controller cable in the 
handhole. 
 
Detector loop measurements shall include the saw-cut and the length of the loop lead-in leading 
to the edge of pavement.  Unit duct, splicing, trench and backfill, and drilling of pavement or 
handholes shall be incidental to detector loop quantities. 
 
All loops installed in new asphalt pavement shall be installed in the binder course and not in the 
surface course.  The edge of pavement or the curb shall be cut with a 6.3 mm (1/4”) deep x 100 
mm (4”) saw-cut to mark location of each loop lead-in. 
 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
have the proposed loop locations marked and contact the Traffic Signal Maintenance and 
Operations Engineer (847)705-4424 to inspect and approve the layout. 
 
Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic 
Signal Design Details.”  Saw-cuts from the loop to the edge of pavement shall be made 
perpendicular to the edge of pavement when possible in order to minimize the length of the 
saw-cut unless directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
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Each loop detector lead-in wire shall be labeled in the handhole using a Panduit 250W175C 
water proof tag or approved equal secured to each wire with nylon ties.  The lead-in wire, 
including all necessary connections for proper operation, from the edge of pavement to the 
handhole, shall be incidental to the price of the detector loop. 
 
Loop sealant shall be a two-component thixotropic chemically cured polyurethane either 
Chemque Q-Seal 295, Percol Elastic Cement A/C Grade or an approved equal.  The sealant 
shall be installed 3 mm (1/8”) below the pavement surface, if installed above the surface the 
overlap shall be removed immediately. 
 
Round loop(s) 1.8 m (six foot) diameter may be substituted for 1.8 m (six foot) by 1.8 m (six 
foot) square loop(s) and shall be paid for as 7.2 m (24 feet) of detector loop. 
 
Resistance to ground shall be a minimum of 100 megohms under any conditions of weather or 
moisture. 
 
Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design 
Details.” 
 
Drilling handholes, sawing the pavement, furnishing and installing unit-duct to the appropriate 
handhole, cable splicing to provide a fully operable detector loop, testing and all trench and 
backfill shall be included in this item. 
 
Detector loop replacement shall be measured along the sawed slot in the pavement containing 
the loop and lead-in, rather than the actual length of the wire in the slot.   
 
Basis of Payment.  Detector Loop Replacement shall be paid for at the contract unit price per 
foot (meter) of DETECTOR LOOP REPLACEMENT. 
 
MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.  This work shall 
consist of the removal of existing magnetic detectors, magnetic detector lead-in cable and 
magnetic detection amplifiers and related control equipment wiring, installation of detector lead-
in cable, detector loops, detector amplifiers and related equipment wiring.  The detector loop, 
cable, and amplifier shall be installed according to the applicable portions of the “Standard 
Specifications” and the applicable portions of the Special Provision for “Detector Loop 
Replacement.”  All drilling of handholes, furnishing and installing unit duct, cable splicing, trench 
and backfill, removal of equipment, and pulling cable from conduit shall be included in this item. 
 
Basis of Payment.  Magnetic Detector Removal and Detector Loop Installation shall be paid for 
at the contract unit price per foot (meter) for DETECTOR LOOP, TYPE I, per each for 
INDUCTIVE LOOP DETECTOR, and foot (meter) for ELECTRIC CABLE IN CONDUIT, LEAD-
IN, NO. 14  1 PAIR.   
 
 
ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) 
Effective:  August 1, 2007     Revised:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.  The special provision is not intended 
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or 
sodium formate.  The special provision shall not apply to the dry environment (humidity less 
than 60 percent) found inside buildings for residential or commercial occupancy.  The special 
provision shall also not apply to precast products or precast prestressed products. 
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Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate or 

Coarse Aggregate Blend 
ASTM C 1260 Expansion 

 

Fine Aggregate or 
Fine Aggregate Blend 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 
For Class PP-3 concrete the mixture options are not applicable, and any cement may be used 
with the specified finely divided minerals. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
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1) Class F Fly Ash.  For Class PV, BS, MS, DS, SC, and SI concrete and cement 
aggregate mixture II (CAM II), Class F fly ash shall replace 15 percent of the portland 
cement at a minimum replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PV, MS, SC, and SI Concrete, Class C fly ash with 
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent 
loss on ignition, shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on 
ignition is 2.0 percent or greater.  Class C fly ash with less than 18 percent calcium 
oxide content shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1.25:1. 
 
For Class PP-1, RR, BS, and DS concrete and CAM II, Class C fly ash with less than 
26.5 percent calcium oxide content shall replace 15 percent of the portland cement 
at a minimum replacement ratio of 1.5:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PV, BS, MS, SI, DS, and SC 
concrete, ground granulated blast-furnace slag shall replace 25 percent of the 
portland cement at a minimum replacement ratio of 1:1. 
 
For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace 
15 percent of the portland cement at a minimum replacement ratio of 1.5:1. 
 
For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent 
of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 
 

c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  For latex concrete, the ASTM C 1567 test shall be performed without the 
latex.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.   
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The ASTM C 1293 test shall be performed with Type I or II cement having a total equivalent 
alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The interior vertical wall of the 
ASTM C 1293 recommended container (pail) shall be half covered with a wick of absorbent 
material consisting of blotting paper.  If the testing laboratory desires to use an alternate 
container or wick of absorbent material, ASTM C 1293 test results with an alkali-reactive 
aggregate of known expansion characteristics shall be provided to the Engineer for review and 
approval.  If the expansion is less than 0.040 percent after one year, the aggregate will be 
assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid for two years, 
unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or 
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and 
Concrete Reference Laboratory (CCRL) and shall be approved by the Department.  The 
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete 
by CCRL and shall be approved by the Department. 
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
(BDE) 
Effective:  November 1, 2008     Revised:  November 1, 2010 
 
Replace the first paragraph of Article 107.22 of the Standard Specifications with the following: 
 

“All proposed borrow areas, including commercial borrow areas; use areas, including, but 
not limited to temporary access roads, detours, runarounds, plant sites, and staging and storage 
areas; and/or waste areas are to be designated by the Contractor to the Engineer and approved 
prior to their use.  Such areas outside the State of Illinois shall be evaluated, at no additional 
cost to the Department, according to the requirements of the state in which the area lies; and 
approval by the authority within that state having jurisdiction for such areas shall be forwarded 
to the Engineer.  Such areas within Illinois shall be evaluated as described herein. 
 

A location map delineating the proposed borrow area, use area, and/or waste area shall be 
submitted to the Engineer for approval along with an agreement from the property owner 
granting the Department permission to enter the property and conduct cultural and biological 
resource reconnaissance surveys of the site for archaeological resources, threatened or 
endangered species or their designated essential habitat, wetlands, prairies, and savannahs.  
The type of location map submitted shall be a topographic map, a plat map, or a 7.5 minute 
quadrangle map.  Submittals shall include the intended use of the site and provide sufficient 
detail for the Engineer to determine the extent of impacts to the site.  The Engineer will initiate 
cultural and biological resource reconnaissance surveys of the site, as necessary, at no cost to 
the Contractor.  The Engineer will advise the Contractor of the expected time required to 
complete all surveys.  If the proposed area is within 150 ft (45 m) of the highway right-of-way, a 
topographic map of the proposed site will be required as specified in Article 204.02.” 
 
CEMENT (BDE) 
Effective:  January 1, 2007      Revised:  April 1, 2011 
 
Revise Section 1001 of the Standard Specifications to read: 
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“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to AASHTO M 85, and shall meet the standard 
physical and chemical requirements.  The Contractor has the option to use any type of 
portland cement listed in AASHTO M 85 unless a specific cement is specified for a 
construction item.  Inorganic processing additions shall be limited to granulated blast-
furnace slag according to the chemical requirements of AASHTO M 302, Class C or F fly 
ash according to the chemical requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to AASHTO M 240 and shall meet the 
standard physical and chemical requirements.  The Contractor has the option to use 
portland-pozzolan cement unless a specific cement is specified for a construction item.  
Inorganic processing additions shall be limited to granulated blast-furnace slag 
according to the chemical requirements of AASHTO M 302, Class C or F fly ash 
according to the chemical requirements of AASHTO M 295, and cement kiln dust.  The 
pozzolan constituent for Type IP using Class F fly ash shall be a maximum of 25 percent 
of the weight (mass) of the portland-pozzolan cement.  The pozzolan constituent for 
Type IP using Class C fly ash shall be a maximum of 30 percent of the weight (mass) of 
the portland-pozzolan cement.  The pozzolan constituent for Type IP using microsilica or 
high-reactivity metakaolin shall be a maximum of ten percent.  The pozzolan constituent 
for Type IP using other materials shall have the approval of the Engineer. 
 
Portland-pozzolan cement may be used in concrete mixtures when the air temperature is 
below 40 ºF (4 ºC), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to AASHTO M 240 and shall meet 
the standard physical and chemical requirements.  The Contractor has the option to use 
portland blast-furnace slag cement unless a specific cement is specified for a 
construction item.  Inorganic processing additions shall be limited to granulated blast-
furnace slag according to the chemical requirements of AASHTO M 302, Class C or F fly 
ash according to the chemical requirements of AASHTO M 295, and cement kiln dust.  
The blast-furnace slag constituent for Type IS shall be a maximum of 35 percent of the 
weight (mass) of the portland blast-furnace slag cement. 
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Portland blast-furnace slag cement may be used in concrete mixtures when the air 
temperature is below 40 ºF (4 ºC), but the Engineer may request a trial batch of the 
concrete mixture to show the mix design strength requirement will be met. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified AASHTO T 131. 
(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 

3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified AASHTO T 106. 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to Illinois Modified 
AASHTO T 161, Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall meet the standard 
physical requirements for Type I cement according to AASHTO M 85, except the time of 
setting shall not apply.  The chemical requirements shall be determined according to 
AASHTO T 105 and shall be as follows:  minimum 38 percent aluminum oxide (Al2O3), 
maximum 42 percent calcium oxide (CaO), maximum 1 percent magnesium oxide 
(MgO), maximum 0.4 percent sulfur trioxide (SO3), maximum 1 percent loss on ignition, 
and maximum 3.5 percent insoluble residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
CERTIFICATION OF METAL FABRICATOR (BDE) 
Effective:  July 1, 2010 
 
Revise Article 106.08 of the Standard Specifications to read: 
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“ 106.08 Certification of Metal Fabricator.  All fabricators performing work on metal 
components of structures shall be certified under the appropriate category of the AISC Quality 
Certification Program as follows. 
 

(a) Fabricators of the main load carrying steel components of welded plate girder, box 
girder, truss, and arch structures shall be certified under Category MBr (Major Steel 
Bridges). 

 
(b) Fabricators of the main load carrying steel components of rolled beam structures, either 

simple span or continuous, and overhead sign structures shall be certified under 
Category SBr (Simple Steel Bridges). 

 
Fabricators of steel or other non-ferrous metal components of structures not certified under 

(a) or (b) above shall be certified under the program for Bridge and Highway Metal Component 
Manufacturers.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/otaq/retrofit/verif-list.htm), or verified by the 
California Air Resources Board (CARB) (http://www.arb.ca.gov/diesel/verde/verdev.htm); 
or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
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The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.   
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The daily monetary deduction will be $1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
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The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.   
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The goal has been included because the Department has determined that the work of this 
contract has subcontracting opportunities that may be suitable for performance by DBE 
companies.  This determination is based on an assessment of the type of work, the location of 
the work, and the availability of DBE companies to do a part of the work.  The assessment 
indicates that, in the absence of unlawful discrimination, and in an arena of fair and open 
competition, DBE companies can be expected to perform 15.00% of the work.  This percentage 
is set as the DBE participation goal for this contract.  Consequently, in addition to the other 
award criteria established for this contract, the Department will only award this contract to a 
bidder who makes a good faith effort to meet this goal of DBE participation in the performance 
of the work.  A bidder makes a good faith effort for award consideration if either of the following 
is done in accordance with the procedures set forth in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal; or 

(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 

 
(1) The names and addresses of DBE firms that will participate in the contract; 
(2) A description, including pay item numbers, of the work each DBE will perform; 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.   
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If partial pay items are to be performed by the DBE, indicate the portion of each item, 
a unit price where appropriate and the subcontract price amount; 

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 
and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 
companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

(6) If the contract goal is not met, evidence of good faith efforts. 
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document the good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 
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(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 
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(c) The bidder may request administrative reconsideration of a determination adverse to the 
bidder within the five working days after receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for reconsideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the following: 
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(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission it receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) The Contractor must notify and obtain written approval from the Department’s Bureau of 

Small Business Enterprises prior to replacing a DBE or making any change in the 
participation of a DBE.  Approval for replacement will be granted only if it is 
demonstrated that the DBE is unable or unwilling to perform.  The Contractor must make 
every good faith effort to find another certified DBE subcontractor to substitute for the 
original DBE.  The good faith efforts shall be directed at finding another DBE to perform 
at least the same amount of work under the contract as the original DBE, to the extent 
needed to meet the contract goal. 

 
(c) Any deviation from the DBE condition-of-award or contract specifications must be 

approved, in writing, by the Department.  The Contractor shall notify affected DBEs in 
writing of any changes in the scope of work which result in a reduction in the dollar 
amount condition-of-award to the contract. 
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(d) In addition to the above requirements for reductions in the condition of award, additional 
requirements apply to the two cases of Contractor-initiated work substitution proposals.  
Where the contract allows alternate work methods which serve to delete or create 
underruns in condition of award DBE work, and the Contractor selects that alternate 
method or, where the Contractor proposes a substitute work method or material that 
serves to diminish or delete work committed to a DBE and replace it with other work, 
then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonably competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) Where the revision includes work committed to a new DBE subcontractor, not previously 

involved in the project, then a Request for Approval of Subcontractor, Department form 
BC 260A, must be signed and submitted. 

 
(f) If the commitment of work is in the form of additional tasks assigned to an existing 

subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to 
the change. 

 
(g) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  The Contractor 
shall notify the Bureau of Small Business Enterprises of any termination for reasons 
other than convenience, and shall obtain approval for inclusion of the substitute DBE in 
the Utilization Plan.  If good faith efforts following a termination of a DBE for cause are 
not successful, the Contractor shall contact the Bureau of Small Business Enterprises 
and provide a full accounting of the efforts undertaken to obtain substitute DBE 
participation.  The Bureau of Small Business Enterprises will evaluate the good faith 
efforts in light of all circumstances surrounding the performance status of the contract, 
and determine whether the contract goal should be amended. 

 
(h) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefore to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Regional Engineer.   
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If full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (j) of this 
part. 

 
(i) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(j) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
ENGINEER’S FIELD OFFICE TYPE A (BDE) 
Effective:  April 1, 2007      Revised:  January 1, 2011 
 
Revise Article 670.02 of the Standard Specifications to read: 
 

“ 670.02 Engineer's Field Office Type A.  Type A field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m).  The office shall be provided 
with sufficient heat, natural and artificial light, and air conditioning. 

 
The office shall have an electronic security system that will respond to any breach of exterior 

doors and windows.  Doors and windows shall be equipped with locks.  Doors shall also be 
equipped with dead bolt locks or other secondary locking device. 

 
Windows shall be equipped with exterior screens to allow adequate ventilation.  All windows 

shall be equipped with interior shades, curtains, or blinds.  Adequate all-weather parking space 
shall be available to accommodate a minimum of ten vehicles. 

 
Suitable on-site sanitary facilities meeting Federal, State, and local health department 

requirements shall be provided, maintained clean and in good working condition, and shall be 
stocked with lavatory and sanitary supplies at all times. 

 
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 

integral part of the office where available.   
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Solid waste disposal consisting of two waste baskets and an outside trash container of 
sufficient size to accommodate a weekly provided pick-up service. 

 
In addition, the following furniture and equipment shall be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five 

non-folding chairs with upholstered seats and backs. 
 
(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment 

of 23 to 30 in. (585 to 750 mm). 
 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
 
(e) One 6 ft (1.8 m) folding table with six folding chairs. 
 
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed in such a manner as to prevent entry by force.  The cabinet assembly shall 
be permanently attached to a structural element of the field office in a manner to prevent 
theft of the entire cabinet. 

 
(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit. 
 
(h) One electric desk type tape printing calculator. 
 
(i) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

 
(2) Telephone Lines.  Three separate telephone lines. 

 
(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray capable of storing 30 sheets of paper.  Letter size 
and 11 x 17 in. (280 x 432 mm) paper shall be provided. 

 
(k) One plain paper fax machine with paper. 
 
(l) Two telephones, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 
(m) One electric water cooler dispenser. 
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(n) One first-aid cabinet fully equipped. 
 
(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity. 
 
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity. 
 
(q) One electric paper shredder. 
 
(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of 

project length.” 
 
Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 
“This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance and 
monthly local telephone bills that, when combined, exceed $150.” 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
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The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) 
Effective:  April 1, 2009 
 
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read: 
 

“ The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer.” 

 
Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, or other traffic control devices required by the Engineer over and 
above those specified will be paid for according to Article 109.04.  All flaggers required 
at side roads and entrances remaining open to traffic including those that are shown on 
the Highway Standards and/or additional barricades required by the Engineer to close 
side roads and entrances will be paid for according to Article 109.04.” 

 
FRICTION AGGREGATE (BDE) 
Effective:  January 1, 2011 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“(4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 
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a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 
limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 
metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 

 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-25.0, IL-19.0, 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-12.5,IL-9.5, 
or IL-9.5L 
 
SMA  
Ndesign 50 Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 



FAP 345 (US 20) 
Section 8R-1-RS-4 

Cook and Kane Counties 
Contract 60M46 

117 

Use Mixture Aggregates Allowed 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 5/ 
Crushed Steel Slag4/ 5/ 
Crushed Concrete3/ 
 
Other Combinations Allowed: 
Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D aggregate 
other than Dolomite 

75% Limestone Crushed Slag (ACBF)5/ or 
Crushed Sandstone 

HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
Crushed Concrete3/ 
 
No Limestone. 
Other Combinations Allowed: 
Up to... With... 

50% Dolomite2/ Any Mixture E aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

75% Crushed 
Gravel or 
Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed Stone, 
Crushed Slag (ACBF)5/, or 
Crushed Steel Slag5/ 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
No Limestone. 
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  Other Combinations Allowed:  
Up to... With... 

50% Crushed 
Gravel, Crushed 
Concrete3/, or 
Dolomite2/ 

Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When either slag is used, the blend percentages listed shall be by volume.” 

 
 
HOT-MIX ASPHALT – ANTI-STRIPPING ADDITIVE (BDE) 
Effective:  November 1, 2009 
 
Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to 
read: 
 

“(c) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine 
if an additive is needed in the mix to prevent stripping.  The determination will be made 
on the basis of tests performed according to Illinois Modified AASHTO T 283.  To be 
considered acceptable by the Department as a mixture not susceptible to stripping, the 
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater 
than 0.85 for 6 in. (150 mm) specimens.  Mixtures, either with or without an additive, with 
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.  
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall 
not be lower than the original conditioned tensile strength determined for the same 
mixture without the anti-strip additive. 
 
If it is determined that an additive is required, the additive may be hydrated lime, slaked 
quicklime, or a liquid additive, at the Contractor's option.” 

 
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 2 in. (50 mm), from each pavement edge.  (i.e. for a 4 in. 
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in. 
(100 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 
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a. Confined Edge.  Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 
an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 

“Mixture Composition Parameter Individual Test 
(includes confined edges)

Unconfined Edge 
Joint Density 

Minimum 
IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
HOT-MIX ASPHALT – DROP-OFFS (BDE) 
Effective:  January 1, 2010 
 
Revise the third paragraph of Article 701.07 of the Standard Specifications to read: 
 

“ At locations where construction operations result in a differential in elevation exceeding 3 in. 
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of 
the pavement and the earth or aggregate shoulders, Type I or II barricades or vertical panels 
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or 
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than 
45 mph.” 
 
 
IMPACT ATTENUATORS, TEMPORARY (BDE) 
Effective:  November 1, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing 
temporary impact attenuators of the category and test level specified. 
 
Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 
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Item Article/Section 
(a)  Fine Aggregate (Note 1) 003.01 
(b)  Steel Posts, Structural Shapes, and Plates 1006.04 
(c)  Rail Elements, End Section Plates, and Splice Plates 1006.25 
(d)  Bolts, Nuts, Washers and Hardware 1006.25 
(e)  Hollow Structural Tubing 1006.27(b) 
(f)   Wood Posts and Wood Blockouts  1007.01, 1007.02, 1007.06 
(g)  Preservative Treatment 1007.12 
(h)  Packaged Rapid Hardening Mortar  1018.01 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 
 

CONSTRUCTION REQUIREMENTS 
General.  Impact Attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage. 
 
Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
When water filled attenuators are used between November 1 and April 15, they shall contain 
anti-freeze according to the manufacturer’s recommendations. 
 
Markings.  Sand module impact attenuators shall be striped with alternating reflectorized 
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential 
stripes.  There shall be at least two of each stripe on each module. 
 
Other types of impact attenuators shall have a terminal marker applied to their nose and 
reflectors along their sides. 
 
Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the 
Contractor until removal is directed by the Engineer. 
 
Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed, 
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same 
as those for a new installation. 
 
Removal.  When the Engineer determines the temporary impact attenuators are no longer 
required, the installation shall be dismantled with all hardware becoming the property of the 
Contractor. 
 
Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present, 
shall be disposed of/recycled according to local ordinances. 
 
When impact attenuators have been anchored to the pavement, the anchor holes shall be 
repaired with rapid set mortar.   
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Only enough water to permit placement and consolidation by rodding shall be used and the 
material shall be struck-off flush. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS, 
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS, 
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE 
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test 
level specified. 
 
Relocation of the devices will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE 
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test 
level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009     Revised:  April 1, 2011 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each Day of Overrun in Contract Time 
Original Contract Amount Daily Charges 

From More Than To and Including Calendar Day Work Day 
$              0 $   100,000 $    475 $    675 

100,000 500,000 750 1,050 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,275 1,725 
3,000,000 6,000,000 1,425 2,000 
6,000,000 12,000,000 2,300 3,450 

12,000,000 And over 5,800 8,125” 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008    Revised:  April 1, 2009 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
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“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
Insert Diameter Proof Load 

5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.  Except for failure to participate in a 
required jobsite inspection of the project prior to initiating earthmoving operations which 
will be based on the total acreage of planned disturbance at the following multipliers: <5 
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.  For those deficiencies where 
corrective action was not an option, the monetary deduction will be immediate and will 
be valued at one calendar day multiplied by a Gravity Adjustment Factor. 
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Table A 

Deficiency Deduction Gravity Adjustment Factors 
Types of Violations Soil Disturbed and Not Permanently Stabilized 

At Time of Violation  
 < 5 

Acres 
5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly Maintain BMP 0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 
Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage Chemicals, 
Concrete Washouts or Residuals, Litter or 
other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment 
Maintenance, Fueling or Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update Written or 
Graphic Plans Required by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other Provisions of the 
NPDES Permit 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 

 
 
PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000 Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
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This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
POST MOUNTING OF SIGNS (BDE) 
Effective:  January 1, 2011 
 
Revise the second paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ Post mounted signs shall be a breakaway design.  The sign shall be within five degrees of 
vertical.  Two posts shall be used for signs greater than 16 sq ft (1.5 sq m) in area or where the 
height between the sign and the ground exceeds 7 ft (2.1 m).” 
 
 
RAISED REFLECTIVE PAVEMENT MARKERS (BDE) 
Effective:  November 1, 2009      Revised:  April 1, 2010 
 
Revise the first sentence of the second paragraph of Article 781.03(a) of the Standard 
Specifications to read: 
 

“ The pavement shall be cut to match the bottom contour of the marker using a concrete 
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.” 
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SELECTION OF LABOR (BDE) 
Effective:  July 2, 2010 
 
Revise Section I of Check Sheet #5 of the Recurring Special Provisions to read: 
 
“I. SELECTION OF LABOR 
 

The Contractor shall comply with all Illinois statutes pertaining to the selection of labor. 
 

EMPLOYMENT OF ILLINOIS WORKERS DURING PERIODS OF EXCESSIVE 
UNEMPLOYMENT 

 
Whenever there is a period of excessive unemployment in Illinois, which is defined herein as 

any month immediately following two consecutive calendar months during which the level of 
unemployment in the State of Illinois has exceeded five percent as measured by the United 
States Bureau of Labor Statistics in its monthly publication of employment and unemployment 
figures, the Contractor shall employ at least 90 percent Illinois laborers.  "Illinois laborer" means 
any person who has resided in Illinois for at least 30 days and intends to become or remain an 
Illinois resident. 
 

Other laborers may be used when Illinois laborers as defined herein are not available, or are 
incapable of performing the particular type of work involved, if so certified by the Contractor and 
approved by the Engineer.  The Contractor may place no more than three of his/her regularly 
employed non-resident executive and technical experts, who do not qualify as Illinois laborers, 
to do work encompassed by this contract during period of excessive unemployment. 
 

This provision applies to all labor, whether skilled, semi-skilled, or unskilled, whether 
manual or non-manual.” 

 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
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TRAFFIC CONTROL SURVEILLANCE (BDE) 
Effective:  January 1, 2011 
 
Revise the first sentence of the first paragraph of Article 701.10 of the Standard Specifications 
to read: 
 

“ When open holes, broken pavement, trenches over 3 in. (75 mm) deep and 4 in. (100 mm) 
wide or other hazards are present within 8 ft (2.4 m) of the edge of an open lane, the Contractor 
shall furnish traffic control surveillance during all hours when the Contractor is not engaged in 
construction operations.” 
 
 
TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) 
Effective:  January 1, 2010 
 
Revise Article 701.03(k) of the Standard Specifications to read: 
 

“ (k) Truck Mounted/Trailer Mounted Attenuators  ........................................................ 1106.02” 
 
Revise Article 701.15(h) of the Standard Specifications to read: 
 

“ (h) Truck Mounted/Trailer Mounted Attenuators (TMA).  TMA units shall have a roll ahead 
distance in the event of an impact.  The TMA shall be between 100 and 200 ft (30 and 
60 m) behind the vehicle ahead or the workers.  This distance may be extended by the 
Engineer. 
 
TMA host vehicles shall have the parking brake engaged when stationary. 
 
The driver and passengers of the TMA host vehicle should exit the vehicle if the TMA is 
to remain stationary for 15 minutes or more in duration.” 

 
Revise Article 1106.02(g) of the Standard Specifications to read: 
 

“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be a NCHRP 350 
approved unit for Test Level 3.  Test Level 2 may be used as directed by the Engineer 
for normal posted speeds less than or equal to 45 mph.” 

 
UTILITY COORDINATION AND CONFLICTS (BDE) 
Effective:  April 1, 2011 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 

 
The Contractor shall cooperate with the owners of utilities in their removal and 

rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 
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The Contractor shall coordinate with any planned utility adjustment or new installation and 
the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 

 
Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
 

“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 

 
Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
 

“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 

 
(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
 
(1) Utilities crossing excavations for structures that are normally made by trenching such 

as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
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It is understood and agreed that the Contractor has considered in the bid all of the 
permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.  It is further understood the actual location of the utilities may be located anywhere 
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary 
measures by the Contractor to protect those utilities. 

 
No additional compensation will be allowed for any delays, inconveniences, or damages 

sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 

 
107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 

consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 

 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 

representative or by the Contractor as a contract item.  Generally, arrangements for adjusting 
known utilities will be made by the Department prior to project construction; however, utilities will 
not necessarily be adjusted in advance of project construction and, in some cases, utilities will 
not be removed from the proposed construction limits as described in Article 107.37.  When 
utility adjustments must be performed in conjunction with construction, the utility adjustment 
work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 

 
The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 

48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 

 
For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
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Utility Service Color 
Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 
Gas Distribution and Transmission High Visibility Safety Yellow 
Oil Distribution and Transmission High Visibility Safety Yellow 
Telephone and Telegraph System Safety Alert Orange 

Community Antenna Television Systems Safety Alert Orange 
Water Systems Safety Precaution Blue 
Sewer Systems Safety Green 

Non-Potable Water and Slurry Lines Safety Purple 
Temporary Survey Safety Pink 

Proposed Excavation Safety White 
(Black when snow is on the ground) 

 
The State-Wide One Call Notification System will provide for horizontal locations of utilities.  

When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 

 
In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.  No work shall be 
undertaken around fire hydrants until provisions for continued service have been approved by 
the local fire authority. 

 
107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 

an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 

 
  



FAP 345 (US 20) 
Section 8R-1-RS-4 

Cook and Kane Counties 
Contract 60M46 

130 

When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 
interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
 
(1) Located underground and (a) not shown in any way in any location on the contract 

documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
 

(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
 
(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 

damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
 

(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work will be paid for according to 
Article 109.04(b)(4).  The length of time paid for will be the time between start of 
delay and eight hours working time from start of shift being worked. 
 
For delays exceeding the initial shift, excluding Saturdays, Sundays, and holidays, 
Contractor-owned equipment idled by the delay which cannot be used on other work 
and remaining at the work site, will be paid at one-half the rate permitted in 
Article 109.04(b)(4) using a maximum eight hours per day for computation purposes.   
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Equipment rented from an independent source will be paid at rates being paid by the 
Contractor plus move-in move-out costs, but the total amount paid will not exceed 
three weeks rental. 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.  Rental equipment may be paid 
for longer than three weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job 
is the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
 

(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 

 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006     Revised:  April 1, 2009 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and pavement preservation type surface treatments.  The adjustments 
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing. 
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The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
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Where: SCA = steel cost adjustment, in dollars 
 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , by and 
between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract 
60M46 (hereinafter, the “Project”). 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2003-13.  It is 
mutually understood and agreed that the terms and conditions of this PLA are intended 
to promote the public interest in obtaining timely and economical completion of the 
Project by encouraging productive and efficient construction operations; by establishing 
a spirit of harmony and cooperation among the parties; and by providing for peaceful 
and prompt settlement of any and all labor grievances or jurisdictional disputes of any 
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution 
of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  

 
1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.   
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For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.5. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.6. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.7. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 

 
1.8. In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 
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ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 
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ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   

 
3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Thomas F. Gibbons, 
Robert Perkovich, Byron Yaffee, and Glenn A. Zipp.  In the event that the Unions and 
Prime Contractor are not able to agree on a full slate of three Permanent Arbitrators, the 
Department, after consultation with the Unions and Prime Contractor, shall designate 
such additional Permanent Arbitrators as may be necessary to establish the full slate.  A 
single Permanent Arbitrator shall be selected from the slate of three on a rotating basis 
to adjudicate each arbitrable matter as it arises.  In the event a Permanent Arbitrator is 
not available to adjudicate a particular matter in the order of rotation, the arbitration 
assignment shall pass to the next available Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.  If proposed work schedule 
changes cannot be mutually agreed upon between the parties, the hours fixed at the 
time of the pre-job meeting shall prevail.  
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4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 

 
5.2 Grievances shall be settled according to the following procedure: 

 
5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 

and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 
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5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 
job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 

 
5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 

 
5.3 Any failure of a party to comply fully with such final and binding decision of the 

Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 

 
(b) The International Representatives of the disputing Union shall meet or confer and 

attempt to resolve said dispute.  This meeting shall take place within two (2) 
business days.  Business days are defined as Monday through Friday excluding 
contract holidays. 

 
(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 

Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
the Arbitrator within three (3) business days.   
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Business days are defined as Monday through Friday excluding contract 
holidays.  An Arbitrator will be selected based on availability from the slate of 
permanent Arbitrators.  The Arbitrator’s bench decision will be given the day of 
the hearing and will be final and legally binding on this project only.  The 
Arbitrator’s bench decision will be implemented without delay.  The cost of 
Arbitration will be shared equally by the disputing parties.  Any party to the 
dispute can require that a “long form” written decision be provided from the 
Arbitrator, however the cost of the “long form” written decision will be the 
responsibility of the party making the request. 
 
Notes: 

 
• A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
 
• If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

 
• Time limits at any step can be extended if all parties to the jurisdictional 

dispute mutually agree in writing. 
 
• All parties to a jurisdictional dispute can mutually agree to waive the time 

limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 

 
(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.  If the craft relying 
on the decision of record demonstrates that it has performed the work in 
dispute in the locality of the job, then the Arbitrator shall apply the 
decision of record in rendering his decision.   
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If the Arbitrator finds that a craft has improperly obtained the prevailing 
practice in the locality through raiding, the undercutting of wagers or by 
the use of vertical agreements, the Arbitrator shall rely on the decision of 
record rather than the prevailing practice in the locality. 

 
(4) If no decision of record is applicable, the Arbitrator shall then consider the 

established trade practice in the industry and prevailing practice in the 
locality; and  

 
(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decisions of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 

 
6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.   
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Hand billing at the Project site during the designated lunch period and before 
commencement or following conclusion of the established standard workday shall not, in 
itself, be deemed an activity that interferes with the routine and timely prosecution of 
work on the Project. 

 
7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 

undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     

 
7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; 
such notice shall be by the most expeditious means possible.  The initiating 
party may also furnish such additional factual information as may be reasonably 
necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 

 
7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.   
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7.6.D A failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 

The sole issue at the hearing shall be whether a violation of this Article has, in fact, occurred.  
An Award shall be issued in writing within three (3) hours after the close of the hearing, and may 
be issued without a written opinion.  If any party desires a written opinion, one shall be issued 
within fifteen (15) days, but its issuance shall not delay compliance with, or enforcement of, the 
Award.  The Permanent Arbitrator may order cessation of the violation of this Article, and such 
Award shall be served on all parties by hand or registered mail upon issuance. 

 
7.6.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 

 
8.3  This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 
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8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 
to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Execution Page 
 
 
 

Illinois Department of Transportation 
 
 
     ______ 
Christine M. Reed, P.E., Director of Highways 
 
 
_____________________________________ 
Matthew R. Hughes, Acting Director - Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Gary Hannig, Secretary    (Date) 
 
 

Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the 
local unions listed below:  

 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
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** RETURN WITH BID ** 
 

Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract 60M46], this Letter of Assent hereby confirms that the undersigned Prime Contractor 
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor 
Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
      
 ____________________________________ 
       (Company) 
 
 
 

 
** RETURN WITH BID ** 

 
 
 

 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                     COOK & KANE COUNTIES  
                                       EFFECTIVE MAY 2011

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Cook County Prevailing Wage for May 2011 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   35.200 35.700 1.5   1.5 2.0 10.63 8.570 0.000 0.450  
ASBESTOS ABT-MEC        BLD   32.290  0.000 1.5   1.5 2.0 10.82 10.66 0.000 0.620  
BOILERMAKER             BLD   43.020 46.890 2.0   2.0 2.0 6.720 9.890 0.000 0.350  
BRICK MASON             BLD   39.030 42.930 1.5   1.5 2.0 8.800 10.67 0.000 0.740  
CARPENTER               ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
CEMENT MASON            ALL   41.850 43.850 2.0   1.5 2.0 9.850 10.06 0.000 0.220  
CERAMIC TILE FNSHER     BLD   33.600  0.000 2.0   1.5 2.0 6.950 8.020 0.000 0.540  
COMM. ELECT.            BLD   36.440 38.940 1.5   1.5 2.0 8.420 8.910 0.000 0.700  
ELECTRIC PWR EQMT OP    ALL   40.850 46.430 1.5   1.5 2.0 10.27 12.98 0.000 0.310  
ELECTRIC PWR GRNDMAN    ALL   31.860 46.430 1.5   1.5 2.0 8.010 10.13 0.000 0.240  
ELECTRIC PWR LINEMAN    ALL   40.850 46.430 1.5   1.5 2.0 10.27 12.98 0.000 0.310  
ELECTRICIAN             ALL   40.400 43.000 1.5   1.5 2.0 13.83 7.420 0.000 0.750  
ELEVATOR CONSTRUCTOR    BLD   47.410 53.340 2.0   2.0 2.0 10.53 10.71 2.840 0.000  
FENCE ERECTOR           ALL   32.660 34.660 1.5   1.5 2.0 10.67 10.00 0.000 0.500  
GLAZIER                 BLD   38.000 39.500 1.5   2.0 2.0 10.19 13.64 0.000 0.790  
HT/FROST INSULATOR      BLD   43.050 45.550 1.5   1.5 2.0 10.82 11.86 0.000 0.620  
IRON WORKER             ALL   40.750 42.750 2.0   2.0 2.0 12.45 17.09 0.000 0.300  
LABORER                 ALL   35.200 35.950 1.5   1.5 2.0 10.63 8.570 0.000 0.450  
LATHER                  ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
MACHINIST               BLD   43.160 45.160 1.5   1.5 2.0 7.640 8.700 0.000 0.000  
MARBLE FINISHERS        ALL   29.100  0.000 1.5   1.5 2.0 8.800 10.67 0.000 0.740  
MARBLE MASON            BLD   39.030 42.930 1.5   1.5 2.0 8.800 10.67 0.000 0.740  
MATERIAL TESTER I       ALL   25.200  0.000 1.5   1.5 2.0 10.63 8.570 0.000 0.450  
MATERIALS TESTER II     ALL   30.200  0.000 1.5   1.5 2.0 10.63 8.570 0.000 0.450  
MILLWRIGHT              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
OPERATING ENGINEER      BLD 1 45.100 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 2 43.800 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 3 41.250 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 4 39.500 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 5 48.850 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 6 46.100 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 7 48.100 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      FLT 1 51.300 51.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      FLT 2 49.800 51.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      FLT 3 44.350 51.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      FLT 4 36.850 51.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 1 43.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 2 42.750 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 3 40.700 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 4 39.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 5 38.100 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 6 46.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 7 44.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
ORNAMNTL IRON WORKER    ALL   40.200 42.450 2.0   2.0 2.0 10.67 14.81 0.000 0.500  
PAINTER                 ALL   38.000 42.750 1.5   1.5 1.5 9.750 11.10 0.000 0.770  
PAINTER SIGNS           BLD   32.770 36.800 1.5   1.5 1.5 2.600 2.620 0.000 0.000  
PILEDRIVER              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.790 0.000 0.490  
PIPEFITTER              BLD   43.150 46.150 1.5   1.5 2.0 8.460 13.85 0.000 1.770  
PLASTERER               BLD   39.250 41.610 1.5   1.5 2.0 10.60 10.69 0.000 0.550  
PLUMBER                 BLD   44.000 46.000 1.5   1.5 2.0 9.860 7.090 0.000 1.030  
ROOFER                  BLD   37.650 40.650 1.5   1.5 2.0 7.750 6.570 0.000 0.430  
SHEETMETAL WORKER       BLD   40.460 43.700 1.5   1.5 2.0 9.830 16.25 0.000 0.630  
SIGN HANGER             BLD   28.960 29.810 1.5   1.5 2.0 4.700 2.880 0.000 0.000  
SPRINKLER FITTER        BLD   49.200 51.200 1.5   1.5 2.0 8.500 8.050 0.000 0.450  
STEEL ERECTOR           ALL   40.750 42.750 2.0   2.0 2.0 10.95 15.99 0.000 0.300  
STONE MASON             BLD   39.030 42.930 1.5   1.5 2.0 8.800 10.67 0.000 0.740  
TERRAZZO FINISHER       BLD   35.150  0.000 1.5   1.5 2.0 6.950 10.57 0.000 0.430  
TERRAZZO MASON          BLD   39.010 42.010 1.5   1.5 2.0 6.950 11.91 0.000 0.510  



TILE MASON              BLD   40.490 44.490 2.0   1.5 2.0 6.950 9.730 0.000 0.610  
TRAFFIC SAFETY WRKR     HWY   28.250 29.850 1.5   1.5 2.0 4.896 4.175 0.000 0.000  
TRUCK DRIVER         E  ALL 1 30.700 31.350 1.5   1.5 2.0 6.750 5.450 0.000 0.150  
TRUCK DRIVER         E  ALL 2 30.950 31.350 1.5   1.5 2.0 6.750 5.450 0.000 0.150  
TRUCK DRIVER         E  ALL 3 31.150 31.350 1.5   1.5 2.0 6.750 5.450 0.000 0.150  
TRUCK DRIVER         E  ALL 4 31.350 31.350 1.5   1.5 2.0 6.750 5.450 0.000 0.150  
TRUCK DRIVER         W  ALL 1 32.550 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TRUCK DRIVER         W  ALL 2 32.700 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TRUCK DRIVER         W  ALL 3 32.900 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TRUCK DRIVER         W  ALL 4 33.100 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.000  
TUCKPOINTER             BLD   39.200 40.200 1.5   1.5 2.0 7.830 10.25 0.000 0.770  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
COOK COUNTY 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 
check with IDOL. 
 
TRUCK DRIVERS (WEST) - That part of the county West of Barrington 
Road. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes,  ducts, and boilers, where the mechanical 
systems are to remain. 
 
CERAMIC TILE FINISHER 
 



The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 
tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATIONS ELECTRICIAN 
 
Installation, operation, inspection, maintenance, repair and service 
of radio, television, recording, voice sound vision production and 
reproduction, telephone and telephone interconnect, facsimile, data 
apparatus, coaxial, fibre optic and wireless equipment, appliances and 
systems used for the transmission and reception of signals of any 
nature, business, domestic, commercial, education, entertainment, and 
residential purposes, including but not limited to, communication and 
telephone, electronic and sound equipment, fibre optic and data 
communication systems, and the performance of any task directly 
related to such installation or service whether at new or existing 
sites, such tasks to include the placing of wire and cable and 
electrical power conduit or other raceway work within the equipment 
room and pulling wire and/or cable through conduit and the 
installation of any incidental conduit, such that the employees 
covered hereby can complete any job in full. 
 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installation of material and such other work as may 
be required in helping a Marble Setter in the handling of all 
material in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 



granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
exteriors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 
and exterior which are installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 
 
OPERATING ENGINEER - BUILDING 
 
Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with 
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); 
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; 
Combination Back Hoe Front End-loader Machine; Compressor and Throttle 
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete 
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete 
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; 
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, 
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Crusher, 
Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and 
Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels 
or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside 
type rack and pinion and similar machines; Hoists, One, Two and Three 
Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom 
Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor 
Patrol; Lubrication Technician; Manipulators; Pile Drivers and Skid 
Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump 
Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; 
Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor 
Drawn; Slip-Form Paver; Straddle Buggies; Tournapull; Tractor with 
Boom and Side Boom; Trenching Machines. 
 
Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, 
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Rock Drill (Self-Propelled); Rock Drill 
(Truck Mounted); Rollers, All; Steam Generators; Tractors, All; 
Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame. 
 
Class 3. Air Compressor; Combination Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators; Hydraulic 
Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" 
(1 to 3 not to exceed a total of 300 ft.); Low Boys; Pumps, Well 
Points; Welding Machines (2 through 5); Winches, 4 Small Electric 
Drill Winches; Bobcats (up to and including ¾ cu yd.) . 
 
Class 4. Bobcats and/or other Skid Steer Loaders (other than bobcats 
up to and including ¾ cu yd.); Oilers; and Brick Forklift. 
 
Class 5. Assistant Craft Foreman. 
 
Class 6. Gradall. 



 
Class 7. Mechanics. 
 
 
OPERATING ENGINEERS - HIGHWAY CONSTRUCTION 
 
Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt 
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar 
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast 
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix 
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe 
Bucket or over or with attachments); Concrete Breaker (Truck 
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete 
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower 
Cranes of all types: Creter Crane: Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dowell Machine with Air 
Compressor; Dredges; Formless Curb and Gutter Machine; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; 
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with 
shear attachments; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes 
Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Soil 
Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with Boom; Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground 
Boring and/or Mining Machines under 5 ft. in diameter; Wheel 
Excavator; Widener (APSCO). 
 
Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging 
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All 
Locomotives, Dinky; Off-Road Hauling Units (including articulating)/2 
ton capacity or more; Non Self-Loading Ejection Dump; Pump Cretes: 
Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, 
Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; 
Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - 
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of 
Size): Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 
Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; 
Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep 
Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, 
Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed 
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with 
"A" Frame; Work Boats; Tamper-Form-Motor Driven. 
 



Class 4. Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 
Power Unit (Pile Driving, Extracting, or Drilling); Hydro- Blaster; 
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed 
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines 
(2 through 5); Winches, 4 Small Electric Drill Winches. 
 
Class 5. Bobcats (all); Brick Forklifts; Oilers. 
 
Class 6. Field Mechanics and Field Welders 
 
Class 7. Gradall and machines of like nature. 
 
OPERATING ENGINEER - FLOATING 
 
Class 1.  Craft Foreman; Diver/Wet Tender; and Engineer (hydraulic 
dredge). 
 
Class 2.  Crane/Backhoe Operator; 70 Ton or over Tug Operator; 
Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman 
(Hydraulic Dredge); Diver Tender; Friction and Lattice Boom Cranes. 
 
Class 3.  Deck Equipment Operator, Machineryman; Maintenance of Crane 
(over 50 ton capacity); Tug/Launch Operator; Loader/Dozer and like 
equipment on Barge; and Deck Machinery, etc. 
 
Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment 
Units or More); Off Road Trucks (2 ton capacity or more); Deck Hand, 
Tug Engineer, Crane Maintenance 50 Ton Capacity and Under or Backhoe 
Weighing 115,000 pounds or less; and Assistant Tug Operator. 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
TRAFFIC SAFETY 
 
Work associated with barricades, horses and drums used to reduce lane 
usage on  highway work, the installation and removal of temporary lane 
markings, and the installation and removal of  temporary road signs. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST 
 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors  and Welding Machines, 
including those pulled by cars, pick-up trucks and tractors; 
Ambulances; Batch Gate  Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; 
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; 
Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters Unskilled 
dumpman; and Truck Drivers hauling  warning lights, barricades, and 
portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump Turnapulls or 
Turnatrailers when pulling other than self-loading equipment or 



similar  equipment under 16 cubic yards; Mixer Trucks under 7 yards; 
Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump Turnatrailers or 
turnapulls when pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and  Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3  axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories;  Foreman; Master Mechanic; 
Self-loading equipment like P.B. and trucks with scoops on the front. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions  which are 
available.  If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, 
the Department shall undertake a special determination, such special 
determination being then  deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed,  please contact IDOL at 217-782-1710 for wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing 
classification  of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is covered  by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of  size of truck driven) is 
covered by the classifications of truck driver. 
 
  



Kane County Prevailing Wage for May 2011 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   35.200 35.700 1.5   1.5 2.0 10.63 8.570 0.000 0.450  
ASBESTOS ABT-MEC        BLD   32.290  0.000 1.5   1.5 2.0 10.82 10.66 0.000 0.620  
BOILERMAKER             BLD   43.020 46.890 2.0   2.0 2.0 6.720 9.890 0.000 0.350  
BRICK MASON             BLD   39.030 42.930 1.5   1.5 2.0 8.800 10.67 0.000 0.740  
CARPENTER               ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
CEMENT MASON            ALL   41.550 43.550 2.0   1.5 2.0 7.900 10.81 0.000 0.150  
CERAMIC TILE FNSHER     BLD   33.600  0.000 2.0   1.5 2.0 6.950 8.020 0.000 0.540  
COMMUNICATION TECH   N  BLD   29.960 31.760 1.5   1.5 2.0 5.842 6.290 0.000 0.375  
COMMUNICATION TECH   S  BLD   35.280 37.380 1.5   1.5 2.0 9.980 9.170 0.000 1.060  
ELECTRIC PWR EQMT OP    ALL   34.240 45.510 1.5   1.5 2.0 5.000 10.62 0.000 0.260  
ELECTRIC PWR GRNDMAN    ALL   26.480 45.510 1.5   1.5 2.0 5.000 8.200 0.000 0.200  
ELECTRIC PWR LINEMAN    ALL   41.000 45.510 1.5   1.5 2.0 5.000 12.71 0.000 0.310  
ELECTRIC PWR TRK DRV    ALL   27.420 45.510 1.5   1.5 2.0 5.000 8.500 0.000 0.210  
ELECTRICIAN          N  ALL   42.920 47.210 1.5   1.5 2.0 11.16 10.87 0.000 0.540  
ELECTRICIAN          S  BLD   43.560 47.920 1.5   1.5 2.0 10.02 12.20 0.000 1.310  
ELEVATOR CONSTRUCTOR    BLD   47.410 53.340 2.0   2.0 2.0 10.53 10.71 2.840 0.000  
FENCE ERECTOR           ALL   43.300 45.460 2.0   2.0 2.0 8.140 17.29 0.000 0.400  
GLAZIER                 BLD   38.000 39.500 1.5   2.0 2.0 10.19 13.64 0.000 0.790  
HT/FROST INSULATOR      BLD   43.050 45.550 1.5   1.5 2.0 10.82 11.86 0.000 0.620  
IRON WORKER             ALL   43.300 45.460 2.0   2.0 2.0 8.140 17.29 0.000 0.400  
LABORER                 ALL   35.200 35.950 1.5   1.5 2.0 10.62 8.580 0.000 0.450  
LATHER                  ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
MACHINIST               BLD   43.160 45.160 1.5   1.5 2.0 7.640 8.700 0.000 0.000  
MARBLE FINISHERS        ALL   29.100  0.000 1.5   1.5 2.0 8.800 10.67 0.000 0.740  
MARBLE MASON            BLD   39.030 42.930 1.5   1.5 2.0 8.800 10.67 0.000 0.740  
MATERIAL TESTER I       ALL   25.200  0.000 1.5   1.5 2.0 10.62 8.580 0.000 0.450  
MATERIALS TESTER II     ALL   30.200  0.000 1.5   1.5 2.0 10.62 8.580 0.000 0.450  
MILLWRIGHT              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
OPERATING ENGINEER      BLD 1 45.100 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 2 43.800 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 3 41.250 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 4 39.500 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 5 48.850 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 6 46.100 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      BLD 7 48.100 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 1 43.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 2 42.750 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 3 40.700 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 4 39.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 5 38.100 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 6 46.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
OPERATING ENGINEER      HWY 7 44.300 47.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150  
ORNAMNTL IRON WORKER    ALL   43.300 45.460 2.0   2.0 2.0 8.140 17.29 0.000 0.400  
PAINTER                 ALL   40.180 42.180 1.5   1.5 1.5 8.950 8.200 0.000 1.250  
PAINTER SIGNS           BLD   32.770 36.800 1.5   1.5 1.5 2.600 2.620 0.000 0.000  
PILEDRIVER              ALL   40.770 42.770 1.5   1.5 2.0 9.840 9.800 0.000 0.490  
PIPEFITTER              BLD   40.250 42.250 1.5   1.5 2.0 10.15 13.49 0.000 1.360  
PLASTERER               BLD   39.250 41.610 1.5   1.5 2.0 10.60 10.69 0.000 0.550  
PLUMBER                 BLD   40.250 42.250 1.5   1.5 2.0 10.15 13.49 0.000 1.360  
ROOFER                  BLD   37.650 40.650 1.5   1.5 2.0 7.750 6.570 0.000 0.430  
SHEETMETAL WORKER       BLD   41.660 43.660 1.5   1.5 2.0 8.810 10.66 0.000 0.780  
SIGN HANGER             BLD   26.070 27.570 1.5   1.5 2.0 3.800 3.550 0.000 0.000  
SPRINKLER FITTER        BLD   49.200 51.200 1.5   1.5 2.0 8.500 8.050 0.000 0.450  
STEEL ERECTOR           ALL   43.300 45.460 2.0   2.0 2.0 8.140 17.29 0.000 0.400  
STONE MASON             BLD   39.030 42.930 1.5   1.5 2.0 8.800 10.67 0.000 0.740  
TERRAZZO FINISHER       BLD   35.150  0.000 1.5   1.5 2.0 6.950 10.57 0.000 0.430  
TERRAZZO MASON          BLD   39.010 42.010 1.5   1.5 2.0 6.950 11.91 0.000 0.510  
TILE MASON              BLD   40.490 44.490 2.0   1.5 2.0 6.950 9.730 0.000 0.610  



TRAFFIC SAFETY WRKR     HWY   28.250 29.850 1.5   1.5 2.0 4.896 4.175 0.000 0.000  
TRUCK DRIVER            ALL 1 32.550 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TRUCK DRIVER            ALL 2 32.700 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TRUCK DRIVER            ALL 3 32.900 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TRUCK DRIVER            ALL 4 33.100 33.100 1.5   1.5 2.0 6.500 4.350 0.000 0.150  
TUCKPOINTER             BLD   39.200 40.200 1.5   1.5 2.0 7.830 10.25 0.000 0.770  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
KANE COUNTY 
 
ELECTRICIANS AND COMMUNICATIONS TECHNICIAN (NORTH) - Townships of 
Burlington, Campton, Dundee, Elgin, Hampshire, Plato, Rutland, St. 
Charles (except the West half of Sec. 26, all of Secs. 27, 33,  and 
34, South half of Sec. 28, West half of Sec. 35), Virgil and Valley 
View CCC and Elgin Mental Health Center. 
 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 
check with IDOL. 
 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER 



 
The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 
tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATIONS TECHNICIAN 
 
Construction, installation, maintenance and removal of 
telecommunication facilities (voice, sound, data and video), 
telephone, security systems, fire alarm  systems that are a component 
of a multiplex system and share a common cable, and data inside wire, 
interconnect, terminal equipment, central offices, PABX  and 
equipment, micro waves, V-SAT, bypass, CATV, WAN (wide area network), 
LAN (local area networks), and ISDN (integrated system digital 
network), pulling of  wire in raceways, but not the installation of 
raceways. 
 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installation of material and such other work as may 
be required in helping a Marble Setter in the handling of all 
material in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
exteriors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 



treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 
and exterior which are installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 
OPERATING ENGINEER - BUILDING 
 
Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with 
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); 
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; 
Combination Back Hoe Front End-loader Machine; Compressor and Throttle 
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete 
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete 
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; 
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, 
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Crusher, 
Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and 
Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels 
or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside 
type rack and pinion and similar machines; Hoists, One, Two and Three 
Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom 
Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor 
Patrol; Lubrication Technician; Manipulators; Pile Drivers and Skid 
Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump 
Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; 
Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor 
Drawn; Slip-Form Paver; Straddle Buggies; Tournapull; Tractor with 
Boom and Side Boom; Trenching Machines. 
 
Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, 
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Rock Drill (Self-Propelled); Rock Drill 
(Truck Mounted); Rollers, All; Steam Generators; Tractors, All; 
Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame. 
 
Class 3. Air Compressor; Combination Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators; Hydraulic 
Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" 
(1 to 3 not to exceed a total of 300 ft.); Low Boys; Pumps, Well 
Points; Welding Machines (2 through 5); Winches, 4 Small Electric 
Drill Winches; Bobcats (up to and including ¾ cu yd.) . 
 
Class 4. Bobcats and/or other Skid Steer Loaders (other than bobcats 
up to and including ¾ cu yd.); Oilers; and Brick Forklift. 
 
Class 5. Assistant Craft Foreman. 
 
Class 6. Gradall. 
 
Class 7. Mechanics. 
 
 
OPERATING ENGINEERS - HIGHWAY CONSTRUCTION 
 



Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt 
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar 
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast 
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix 
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe 
Bucket or over or with attachments); Concrete Breaker (Truck 
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete 
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower 
Cranes of all types: Creter Crane: Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dowell Machine with Air 
Compressor; Dredges; Formless Curb and Gutter Machine; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; 
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with 
shear attachments; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes 
Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Soil 
Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with Boom; Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground 
Boring and/or Mining Machines under 5 ft. in diameter; Wheel 
Excavator; Widener (APSCO). 
 
Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging 
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All 
Locomotives, Dinky; Off-Road Hauling Units (including articulating)/2 
ton capacity or more; Non Self-Loading Ejection Dump; Pump Cretes: 
Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, 
Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; 
Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - 
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of 
Size): Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 
Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; 
Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep 
Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, 
Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed 
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with 
"A" Frame; Work Boats; Tamper-Form-Motor Driven. 
 
Class 4. Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 
Power Unit (Pile Driving, Extracting, or Drilling); Hydro- Blaster; 
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed 
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines 
(2 through 5); Winches, 4 Small Electric Drill Winches. 



 
Class 5. Bobcats (all); Brick Forklifts; Oilers. 
 
Class 6. Field Mechanics and Field Welders 
 
Class 7. Gradall and machines of like nature. 
 
 
TRAFFIC SAFETY - work associated with barricades, horses and drums 
used to reduce lane usage on highway work, the installation and 
removal of temporary  lane markings, and the installation and removal 
of temporary road signs. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors and Welding Machines, 
including those pulled by  cars, pick-up trucks and tractors; 
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; 
Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man 
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; 
Unskilled dumpman; and Truck Drivers hauling  warning lights, 
barricades, and portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or 
Turnatrailers when pulling  other than self-loading equipment or 
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; 
Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or 
turnapulls when  pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3 axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories; Foreman; Master Mechanic; 
Self-loading equipment  like P.B. and trucks with scoops on the front. 
 
 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 



contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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