
 
June 7, 2011 
 
SUBJECT:  FAI Route 55 (I-55) 
  Section 2011-028-I 
  Cook & DuPage Counties 
  Contract No. 60P29 
  Item No. 82, June 17, 2011 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Table of Contents to the Special Provisions. 
2. Revised pages 7, 8, 9 & 36 of the Special Provisions. 
3. Revised sheet 2 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Scott E. Stitt, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates 
 
 
TBW:MS:jc 



FAI 55 (I-55) 
Section 2011-028-I 

Cook & DuPage Counties 
Contract 60P29 

i 
 

TABLE OF CONTENTS 
 

LOCATION OF PROJECT ............................................................................................................................ 1 

DESCRIPTION OF PROJECT ...................................................................................................................... 1 

TERM OF CONTRACT ................................................................................................................................. 1 

PROSECUTION OF THE WORK ................................................................................................................. 2 

INTERPRETATION OF QUANTITIES .......................................................................................................... 2 

WORKING DAYS .......................................................................................................................................... 2 

CONTRACT COMPLETION DATE ............................................................................................................... 2 

FAILURE TO COMPLETE FULL EXPRESSWAY CLEANING AND LITTER PICKING CYCLES ............... 2 

FAILURE TO COMPLETE SIGN CLEANING CYCLE ON TIME .................................................................. 3 

GENERAL REQUIREMENTS ....................................................................................................................... 3 

TRAFFIC CONTROL PLAN .......................................................................................................................... 7 

WORK ZONE TRAFFIC CONTROL AND PROTECTION ............................................................................ 8 

KEEPING THE EXPRESSWAYS OPEN TO TRAFFIC ................................................................................ 8 

EXPRESSWAY CLEANING.......................................................................................................................... 9 

LITTER PICKING ........................................................................................................................................ 10 

SIGN CLEANING ........................................................................................................................................ 11 

PRIORITY SWEEPING ............................................................................................................................... 11 

WORK ORDER ........................................................................................................................................... 13 

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS (BDE) ......... 14 

CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) ................................................................. 14 

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) ............................ 16 

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) .......................................................... 17 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .................................................. 18 

EQUIPMENT RENTAL RATES (BDE) ........................................................................................................ 26 

LIQUIDATED DAMAGES (BDE) ................................................................................................................. 27 

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 

CONTROL DEFICIENCY DEDUCTION (BDE) .......................................................................................... 27 

PAYMENTS TO SUBCONTRACTORS (BDE) ........................................................................................... 28 

POST MOUNTING OF SIGNS (BDE) ......................................................................................................... 29 

SELECTION OF LABOR (BDE) .................................................................................................................. 29 

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ......................................................................... 30 

TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) .......................................................... 30 

UTILITY COORDINATION AND CONFLICTS (BDE) ................................................................................. 31 

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC ................................................................................ 36 

 
Revised 06/07/2011 

 



FAI 55 (I-55) 
Section 2011-028-I 

Cook & DuPage Counties 
Contract 60P29 

   7

7. BASIS OF PAYMENT:  Expressway cleaning will be paid for at the contract unit price per 
Each for FULL EXPRESSWAY CLEANING CYCLE. 
 
Litter Picking shall be paid for at the contract unit price per Each for LITTER PICKING 
CYCLE. 
 
Sign cleaning shall be paid for at the contract unit price per Each for SIGN CLEANING 
CYCLE. 
 
Priority Sweeping shall be paid for at the contract unit price per Mile for PRIORITY 
SWEEPING. 
 
Laboring will not be paid for as a separate item, but the cost shall be considered as 
included in the contract unit prices for the cleaning cycles involved and no additional 
compensation will be allowed. 

 
8. QUANTITIES:  The quantities of cleaning cycles and curb miles specified in this contract 

are estimated amounts and are intended as approximations to be used for bidding 
purposes only.  The contractor shall understand before bidding that all individual estimated 
shoulder and curb mile limits shown will stand as shown regardless of whether the mileage 
is low or high.  No additional mileage compensation will be allowed.  It shall be understood 
that the unit prices of this contract will prevail throughout the period of this contract. 

 
9. CONTRACT BOND:  The successful bidder, at the time of execution of the contract shall 

deposit with the Department in accordance with the Standard Specifications for Road and 
Bridge Construction, a surety bond in the amount of five hundred thousand dollars 
($500,000).  The form of the bond shall be that furnished by the Department, and the 
surety shall be acceptable to the Department. 

 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985      Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701101, 701426 and 701901. 
 
DETAILS:  

• Typical Application of Traffic Control Devises - Highway and Sign  
      Cleaning Operations - Day Time only 

Revised 06/07/2011 
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• Traffic Control Details for Freeway Shoulder Closures and 
      Partial Ramp Closures 

 
SPECIAL PROVISIONS:  

• Work Zone Traffic Control 
• Keeping Expressway Open to Traffic 
• Failure to Open Traffic Lanes to Traffic 
• Truck Mounted/ Trailer Mounted Attenuators (BDE) 
• Post Mounting of Signs (BDE) 

 
 
WORK ZONE TRAFFIC CONTROL AND PROTECTION 
 
This Special Provision amends the provisions of the Standard Specifications for Road and 
Bridge Construction, adopted January 1, 2007, and shall be construed to be a part thereof, 
superseding any conflicting provisions thereof applicable to the work under the contract. 
 

701.19 - Method of Measurement:  Revise this Article to read: 
 
“Traffic Control and Protection will not be measured for payment.” 
 
701.20 - Basis of Payment:  Revise this Article to read: 
 
"(a)  Traffic Control and Protection will not be paid for as separate items, but the costs 

shall be considered as included in the contract unit prices for the cleaning items 
involved and no additional compensation will be allowed. 

 
(b) Should the Engineer require additional signs, flaggers, barricades or other traffic 

control devices over and above those specified, they will be paid for according to 
Article 109.04. 

 
When the contractor requests a change in the traffic control, any additional flaggers 
will be at the contractor’s expense. 

 
(c) Traffic control and protection required for Supplemental Sweeping authorized for 

Expressway and Inner City Expressway Night Cleaning Only locations shall be paid 
for separately in accordance with Article 109.04.” 

 
 

KEEPING THE EXPRESSWAYS OPEN TO TRAFFIC 
 
1. GENERAL 
 
The Contractor shall not park any equipment or vehicles unnecessarily on the shoulder.  
Whenever work is in progress adjacent to the traveled way, the Contractor shall provide 
necessary traffic control signs to warn the public and protect the work site as required 
herein or as provided in the Standards.  The Contractor shall remove all equipment from 
the shoulder and median after working hours every day of the week.  Also, the 
contractor's personnel shall be prohibited from crossing the roadway and all pedestrian 
movements on the Freeway will be limited to barricaded areas. 
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The Contractor shall request and gain approval from the Illinois Department of 
Transportation’s’ Expressway Traffic Operations Engineer (847-705-4151 or 4155) 
twenty-four (24) hours in advance of all daily lane, ramp and shoulder closures and 
seventy-two (72) hours in advance of all permanent closures on all Freeways and/or 
Expressways in District One. 
 
All lane closures shall be removed during adverse weather conditions such as rain, 
snow and/or fog and as determined by the Engineer. The contractor shall implement this 
contract requirement without Department instruction. 
 
Additional lane and shoulder closure hour restrictions may have to be imposed to 
facilitate the flow of traffic to and from major sporting events and/or other events.  Major 
construction projects may also require additional restrictions on some expressways. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the 
starting hours listed below. Also, these signs should be taken down within one-half (1/2) 
hour after the closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting 
lane closures on the expressway.  All lane closures within one (1) mile of each other in 
one direction of the expressway shall be on the same side of the pavement and any lane 
closure within a half (1/2) mile of each other should be connected.  The maximum length 
of any lane closure on the project and combined with any adjacent projects shall be 
five (5) miles.  Gaps between successive permanent lane closures shall be no less than 
two (2) miles in length. 
 

Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or 
vehicles shall not be parked on the shoulders or in the median during non-working 
hours.  The parking of equipment and/or vehicles on State right-of-way will only be 
permitted at the locations approved by the Engineer. 
 
2.  EXPRESSWAY DAY CLEANING 
 
Moving One lane closures shall only be permitted between 9:00 AM and 1:00 PM for all 
outbound traffic and 10:00 AM and 2:00PM for all inbound traffic on Monday through 
Friday, and between 5:00 AM and 2:30 PM on Saturday and Sunday. 
 
Shoulder closures and partial ramp closures shall only be permitted between 9:00 AM 
and 3:00 PM for all outbound traffic and inbound traffic on Monday through Friday, and 
anytime on Saturday and Sunday for LITTER PICKING only. 
 
 
EXPRESSWAY CLEANING 
 
1. LOCATION: Full cleaning cycles 
 

The areas of work are all parts of the expressway.  Areas to be cleaned are those with 
hard surfaces and will include stabilized surfaces under guardrail, ramps, curbs, gutters, 
medians (striped, raised, corrugated, barrier), gores, stabilized shoulders, wheel guards, 
bridge decks, bridge medians, bridge sidewalks, walkways underneath bridges and 
traveled lanes as required.  Rubbish shall be removed from all stabilized surface areas 
and under any guardrail. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
 

(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 

 
 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996      Revised:  February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $    2,300 /15 min 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
 
 
 

Revised 06/07/2011 




