CONTRACT NO. 72667

F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
310	69-3	MORGAN	793	508
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

FINAL SURVEY	BY	DATE
SURVEYED		
PLOTTED		
NOTE BOOK		
AREAS		
NO.	AREAS CHECKED	

4:49:41 PM Mar-29-2011

EARTHWORK SHEAR LINE
LT. 67 FRONTAGE ROAD
STA. 49+36.10 30.00' RT

AC

STAGE 2 1:50 STAGE 1 1:3 1:3 EX ROW

1:6

S.D.
615.47

-4.00% -1.50 % 1.50 % -1.50 % 1.50 % -4.00%

℄ RAMP D
STA 4+97.22

621.71 621.95 621.95 621.95 621.95

76.52'

618.71

66.65'

-4.00% 1.50 % -1.50 % -1.98 % -4.00%

℄ RAMP C
STA 15+50.17

621.60

1:6 1:3 1:3 1:10.4

AC PR ROW

619.71 618.71

℄ TEMP ACCESS RD

MATCH LINE C-C

158.00'

CONSTRUCT TEMPORARY ACCESS - STAGE 1
REMOVE TEMPORARY ACCESS - STAGE 3

S.D.
614.36

822+00

MATCH LINE C-C STA 24+56.95
617.70
1:3 1:3
S.D.
614.99
TCE

STAGE 1 CUT=97.0 SQ FT FILL=597.4 SQ FT T.S.=55.4 SQ FT
STAGE 2 CUT=33.2 SQ FT FILL=0.6 SQ FT T.S.=15.6 SQ FT
STAGE 3 CUT=19.0 SQ FT FILL=32.3 SQ FT T.S.=0.0 SQ FT

ORIGINAL SURVEY	BY	DATE
SURVEYED		
PLOTTED		
NOTE BOOK		
AREAS		
NO.	AREAS CHECKED	

EARTHWORK SHEAR LINE
LT. 67 FRONTAGE ROAD
STA. 46+32.98 30.00' RT
1:4

MATCH LINE A-A

AC

STAGE 2 1:50 STAGE 1 1:3 1:3 EX ROW

1:6

S.D.
615.17

-4.00% -1.50 % 1.50 % -1.50 % 1.50 % -4.00%

℄ RAMP D
STA 5+97.36

621.51 621.75 621.75 621.75 621.75

81.86'

618.51

68.65'

-4.00% 1.50 % -1.50 % -2.06 % -3.05 % -4.00%

℄ RAMP C
STA 14+50.15

621.19

1:6 1:3 1:3 1:8.6

AC PR ROW

619.71 618.71

℄ TEMP ACCESS RD

MATCH LINE B-B

158.00'

CONSTRUCT TEMPORARY ACCESS - STAGE 1
REMOVE TEMPORARY ACCESS - STAGE 3

S.D.
614.07

821+00

MATCH LINE A-A

MATCH LINE B-B STA 23+56.95
617.70
1:3 1:3
S.D.
614.69
TCE

STAGE 1 CUT=141.7 SQ FT FILL=538.3 SQ FT T.S.=59.2 SQ FT
STAGE 2 CUT=43.9 SQ FT FILL=3.7 SQ FT T.S.=27.0 SQ FT
STAGE 3 CUT=17.8 SQ FT FILL=44.7 SQ FT T.S.=0.0 SQ FT

$FILE$

FAP 310 (US 67) STA 821+00 TO STA 822+00