CONTRACT NO. 72667

F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
310	69-3	MORGAN	793	509
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

FINAL SURVEY	NOTE BOOK	NO.	BY	DATE
SURVEYED				
PLOTTED				
CHECKED				
AREAS				
AREAS CHECKED				

EARTHWORK SHEAR LINE
US 67 FRONTAGE ROAD
STA 51+51.42 20.31' RT

AC

-6.00%

1:3

EX ROW

STAGE 3

STAGE 1

1:50

S.D.

616.07

1:6

-4.00%

℄ RAMP D
STA 2+96.93
622.10

-1.50 %

622.35

1.50 %

65.84'

62.65'

158.00'

619.11

-1.98 %

℄ RAMP C
STA 1+50.21
622.08

CONSTRUCT TEMPORARY ACCESS - STAGE 1
REMOVE TEMPORARY ACCESS - STAGE 3

1:11

PR ROW

619.71

618.71

℄ TEMP ACCESS RD

MATCH LINE B-B

614.94

824+00

STAGE 1 CUT=66.0 SQ FT FILL=690.3 SQ FT T.S.=57.3 SQ FT
STAGE 3 CUT=59.1 SQ FT FILL=41.3 SQ FT T.S.=11.7 SQ FT

MATCH LINE B-B
STA 26+56.95
617.70

TCE

615.59

EARTHWORK SHEAR LINE
US 67 FRONTAGE ROAD
STA 50+34.95 29.53' RT

615.77

71.18'

64.65'

616.91

℄ RAMP D
STA 3+97.07
621.91

℄ RAMP C
STA 1+50.19
621.84

622.15

1:12.4

614.65

823+00

MATCH LINE A-A
STA 25+56.95
617.70

615.29

STAGE 1 CUT=69.0 SQ FT FILL=690.2 SQ FT T.S.=58.0 SQ FT
STAGE 3 CUT=43.3 SQ FT FILL=22.4 SQ FT T.S.=10.2 SQ FT

FAP 310 (US 67) STA 823+00 TO STA 824+00

Mar-29-2011 04:49:42 PM

$FILE$