

F.A.U. ROUTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NUMBER
9148	06-00059-00-PV 08-00059-01-PV	ST. CLAIR	61	13
STA 978+71.62 TO		STA. 1032+57.37		
FEDERAL AID PROJECT		CONTRACT 97447		

COMBINATION CURB AND GUTTER REMOVAL

LOCATION	LENGTH
	FOOT
SECTION NO. 08-00059-01-PV STATION 978+71.62 TO 998+50	
STA. 983+13.22 19.67' RT. TO 983+44.06 102.40' RT.	129
STA. 983+41.60 31.60' LT. TO 983+47.57 119.13' LT.	90
STA. 983+79.76 99.13' RT. TO 983+14.23 19.20' RT.	100
STA. 983+84.47 133.24' LT. TO 983+91.21 31.46' LT.	103
SECTION NO. 06-00059-00-PV STATION 998+50 TO 1032+57.37	
STA. 1003+18.07 43.69' LT. TO 1003+18.07 51.48' LT.	8
STA. 1003+39.70 52.16' LT. TO 1003+41.23 41.10' LT.	11
STA. 1025+94.52 51.35' LT. TO 1025+94.50 45.15' LT.	7
STA. 1026+20.00 44.87' LT. TO 1026+20.62 52.21' LT.	8
STA. 1032+27.07 13.76' LT. TO 1032+58.17 51.44' LT.	52
STA. 1032+27.07 12.96' RT. TO 1032+58.17 57.31' RT.	57
SUBTOTAL STA. 978+71.62-998+50	422
SUBTOTAL STA. 998+50-1032+57.37	143
TOTAL	565

TREE REMOVAL SCHEDULE

LOCATION	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	TREE REMOVAL (OVER 15 UNITS DIAMETER)
	UNITS	UNITS
SECTION NO. 08-00059-01-PV STATION 978+71.62 TO 998+50		
SECTION NO. 06-00059-00-PV STATION 998+50 TO 1032+57.37		
STA 1005+70 TO 1007+50	4 @ 6" 1 @ 7" 1 @ 8" 1 @ 9" 1 @ 11"	1 @ 28"
SUBTOTAL STA. 978+71.62 TO 998+50	0	0
SUBTOTAL STA. 998+50 TO 1032+57.37	59	28
TOTAL	59	28

TEMPORARY DITCH CHECKS

LOCATION	TEMPORARY DITCH CHECKS FOOT
SECTION NO. 08-00059-01-PV STATION 978+71.62 TO 998+50	
SECTION NO. 06-00059-00-PV STATION 998+50 TO 1032+57.37	
STA. 1010+25 30.00' RT	12
STA. 1010+75 26.00' RT	8
SUBTOTAL STA. 978+71.62 TO 998+50	0
SUBTOTAL STA. 998+50 TO 1032+57.37	20
TOTAL	20

SIDEWALK REMOVAL

LOCATION	AREA
	SQ. FT
SECTION NO. 08-00059-01-PV STATION 978+71.62 TO 998+50	
MERRIAM PARKWAY	
STA. 12+78.33 TO 13+37.47 RT	240
MILBURN ESTATES DRIVE	
STA. 11+33.05 TO 11+97.09 LT	266
STA. 11+34.47 TO 12+05.57 RT	299
SECTION NO. 06-00059-00-PV STATION 998+50 TO 1032+57.37	
PAUSCH ROAD	
STA. 1003+47.48 43.71' LT. TO 1003+51.08 44.02' LT	16
SUBTOTAL STA. 978+71.62-998+50	805
SUBTOTAL STA. 998+50-1032+57.37	16
TOTAL	821

MAILBOX REMOVAL AND REPLACEMENT SCHEDULE*

EXISTING LOCATION	SIDE	MAILBOX PROPOSED OFFSET FOOT
SECTION NO. 08-00059-01-PV STATION 978+71.62 TO 998+50		
STA 995+54	LT	22.1'
STA 996+71	LT	22.1'
STA 997+20	LT	22.1'
SECTION NO. 06-00059-00-PV STATION 998+50 TO 1032+57.37		
STA 998+68	LT	22.1'
STA 1002+74	LT	22.1'
SUBTOTAL STA. 978+71.62-998+50		
SUBTOTAL STA. 998+50-1032+57.37		
TOTAL		

* -- INCLUDED IN COST OF CONTRACT ACCORDING ARTICLE 107.20 OF THE STANDARD SPECIFICATIONS

INLET AND PIPE PROTECTION SCHEDULE

LOCATION	INLET AND PIPE PROTECTION EACH
SECTION NO. 08-00059-01-PV STATION 978+71.62 TO 998+50	
STA 983+10.82 74.00' RT	1
STA 983+19.10 79.30' RT	1
SECTION NO. 06-00059-00-PV STATION 998+50 TO 1032+57.37	
STA 1007+84.80 25.62' RT	1
STA 1008+45.76 24.32' LT	1
STA 1009+57.62 33.96' RT	1
STA 1010+00.00 32.00' RT	1
STA 1013+95.47 24.55' LT	1
STA 1028+66.16 34.55' RT	1
STA 1029+69.39 35.08' LT	1
SUBTOTAL STA. 978+71.62 TO 998+50	2
SUBTOTAL STA. 998+50 TO 1032+57.37	7
TOTAL	9

MISCELLANEOUS REMOVAL SCHEDULE

LOCATION	PAVEMENT REMOVAL	HMA SURFACE REMOVAL	GUARDRAIL REMOVAL
	SQ. YD.	1-1/2 SQ YD	FOOT
SECTION NO. 08-00059-01-PV STATION 978+71.62 TO 998+50			
MILBURN SCHOOL ROAD			
STA. 978+71.62 TO 982+25.00 @	1,184		
STA. 982+50.00 TO 985+55.00 @	790		
STA. 985+55.00 TO 998+50.00 @	3,550		
MILBURN ESTATES DRIVE			
STA. 983+03.21 RT. TO 11+29.03 @	460		
MERRIAM PARKWAY			
STA. 983+15.35 LT. TO 13+53.30 @	542		
SECTION NO. 06-00059-00-PV STATION 998+50 TO 1032+57.37			
MILBURN SCHOOL ROAD			
STA. 998+50.00 TO 1003+30.00 @	1,253		
STA. 1003+30.00 TO 1008+59.84 @	1,440		
STA. 1005+14.50 TO 1006+62.89 LT			
STA. 1008+05.72 TO 1008+52.77 LT			47
STA. 1008+59.84 TO 1009+54.06 @		314	
STA. 1009+54.06 TO 1016+50.00 @	1,785		
STA. 1016+50.00 TO 1020+25.00 @	SEE NOTE		
STA. 1020+25.00 TO 1026+00.00 @	1,486		
STA. 1026+00.00 TO 1032+27.04 LT.	1,614		
PAUSCH ROAD			
STA. 1002+50.03 TO 1003+74.31 LT.	189		
RED HAWK RIDGE LANE			
STA. 1025+64.89 TO 1026+50.44 LT.	192		
SUBTOTAL STA. 978+71.62 TO 998+50	6,526	0	0
SUBTOTAL STA. 998+50 TO 1032+57.37	7,959	314	47
TOTAL	14,485	314	47

NOTE: EXISTING PAVEMENT SHALL REMAIN, SECTION 205 OF THE IDOT STANDARD SPECIFICATIONS SHALL APPLY.

FENCE REMOVAL

EXISTING LOCATION	TYPE	LENGTH
		FOOT
SECTION NO. 08-00059-01-PV STATION 978+71.62 TO 998+50		
MERRIAM PARKWAY		
STA. 12+79.03 30.32' LT. TO 13+29.03 29.99' LT.	VINYL	50
STA. 12+79.03 30.32' RT. TO 13+29.03 30.40' RT.	VINYL	50
MILBURN SCHOOL ROAD		
STA. 994+20.14 26.46' RT. TO 995+73.55 25.60' RT.	WOODEN	162
SECTION NO. 06-00059-00-PV STATION 998+50 TO 1032+57.37		
STA. 1005+14.50 TO 1006+62.89 LT	WOVEN WIRE	157
SUBTOTAL STA. 978+71.62-998+50		262
SUBTOTAL STA. 998+50-1032+57.37		157
TOTAL		419

PERIMETER EROSION BARRIER SCHEDULE

LOCATION	PERIMETER EROSION BARRIER FOOT
SECTION NO. 08-00059-01-PV STATION 978+71.62 TO 998+50	
STA 982+96 TO STA 983+33 RT	60
STA 990+50 TO STA 995+00 LT	450
STA 991+50 TO STA 996+75 RT	525
SECTION NO. 06-00059-00-PV STATION 998+50 TO 1032+57.37	
STA 999+50 TO 1002+00 LT	250
STA 999+50 TO 1000+75 RT	175
STA 1003+20 TO 1007+60 RT	440
STA 1004+00 TO 1007+75 LT	375
STA 1009+50 TO 1011+00 LT	150
STA 1014+00 TO 1017+00 RT	300
STA 1023+00 TO 1032+55 RT	955
STA 1030+75 TO 1032+55 LT	180
SUBTOTAL STA. 978+71.62 TO 998+50	1,035
SUBTOTAL STA. 998+50 TO 1032+57.37	2,825
TOTAL	3,860