



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 10, 2022

SUBJECT FAS Route 791 (Selmaville Road)
Section 17BR-1
Marion County
Contract No. 76P78
Item No. 81, June 17, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents of the Special Provisions
2. Revised page 6 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

TABLE OF CONTENTS

LOCATION OF PROJECT 1
DESCRIPTION OF PROJECT 1
SUBMITTAL OF EEO/LABOR DOCUMENTATION 1
TRAFFIC CONTROL PLAN 3
TRAFFIC CONTROL AND PROTECTION, STANDARD BLR 21 4
BRIDGE DECK CONCRETE SEALER 4
STRUCTURAL STEEL REMOVAL 5
STATUS OF UTILITIES TO BE ADJUSTED 6
DELAYED START OF MULTIPLE CONTRACTS 6
CLEANING AND PAINTING EXISTING STEEL STRUCTURES 7
CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES 29
BLENDED FINELY DIVIDED MINERALS (BDE) 53
COMPENSABLE DELAY COSTS (BDE) 53
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 56
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 65
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 65
STEEL COST ADJUSTMENT (BDE) 66
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 68
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 69
SUBMISSION OF PAYROLL RECORDS (BDE) 69
WEEKLY DBE TRUCKING REPORTS (BDE) 70
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 70
WORKING DAYS (BDE) 72

Basis of Payment. This work will be paid for at the contract unit price per POUND (kilogram) for STRUCTURAL STEEL REMOVAL.

STATUS OF UTILITIES TO BE ADJUSTED

NO UTILITIES TO BE ADJUSTED

The above represents the best information of the Department and is only included for the convenience of the bidder. The applicable provisions of Sections 102 and 103 and Articles 105.07 and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's operation, the Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent the Contractor's operations were affected.

DELAYED START OF MULTIPLE CONTRACTS

Add the following after the first paragraph of Article 108.03 of the Standard Specifications:

"Contractors who are the apparent low bidders on multiple contracts in one letting, may submit a written request for a delayed start within 10 days after bid opening to each of the Regional Engineers in whose district the affected contract is located. The request shall include specific reasons for the delayed start in a contract prosecution coordination plan and a proposed progress schedule for each contract. Each Regional Engineer will schedule a meeting with the Contractor within five working days after receipt of the delayed start request. Schedules for the prosecution of each contract and exact starting dates, as well as dates for preconstruction conferences, for each contract shall be established. Consideration of a delayed start will not affect award decisions or the procedures followed to execute awarded contracts.

By submission of a delayed start request, the Contractor understands and agrees that the granting of a delayed start shall not be reason for an extension of time to complete the contract, and that the decision to approve a delayed start for any or all contracts will reside with the Department, whose decision shall be final.

Working day contracts granted a delayed start shall be scheduled for completion, except for off-pavement and/or cleanup work, by June 30, 2023. However, upon starting a working day contract, working days will be charged according to Article 108.04 until the contract is complete.

Completion date contracts granted a delayed start shall be scheduled for completion by the date specified elsewhere in the contract."



Revised 6-10-2022