



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 8, 2022

SUBJECT Various Routes  
Section 2022-EXPN-SW  
Various Counties  
Contract No. 62R48  
Item No. 112, June 17, 2022 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised pages 1 & 2 of the Special Provisions, which revises the Completion Date of the contract.
2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read "Jack A. Elston".

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

MTS

## STATE OF ILLINOIS

---

### SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern the construction of Various Routes, Section 2022-EXPN-SW, Various Counties, Contract No. 62R48 and in case of conflict with any part or parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

Various Routes  
Section 2022-EXPN-SW  
Various Counties  
Contract No. 62R48

#### LOCATION OF PROJECT

This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, Lake and Will.

#### DESCRIPTION OF PROJECT

The work to be completed under this contract is divided into two (2) categories:

- I. EXPRESSWAY CLEANING (Nighttime) – **10 days from execution of contract to December 31, 2023**
- II. SUPPLEMENTAL SWEEPING – **10 days from execution of contract to December 31, 2023**

The work to be done under Expressway Cleaning & Supplemental Sweeping shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand, stones, dirt, weeds, debris, deceased animal carcasses, refuse, Litter and any other rubbish which has accumulated on the highway areas hereinafter described as the areas to be cleaned. After each cleaning cycle all areas must present an appearance which is completely satisfactory to the Engineer. Adequate equipment and hand labor shall be provided to accomplish the work to the satisfaction of the Engineer.

Specific provisions for the two (2) categories of work will be described in subsequent pages of these Special Provisions.

Revised 6/8/2022

## **PROSECUTION OF THE WORK**

The Engineer will issue a work order to the Contractor prior to the Contractor proceeding with any work on this Contract. Terms of Contract are specified in these Special Provisions.

The contractor shall understand before bidding that the plan schedule of starting and completion dates may be revised due to the Department's operational needs. There is no guaranteed minimum or maximum of any Pay Item Work.

## **INTERPRETATION OF QUANTITIES**

The quantities shown in the Summary of Quantities are approximate to perform the cleaning work that may occur during the Term of Contract.

The quantities in the Summary of Quantities may be increased, decreased or deleted. Adjustments in contract unit prices will not be made due to an increase, decrease or deletion of items.

## **CONTRACT COMPLETION DATE**

The Contractor shall schedule his/her operations in order to complete all work and open all expressways to traffic on or before **December 31<sup>st</sup>, 2023**.

The Provisions of Article 108.09 of the Standard Specification shall apply to the contract completion date.

## **INTERIM COMPLETION DATE (VIA CALENDAR DAYS)**

The Contractor shall complete each Expressway Cleaning Cycles on or before the completion date as stated in the Work Order which will be based upon 30 calendar days regardless of over lapping cycles.

The Contractor shall complete each Supplemental Sweeping Work Order on or before the completion date as stated in the Work Order which will be based upon 2 calendar days regardless of over lapping work orders.

The completion date will be determined by the issuance date of the work Order adding the specified number of calendar days to the date the Work Order has been issued, unless a delayed start is granted by the Engineer. Failure to complete the Expressway Cleaning Cycles or Supplemental sweeping in the required calendar days will result in Liquidated damages as stated in Failure to Complete Work on Time section.

Revised 6/8/2022