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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
July 15, 2022 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 70F97 
  Various Counties 
  Section D5 GR & FENCE REPAIR 2023-1 
  Various Routes 
  District 5 Construction Funds 
  
 District Wide On-call Guardrail and Fence Repairs. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction, Adopted January 1, 2022”, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern the 
construction of Various Routes, Section D5 GR & FENCE REPAIR 2023-1, Various Counties, 
Contract No. 70F97 and in case of conflict with any part, or parts, of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF IMPROVEMENT 
 
The work to be done under this contract will be performed on state maintained routes in the 
counties of McLean, DeWitt, Piatt, Champaign, Douglas, Vermilion, and Edgar. 
 
 
DESCRIPTION OF PROJECT 
 
The intent of this project is to furnish all labor, equipment, and materials necessary for the 
complete repair or replacement of damaged guardrail, fence, attenuators, high tension cable rail, 
and any other highway appurtenances District Wide that are requested including new installations 
at the locations described in a work order from the Department of Transportation.  This work may 
also include the minor adjustment of connecting parts of the installation as specified elsewhere 
and also include replacing minor concrete damage to structures. 
 
The damage to repair is generally a result of automobile accidents, therefore, the need and 
locations of any repairs are random in nature.  Work includes providing proper traffic control.  
Some nighttime work may be required. 
 
 
TRAFFIC CONTROL PLAN 
Eff. 9-11-1990          Rev. 1-1-2014 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any 
special details and highway standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the 
following Highway Standards relating to Traffic Control, and the listed Supplemental 
Specifications and Recurring Special Provisions. 
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Highway Standards:  701001 701006 701101 701106 701201 
   701206 701301 701400 701401 701406 
   701411 701421 701422 701428 701456 
   701501 701502 701601 701602 701606 
   701701 701901 
 
Traffic:  It is the intention of the Department that the various routes be kept open to traffic at all 
times during the construction of this section.  One-way traffic will be permitted in the immediate 
work areas during construction.  At all other times, two-way traffic shall be maintained throughout 
the project. 
 
The Contractor shall avoid lane closures during peak traffic periods from 6:00 am to 9:00 am and 
from 3:00 pm to 6:00 pm, Monday through Friday, or at other times of peak traffic volumes as 
determined by the District’s Traffic Control Supervisor, except to respond to an emergency call, 
or upon approval from the Department. 
 
 
TRAFFIC CONTROL AND PROTECTION 
 
This work shall be completed in accordance with all applicable portions of Section 701 of the 
Standard Specifications, as stated herein, and as directed by the Engineer. 
 
Each work order will require traffic control specific to its location and repair requirements.   
 
Where nighttime work is required, the work shall be completed in accordance with all applicable 
portions of Section 702 of the Standard Specifications, as stated herein, and as directed by the 
Engineer.  The cost of providing nighttime work zone lighting shall be included in the contract unit 
bid price for the pay items involved and no additional compensation shall be allowed. 
 
The cost of furnishing, installing, maintaining and removal of all traffic control will not be paid for 
separately, but shall be included in the contract unit bid price for the pay items involved and no 
additional compensation shall be allowed. 
 
 
TRAFFIC CONTROL REMOVAL 
Eff.  10-13-2011 
 
Per the requirements of Article 701 of the Standard Specifications: 
 
All lanes shall be open to traffic and all lane closure traffic control shall be removed during non-
work hours, unless required by the Contractor’s operation or authorized by the Engineer.  Failure 
to open all lanes to traffic during non-work hours will result in a traffic control deficiency, per Article 
105.03 of the Standard Specifications. 
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COMPLETION DATE 
 
All work on this contract shall be completed on or before September 30, 2023.  Should the 
Contractor fail to complete all work by September 30, 2023, the Contractor shall be liable in 
accordance with Article 109.09 of the standard specifications. 
 
Multiple crews may be required to ensure the work orders are completed by the completion date. 
 
 
RENEWAL OF CONTRACT 
 
The Department of Transportation may elect to renew this contract for a period of October 1, 2023 
to September 30, 2024, under the same terms, conditions and unit prices, upon written agreement 
of both the Department of Transportation and the Contractor. 
 
If the Department elects to renew this contract, the Department will notify the Contractor in writing 
of its intent to renew the contract before the completion date of September 30, 2024.  The 
Contractor shall provide the Department with written notice of their concurrence to the renewal of 
this contract within fifteen (15) days following receipt of the Department’s request to renew the 
contract. 
 
Failure of the Contractor to provide the Department with written notice of their concurrence to the 
renewal of this contract within fifteen (15) days after receipt of the request shall be just cause for 
the cancellation of the offer to renew the contract.  The work may be advertised and completed 
under a separate contract, or otherwise, as the Department may decide. 
 
If this contract is renewed, all work shall be completed on or before September 30, 2024.  Should 
the Contractor fail to complete all work by September 30, 2024, the Contractor shall be liable in 
accordance with Article 109.09 of the standard specifications. 
 
 
WORK ORDERS 
 
No work shall be performed by the Contractor, until a work order has been issued by the District. 
 
 
QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required for 
duration of this contract.  This is merely an estimate to allow the Contractors to establish unit 
prices and permit the Department to determine the low bidder. 
 
The Contractor is hereby informed and shall understand that payment will be made only for actual 
quantities utilized and accepted as satisfactory.  The contract work must be completed, functional, 
and accepted by the Engineer before payment for any work is made in accordance with schedule 
of prices in the contract. 
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CONTROL OF WORK 
 
The Department will conduct frequent inspections of the installations to determine if the work is 
being performed by the Contractor promptly and satisfactory, and in the manner specified in the 
contract. 
 
The Contractor shall provide the District notice of contract work activities for each day contract 
work will occur.   
 
 
CONTRACTOR’S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department in the execution of this contract.  The service representative shall monitor the 
daily activities of the contract and be available to discuss and respond to any problems that may 
arise.  The services of this person shall be included in the contract and no additional compensation 
shall be allowed. 
 
 
COMPLETION OF WORK 
 
The work in accordance with this contract shall be considered either regular work or emergency 
work. 
 
The Contractor is allowed twenty-five (25) calendar days after the work order is authorized to 
complete regular work and have it accepted by the Engineer.  The Contractor is allowed seven 
(7) calendar days after the work order is authorized to complete emergency work and have it 
accepted by the Engineer.  If work is not completed and accepted within these limits, the Contactor 
shall be liable to the Department the amount of $50.00 per day per work order, not as a penalty 
but as liquidated damages for each day of overrun as specified herein. 
 
The time (calendar days) required by the Engineer to inspect the work will not be counted against 
the balance of days remaining for the Contractor to perform the work. 
 
 
REGULAR WORK 
 
When used in conjunction with this contract, Regular Work involves those situations where the 
amount or nature of damage does not pose an immediate hazard to the public, in the opinion of 
the Engineer. 
 
Regular work will be initiated by a written work order from an authorized representative of the 
Department.  Work of this type shall be completed within twenty-five (25) calendar days of the 
authorization of work.  This work will not be paid for separately, but shall be considered incidental 
to the type of repairs on the work order. 
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EMERGENCY WORK 
 
When used in conjunction with this contract, Emergency Work involves those situations where 
work that is required to correct a condition which is a hazard to the public, or is designated by the 
Engineer to be a hazard of such severity that life and/or property are endangered and immediate 
corrective action is required. 
 
Emergency work can generally be described, but is not limited to damage in one of the following 
categories: 
 

a. Guardrail damage consisting of any openings or exposed ends 
b. Guardrail elements including either posts or panels which are laying in a down position 
c. Any damage which could cause a spearing effect 
d. Terminal end sections which have damaged posts or panel elements 
e. Attenuator damage which exposes a hazardous situation 

 
Emergency work will be initiated by a verbal order from an authorized representative of the 
Department.  Work of this type should be acted upon immediately and shall be completed within 
seven (7) calendar days of the verbal authorization of the work. 
 
The location of guardrail or fence damage to be repaired as emergency work shall be determined 
by the Engineer. 
 
Any extra costs associated with completing the emergency work within the time specified after 
receiving a work order shall be paid for at the contract unit price each for EMERGENCY WORK 
CALL OUT. 
 
If the emergency work is not completed within the seven (7) calendar days of authorization of the 
work order, payment from EMERGENCY WORK CALL OUT shall not be made for that work order. 
 
 
CONTRACTOR RESPONSIBILTY 
 
The Contactor is hereby advised that there may be drainage structures, storm sewers, sign 
foundations, culverts, electrical conduits, and other existing objects within the immediate work 
limits of this project and that he should use extreme care when driving posts. 
 
The Contractor shall be held responsible for any damages to existing structures resulting from 
the operations of his equipment and employees.  The Contractor shall, at his own expense, 
restore the damaged structures to a condition equal to that existing before damage was done, by 
repairing, rebuilding or replacing it as directed by the Engineer. 
 
Any damage to the right-of-way caused by the Contractor’s operations shall be repaired and/or 
restored to the satisfaction of the Engineer. 
 
No extra compensation will be permitted to the Contractor for compliance with the requirements 
specified herein. 
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PROTECTION FOR DAMAGED LOCATIONS 
 
The Contractor shall be required to install and maintain barricades or drums with flashing lights 
at locations that have not been repaired within (7) seven calendar days after the date of the 
issuance of the work order.  The Department may have barricades initially installed at these 
locations.   Drums or barricades erected by the Department will be neatly stored at the location 
until they are picked up by the Department. 
 
After seven (7) calendar days, the Contractor shall install and maintain a minimum of two Type 
II Barricades or drums with flashing warning lights for each direction of traffic per damaged 
location. Additional barricades will be required for each additional length of 25 feet of damaged 
high tension cable barrier or guardrail per direction of traffic or as directed by the Engineer. 
 
The cost of furnishing, installing, maintaining and removal of the Type II Barricades or drums will 
not be paid for separately, but shall be included in the contract unit bid price for the pay items 
involved. 
 
 
REMOVAL OR REPAIR OF GUARDRAIL OR FENCE 
 
Guardrail or fence shall not be removed from the state right-of-way under this contract unless 
each rail element, fence, or post to be removed is designated for removal. The Engineer in 
charge will advise on each piece. All damaged material that has been replaced in accordance 
with the work orders shall become the property of the Contractor and disposed of by him/her 
outside the limits of the right of way and will not be paid for separately, but shall be included in 
the various contract unit prices in this contract. 
 
All damaged material shall be replaced with new material unless otherwise specified. 
 
Any Hot-Mix Asphalt (HMA) material adjacent to guardrail posts, which is removed or disturbed 
during the removal operations, shall be restored to its original condition and to the satisfaction of 
the Engineer after the work has been completed.  This restoration will not be paid for separately 
but shall be considered included to the applicable item of work. 
 
Damaged guardrail removal will not be allowed unless total and complete removal and 
replacement can be made during one continuous operation. 
 
 
REALIGNING POSTS 
 
For all work order locations of steel plate beam guardrail installation or repair and traffic terminal 
repair or replacement, existing adjacent undamaged posts and rail that are out of plumb or 
misaligned are to be realigned and restored to the proper alignment. The posts shall be 
plumbed/realigned by a method which does not require the pulling of the posts out of the 
ground.  The posts shall be re-plumbed and set (using a tamping method approved by the 
Engineer) with their front faces on the line shown on the plans, Standards, or as ordered by the 
Engineer. The post tops and bolt holes are to be at the correct height so that the rail element 
plates bolted to them will be parallel to the surface of the shoulder. 
 
The Contractor is hereby informed and shall understand that this work be considered included 
to adjacent work being performed with no additional compensation provided. 
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TRAFFIC BARRIER TERMINAL TYPE 2, 5, 6, 6A, 6B, AND 10 
 
This work consists of removing all damaged components of existing Traffic Barrier Terminals 
Type 2, 5, 6, 6A, 6B, or 10 in accordance with the applicable portions of Sections 630 and 631 
of the Standard Specifications; Standards 631011, 631026, 631031, 631032, 631033, and 
631046 ; the plans; and the work order at the locations as specified by the Engineer. All 
replaced components are to be new.   
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the 
traffic barrier terminal replaced, as directed by the Engineer. Unbolting, bolting, adjusting, 
realigning or any other work necessary to accomplish the desired realignment shall be 
considered included in the contract unit price for the replacement of the traffic barrier terminal. 
 
This work will be paid for at the contract unit price each for TRAFFIC BARRIER 
TERMINAL, of the type specified. 
 
 
TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL 
 
This work shall consist of furnishing and installing all new component parts for the Traffic Barrier 
Terminal Type 1 Special (Tangent) according to Section 631 of the Standard Specifications, as 
directed by the Engineer, and as stated herein. 
 
The Contractor shall remove all damaged material and adjust and realign existing rail element 
plates and posts adjacent to the new traffic barrier terminal. Unbolting, bolting, adjusting, 
realigning, or any other work necessary to accomplish the desired realignment shall be 
considered included to the installation of the new traffic barrier terminal. 
 
If a Traffic Barrier Terminal Type 1, Special is used to replace an obsolete traffic barrier 
commonly known as “bull nose”, “turn down” or “Texas twist” end section, removal shall include 
the additional 25’ of guardrail necessary to accommodate the full length of the new Type 1 
Special. This work shall not be paid for separately, but shall be included in the contract unit 
price for a Traffic Barrier Terminal Type 1, Special (Tangent). The work order will show if this 
obsolete terminal is to be removed. 
 
If a Traffic Barrier Terminal Type 4 assembly is damaged beyond repair, all remaining 
undamaged guardrail shall be removed up to the bridge terminal or as specified by the 
Engineer. A NCHRP 350 approved terminal with a designed length of need will replace the Type 
4 assembly. New guardrail, paid for separately, shall be erected to satisfy the length of need. 
 
This work will be paid for at the contract unit price Each for TRAFFIC BARRIER TERMINAL 
TYPE 1, SPECIAL, of the type specified. 
 
 
STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS) 
 
This work consists of removing all sections of damaged rail including all posts and associated 
hardware, and furnishing and installing new radius guardrail including all necessary hardware 
where directed by the Engineer. Posts, plates, nuts, bolts, washers, and other hardware shall be 
galvanized and shall match the original and adjacent installation as to type and design. 
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The Contractor shall adjust and realign existing posts and rail adjacent to this work as directed 
by the Engineer. Unbolting, bolting, adjusting, realigning or any other work necessary to 
accomplish the desired realignment shall be considered included in the contract unit price. 
 
The furnishing and installing of all bolts, nuts, washers and other hardware necessary to comply 
with the above mentioned Special Provision will not be paid for separately, but shall be 
considered included in the contract unit price. 
 
The guardrail shall be factory fabricated to the radius of curvature necessary to match the 
existing guardrail configuration or as specified by the Engineer. The work order will show the 
radius needed for the rail element. 
 
This work shall be paid for at the contract unit price per foot for STEEL PLATE BEAM 
GUARDRAIL (SHORT RADIUS). 
 
 
STEEL POSTS, SPECIAL 
 
This work consists of replacing posts attached to concrete structures by unbolting the rail 
elements, removing the post which is to be replaced, by furnishing and setting a new post in 
accordance with Standards 630101 or details as shown in the plans. The replacement post(s) 
shall conform to the length, size and type of the original installation. Sheared expansion bolts 
shall be replaced in kind.  Replacement of sheared bolts will not be paid for separately, but shall 
be considered incidental to the contract unit price for STEEL POSTS, SPECIAL. New steel 
posts and base plates shall be galvanized after fabrication, and shall match the configuration of 
the existing installation. 
 
This work shall be paid for at the contract unit price each for STEEL POSTS, SPECIAL. 
 
 
CONCRETE STRUCTURE REPAIR 
 
This work consists of repairing concrete structures at locations determined by the Engineer. 
 
Concrete removal equipment shall comply with the following: 
 

• The concrete saw shall be capable of sawing to a minimum depth of 1-1/2 inches. 
• Suitable power driven hand tools will be permitted with the approval of the Engineer. 
• Concrete adhering to reinforcement bars shall be removed with a wire brush or other 

means approved by the Engineer. 
 

Class SI concrete in accordance with Section 503 of the Standard Specifications shall be used. 
 
This work is intended to only make small areas of concrete repair where the post(s) were 
dislodged, not to reconstruct the structure. Only enough concrete is required to reattach the post 
or plate. 
 
Included in this work the removal and satisfactory disposal of the damaged portions of the 
structure as directed. 
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Once the concrete has been poured, three days cure time will be required. 
 
This work will be paid for at the contract unit price per Cubic Foot for CONCRETE STRUCTURE 
REPAIR. 
 
 
REPAIR STEEL PLATE BEAM GUARDRAIL, TYPE A OR B 
 
This work shall be completed in accordance with the applicable portions of Section 630 of the 
Standard Specifications, Standard 630001, as directed by the Engineer, and as specified 
herein. 
 
Work shall consist of removing and replacing all damaged steel plate beam guardrail (including 
posts) and components with new component parts. 
 
Type C guardrail is an obsolete type of guardrail that is mounted on a concrete structure with 
block-outs spaced at approximately 3 foot centers and anchored to the concrete structure with 
two unit expansion anchors. Steel posts are not utilized in this installation. The repair is to be 
done to match the original installation. 
 
This work will be measured and paid for at the contract unit price per Foot for REPAIR STEEL 
PLATE BEAM GUARDRAIL, of the type specified. 
 
 
REPAIR TRAFFIC BARRIER TERMINAL TYPE 2, 5, 6, 6A, OR 6B 
 
This work consists of removing all damaged components of existing Traffic Barrier Terminals 
Type 2, 5, 6, 6A, or 6B in accordance with the applicable portions of Sections 630 and 631 of 
the Standard Specifications; Standards 631011, 631026, 631031, 631032,  and 631033; the 
plans; and the work order at the locations as specified by the Engineer. All replaced 
components are to be new.  These pay items shall be used when, in the opinion of the 
Engineer, 50% or less of the above ground barrier terminal components are damaged. 
 
Undamaged traffic barrier terminal components and hardware may be reused in the new work, 
with the approval of the Engineer. The Engineer will make the determination and inform the 
Contractor prior to commencing repairs. The Contractor's bid shall reflect this in his bid for this 
item. 
 
The Contractor shall adjust and realign existing rail element plates and posts adjacent to the 
traffic barrier terminal repaired, as directed by the Engineer. Unbolting, bolting, adjusting, 
realigning or any other work necessary to accomplish the desired realignment shall be 
considered included in the contract unit price for the repair of the traffic barrier terminal. 
 
This work will be paid for at the contract unit price each for REPAIR TRAFFIC BARRIER 
TERMINAL, of the type specified. 
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REPAIR TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL 
 
This work occurs when the Engineer determines that less than 50% of the above ground barrier 
terminal installation needs repair and consists of furnishing all labor and equipment to repair the 
damaged terminal. Work shall be done in accordance with applicable parts of Sections 630 and 
631 of the Standard Specifications. Work includes providing all new components and hardware 
(nuts, bolts, and washers) in accordance with the manufacturer’s specifications and re-
assembling the terminal in accordance with the manufacturer’s instructions. 
 
Undamaged traffic barrier terminal components and hardware may be reused in the repair work, 
with the approval of the Engineer. 
 
This work will be paid for at the contract unit price each for REPAIR TRAFFIC BARRIER 
TERMINAL, TYPE 1 SPECIAL of the type specified. 
 
 
CHAIN LINK FENCE 
 
This work shall consist of removing and disposing of the damaged fence, posts and 
accessories, and installing new fence fabric and hardware to match the type of existing 
damaged fence in accordance with Standard 664001 and Section 664 of the Standard 
Specifications, and as directed by the Engineer. 
 
This work includes all labor and materials, including splices to the existing fence, to make the 
required repairs as per the work order. 
 
The work order will indicate the required fence size. 
 
This work will be paid for at the contract unit price per foot for CHAIN LINK FENCE 4’ or CHAIN 
LINK FENCE 6’. 
 
 
CHAIN LINK FENCE POST 
 
This work shall consist of removing damaged posts and concrete footings and installing new 
posts of the length required for 4’ or 6’ chain link fence in accordance with Standard 664001 and 
Section 664 of the Standard Specifications. The Class SI concrete required for the footings of 
the posts shall be included in the contract unit price. The work order will indicate the size of the 
post required. 
 
Also included in this work is the realigning of posts in adjoining undamaged fence as directed by 
the Engineer.  This work shall be considered incidental to the replacement item. 
 
This work shall be paid for at the contract unit price per Each for CHAIN LINK FENCE POST, 4 
FOOT or CHAIN LINK FENCE POST, 6 FOOT. 
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WOVEN WIRE FENCE, 4 FOOT 
 
This work shall consist of the removal and disposal of the damaged fence and/or posts and 
installing a complete new fence, including line posts, in accordance with Standard 665001 and 
Section 665 of the Standard Specifications or as directed by the Engineer. 
 
This work will be paid for at the contract unit price per foot for WOVEN WIRE FENCE, 4 FOOT. 
 
 
WOVEN WIRE GATES, 4’ X 8’ DOUBLE 
 
This work shall consist of the removal and disposal of the damaged gate and/or posts and 
installing a complete new gate, including gate posts, in accordance with Standard 665001 and 
Section 665 of the Standard Specifications or as directed by the Engineer. 
 
This work will be paid for at the contract unit price per foot for WOVEN WIRE GATES, 4’ x 8’ 
DOUBLE. 
 
 
PULL POST ARRANGEMENT 
 
This work consists of the complete removal of the damaged pull post arrangement including 
existing concrete encasing the posts and bracing and its new replacement in accordance with 
Standards 664001, 665001 and Section 664, 665 of the Standard Specifications. 
 
Included in this work is the concrete for the anchoring the brace posts and pull post. 
 
This work shall be paid for at the contract unit price each for PULL POST ARRANGEMENT. 
 
 
REPLACE IMPACT ATTENUATORS (NON-REDIRECTIVE), TEST LEVEL 3 
 
This work shall be completed in accordance with Section 643 of the Standard Specifications, as 
stated herein, and as directed by the Engineer. 
 
This work includes replacing sand module impact attenuators damaged by traffic at various 
locations. Impact Attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for test level 3 and shall be on the 
Department’s approved list. The attenuators are installed on existing base pads located on 
various multilane highways throughout the District. 
 
Work shall include removing and disposing of each damaged sand module impact attenuator 
and its contents off the right of way, cleaning up any remaining debris from the damaged 
attenuator, and replacing the damaged attenuator with one of the matching the kind/type of the 
remaining attenuators. Mixing sand module impact attenuators of different manufacturers at any 
one location shall not be permitted. The replacement module(s) shall be filled with the designed 
weight of sand matching the number painted on the base pad or the weight shown in the 
manufacturer’s detail. 
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Adjacent sand module impact attenuators that are not damaged, but have been shifted laterally 
from their original position shall be realigned or moved back to their original position, as directed 
by the Engineer. 
 
Each individual replacement module, complete with the required hardware, filled with sand and 
properly installed, shall constitute one each. Realignment or moving adjacent undamaged 
modules back to their original positions shall not be paid for separately, but shall be considered 
included in the cost of replacement. This work to realign or shift undamaged modules shall be 
included with each replaced sand module impact attenuator. 
 
This work will be paid for at the contract unit price each for REPLACE IMPACT ATTENUATORS 
(NON-REDIRECTIVE), TEST LEVEL 3. 
 
 
REPAIR IMPACT ATTENUATORS (FULLY REDIRECTIVE, NARROW) 
 
This work occurs when the Engineer determines that less than 50% of the attenuator installation 
needs repair and consists of furnishing all labor and equipment to repair the damaged attenuator 
installation.  Work shall be done in accordance with applicable parts of Section 643.  Work 
includes providing all new components and hardware in accordance with the manufacturer’s 
specifications and reassembling the attenuator in accordance with the manufacturer’s 
instructions. 
 
Undamaged attenuator components and hardware may be reused in the repair work, with the 
approval of the Engineer. 
 
This work will be paid for at the contract unit price each for REPAIR IMPACT ATTENUATORS 
(FULLY REDIRECTIVE, NARROW) of the type specified. 
 
 
GUARD POSTS REMOVAL 
 
Existing Guard Posts at locations designated in the work order or at any other locations in the 
way of the proposed construction shall be removed as directed by the Engineer.. 
 
This work shall be done in accordance with the applicable portions of Section 632 of the Standard 
Specifications. 
 
This work will be paid for at the contract unit price each for GUARD POSTS REMOVAL which 
price shall be payment in full for removing the existing posts as herein specified. 
 
 
GUARD POSTS 
Eff. 3-5-1997           Rev. 1-1-2014 
 
This work shall consist of furnishing and setting guard posts according to Section 634 of the 
Standard Specifications except as follows: 
 
• The cross section of the posts shall be nominal 4 inches by 4 inches (100 mm by 100 mm.)  
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• The tops of the posts shall not be rounded, but shall be sloped at 30 degrees to the horizontal. 
 
• The length of the posts shall be 5 feet (1.5 m). 
 
• The embedment of the posts shall be 33 inches (0.84 m.) 
 
• For closure of median ditch checks, the nominal spacing of the posts shall be 5 feet (1.5 m.) 
 
 
IMPACT ATTENUATORS (FULLY REDIRECTIVE) 
 
This work shall be completed in accordance with Section 643 of the Standard Specifications, as 
stated herein, and as directed by the Engineer. 
 
Work shall include removing and disposing of each damaged impact attenuator and its contents 
off the right of way, cleaning up any remaining debris from the damaged attenuator, and 
replacing the damaged attenuator with one of the matching the kind/type of the remaining 
attenuators.  
 
This work will be paid for at the contract unit price each for IMPACT ATTENUATORS, (FULLY 
REDIRECTIVE), of the type specified. 
 
 
HIGH TENSION CABLE BARRIER SYSTEM REMOVAL AND REPAIR 
 
This work shall consist of furnishing all labor, materials and equipment necessary to repair high 
tension cable barrier systems when damaged. 
 
No high tension cable barrier shall be removed from State right-of-way under this contract unless 
each section to be removed is clearly marked for removal as stated elsewhere.  The type and 
quantity of each piece so marked will be listed on a work order.  This work order, when issued to 
the Contactor by the Engineer, will be authorized for the removal or repair of the barrier. 
 
Material removed from State right-of-way will be disposed of by the Contractor outside the right-
of-way limits at locations provided by him.  None of this material shall be reused on this project.  
The removal, transportation and storage of material removed from the State right-of-way under 
this contract will not be paid for separately, but the cost thereof shall be included in the contract 
unit price for replacement items. 
 
New material shall conform to the dimensions and shapes of the material to be replaced except 
as noted, and shall meet the requirements as specified under each item in these special 
provisions and on the plans.  Damaged high tension cable barrier that has been removed shall 
be totally and completely replaced on the same day that it has been removed. 
 
Any ground or Hot-Mix Asphalt (HMA) material adjacent to a concrete footing, which is removed 
or disturbed during the removal operations, shall be restored to its original condition and to the 
satisfaction of the Engineer after the work has been completed.  This restoration will not be paid 
for separately but shall be considered included to the applicable item of work. 
 
After the work is completed, the Contractor shall mark all new components in the repair area 
using a paint stick with the work order number and date of repairs. 
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Immediately after the specified repairs have been made, all posts, cable and any other high 
tension cable barrier components, damaged or undamaged, which are to be scrapped, shall be 
completely removed from the State right-of-way. Failure to do so will be cause for rejection of 
work. 
 
Locations: 
 

The high tension cable barrier systems have been installed on various Interstate 
Highways at the following locations: 

 
 Interstate 74 from Lindsey Rd to W of Prospect Ave (Gibraltar) 

 Interstate 74 from US 45 to High Cross Road (Gibraltar) 

 Interstate 74 from Carlock Interchange to CH 39 (Gibraltar) 
 Interstate 74 from Farm Land Rest Area to W of Farmer City (Trinity) 

 Interstate 74 from High Cross Road in Urbana to CH 12 at St Joseph (Gibraltar) 

 Interstate 74 from CH 12 at St Joseph to IL 49 North (Gibraltar) 

 Interstate 74 from IL 49 North to CH 10 at Oakwood (Gibraltar) 

 Interstate 74 from CH 10 at Oakwood to TR 206 E of Oakwood (Trinity) 

 Interstate 74 from TR 206 E of Oakwood to Salt Fork Vermilion River (Gibraltar) 
 Interstate 74 from I 74 Exit Ramp at Bowman Ave to Bowman Ave (Brifen) 

 Interstate 74 from Bowman Ave to Griffin St in Danville (Trinity) 

 Interstate 74 Salt Fork Vermilion River to Indiana State Line (Gibraltar)  

 Interstate 57 from North of Pesotum to Illini Prairie Rest Area (Trinity) 

 Interstate 57 from South of Tuscola to Scattering Fork Creek (Trinity) 
 
and at other locations to be determined. 
 

 
Existing Systems Information: 

The following are contact information for the existing systems: 
 
Type: Brifen 
Brifen USA 
12501 N. Santa Fe Avenue 
Oklahoma City, OK 73114 
(866) 427-4336 
 
Type: Gibraltar 
Gibraltar 
320 Southland Road 
Burnet, Texas, 78611 
(800) 495-8957 
 
 



Various Routes 
Section D5 GR & FENCE REPAIR 2023-1 

Various Counties 
Contract No. 70F97 

 

 15 

 
Type: Trinity 
Trinity Highway Products 
2525 N. Steeons Freeway 
Dallas, Texas 75207 
(800) 527-6050 
 
All high tension cable median barrier system line posts are installed within a socketed 
system with concrete foundations having a minimum depth of 42 inches. 

 
Materials   Materials shall be according to the following. 
 

Item           Article/Section 
(a) Reinforcement Bars .......................................................................................... 1006.10(a) 
(b) Portland Cement Concrete (Note 1) ........................................................................... 1020 
(c) Wire Rope (Cable) and Fittings (Note 2) 
 

Note 1. The portland cement concrete shall be Class SI. 
 
Note 2. The wire rope (cable) shall be according to AASHTO M 30, Type 1 with Class A 
coating, of the diameter shown in the manufacturer’s specifications. Additionally, the 
wire rope shall be prestretched and shall have a breaking strength of 39,285 lbs 
(175 kN) for 3/4 in. (19 mm) wire rope (individual wire strength equivalent to 174,000 psi 
(1200 N/mm)) and the prestretched wire rope shall have a minimum modulus of elasticity 
of 11,805,000 psi (8300 kg/mm). 
 

The repairs to the terminals/end anchorages shall be tested and accepted under NCHRP 
Report 350 Test Level 3 and be on the Department’s approved list. 
 
Equipment    Equipment shall be according to the high tension cable median barrier 
manufacturer’s specifications. 
 

Construction Requirements 
 
General   The high tension cable median barrier shall be repaired by removing and replacing 
damaged posts, removing damaged cable and end anchorage sections, checking and re-setting 
the tension in the cables, all in accordance with the manufacturer’s installation and repair 
specifications. 
 
Replacement of Line Posts   The damaged line posts shall be removed from the socket in the 
concrete foundation and new posts installed in accordance with the manufacturer’s 
specifications. The new line posts shall be installed plumb (approximately 1/8” per foot). All new 
post shall have post caps similar in style to the original post cap.  New posts shall be delineated 
by reflective caps or sheeting at a spacing consistent with the spacing of the raised reflective 
markers on the adjacent pavement. New Post Pegs shall also be provided for any existing posts 
to remain that have missing or damaged pegs within the marked section of repairs. New pegs 
will not be measured for payment and this work shall be considered as included in the contract 
unit prices for the construction items involved, and no additional compensation will be allowed. 
  



Various Routes 
Section D5 GR & FENCE REPAIR 2023-1 

Various Counties 
Contract No. 70F97 

 

 16 

 
Replacement of Line Post Foundations   Line posts for the high tension cable median barrier 
shall be replaced in concrete socket foundations. Should new foundations be required, the 
minimum depth of the concrete foundations shall be 42 inches. The minimum diameter for the 
foundations shall be 12 in. (300 mm) and the tops of the foundations shall be crowned 1/2 in. 
(13 mm). 
 
Repairs to the High Tension Cable   Damaged high tension cable should be repaired, fitted and 
re-connected with a turnbuckle all in accordance with the manufacturer’s repair specifications. 
 
Splicing of the High Tension Cable   Cut high tension cable should be spliced, fitted and re-
connected with a turnbuckle all in accordance with the manufacturer’s splicing specifications. 
Tensioning   Prior to acceptance of the work, the tension of the high tension cable median 
barrier shall be checked and adjusted in accordance with the manufacturer’s 
temperature/tension chart or relationship. 
 
Repairs to the End Anchorages   The damaged end anchorage components shall be removed 
and replaced with new components and re-installed in accordance with the manufacturer’s 
specifications. 
 
Replacement of End Anchorages   If the Engineer determines that the end anchorage is unable 
to be repaired, the Contractor shall replace the end anchorage and the Contractor shall submit 
shop drawings and calculations to the Engineer prepared and sealed by an Illinois Licensed 
Structural Engineer detailing the required end anchorage foundation system at each location. 
The system shall utilize drilled shaft foundation of a diameter, depth, reinforcement, and cable 
connection determined by the supplier. The design shall utilize Broms method utilizing a 
minimum factor of safety of 1.5. The design loadings shall consist of the theoretical cumulative 
cable tension expected for temperature fluctuations to -10 ºF (-23 ºC). The dynamic vehicle 
impact loading shall not be added to the cable temperature loading for the analysis. The 
foundation soils shall be assumed to be submerged granular material with a friction angle of 30 
degrees or clay soils with a cohesive intercept of 1.0 kip/sq ft (48 kPa).  This work will be 
included in the in the pay item REPAIR HIGH TENSION CABLE SYSTEM END SECTION and 
paid for at the contract unit price per each. 
 
Basis of Payment   The replacement of the line posts will be paid for at the contract unit price 
per each for REPAIR POST of the type specified and shall include the necessary checking and 
re-tensioning of the cable. Any adjustment and/or replacement of the existing concrete 
foundation will not be paid for separately but shall be included in the unit price for REPAIR 
POSTS of the type specified. 
 
The repairs to the high tension cable will be paid for at each repair location for all cables at the 
contract unit price per foot for REPAIR HIGH TENSION CABLE of the type specified and shall 
include the appropriate hardware and necessary checking and re-tensioning of the cable. 
 
The splicing to the high tension cable will be paid for at each repair location for all cables at the 
contract unit price per each for SPLICING HIGH TENSION CABLE of the type specified and 
shall include the appropriate hardware and necessary checking and re-tensioning of the cable. 
 
The repairs to the end anchorages will be paid for at the contract unit price per each for REPAIR 
HIGH TENSION CABLE SYSTEM END SECTION of the type specified. 
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EXISTING STATE-OWNED UTILITIES 
 
  
Eff. 04-01-2020         
 
Existing state-owned and maintained underground utilities exist with the right of way. The 
Department is not a member of JULIE and does not locate its own facilities. The Contractor shall 
be responsible for securing an approved locating firm to locate all existing Department 
underground facilities prior to commencing any excavation, per the requirements of Article 803 of 
the Standard Specifications. Utility locates may be also required outside the project limits for traffic 
control signing and other items. The Contractor may obtain, on request, plans of existing electrical 
facilities from the Department. For further information, the contractor may contact the District 
Traffic Operations Engineer, Gary Sims, at 217-251-4859. 
 
This work shall not be paid for separately but shall be considered included in the various pay 
items for which JULIE locations are required. 
 
 
STATUS OF UTILITIES 
 
   Adjustment 
Name & Address          or 
  of Utility   Type Location Relocation 
 
 
 
 
 
Utility adjustments or relocations should not be required by this project.  The Illinois 
Underground Utility Facilities Damage Prevention Act requires persons excavating to contact 
the one call system (J.U.L.I.E 800-892-0123 or 811) before digging.  
 
 
 

Status page 17 of 18 
Toll Free J.U.L.I.E. Telephone Number (800) 892-0123 

* = J.U.L.I.E. Member 
 
 
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be at 
the option of the Contractor. 
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Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a moveable 
cart and shall meet the requirements of NCHRP 350, Category 4. 
 
The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and “SLOW” 
signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
 
The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the “SLOW” 
sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 24 in. 
(600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an option, a 
Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 

 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during operation. 
 
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to move, 
the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and when 
included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
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When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
 
 
BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
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(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 
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(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
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(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
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(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
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(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

mailto:DOT.DBE.UP@illinois.gov
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(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 



Various Routes 
Section D5 GR & FENCE REPAIR 2023-1 

Various Counties 
Contract No. 70F97 

 

 28 

shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
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for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
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(10) Other documented good cause that compels the termination of the DBE subcontractor.  

Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
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HIGH TENSION CABLE MEDIAN BARRIER (BDE) 
 
Effective:  January 1, 2020     Revised:  January 1, 2022 
 
Revise Note 2 in Article 644.02 of the Standard Specifications to read: 
 

“ Note 2.  The wire rope (cable) shall be according to AASHTO M 30, Type 1 with Class A 
coating, of the diameter shown in the manufacturer’s specifications.  Additionally, the wire 
rope shall be prestretched and shall have a minimum breaking strength of 39,900 lbs 
(177 kN) for 3/4 in. (19 mm) wire rope (individual wire strength equivalent to 174,000 psi 
(1200 N/sq mm)) and the prestretched wire rope shall have a minimum modulus of 
elasticity of 11,805,000 psi (8300 kg/sq mm).” 

 
Revise the first paragraph of Article 644.05 of the Standard Specifications to read: 
 

“ 644.05 Line Posts.  Line posts for the HTC median barrier shall consist of driving posts 
directly into the soil or setting posts in driven sockets or concrete socket foundations.  Posts shall 
be placed at the spacing and depth recommended by the manufacturer.” 
 
Revise Article 782.01 of the Standard Specifications to read: 
 

“ 782.01 Description.  This work shall consist of furnishing and installing reflectors on 
guardrail, barrier wall, high tension cable (HTC) median barrier, and curbs.” 

 
Revise the first paragraph of Article 782.04 of the Standard Specifications to read: 
 

“ 782.04 Guardrail, Barrier Wall, and High Tension Cable Median Barrier Reflectors.  
Guardrail, barrier wall, and HTC median barrier reflectors shall be vertical and perpendicular to 
the surface on which they are installed.” 
 
Add the following to the end of Article 782.04 of the Standard Specifications: 

 
“ (d) High Tension Cable Median Barrier Reflectors.  HTC median barrier reflectors shall be 

monodirectional, and attached to each anchorage post and first line post.  Beyond the first 
line post, the reflectors shall be spaced according to the following table. 

 

Reflector Spacing Table 

Distance from HTC to Outside Edge of Shoulder Nominal Spacing 
≤ 8 ft (2.4 m) 80 ft (24 m) 

> 8 ft (2.4 m) but ≤ 30 ft (9.1 m) 400 ft (122 m) 
> 30 ft (9.1 m) Omit Reflectors 

 
HTC median barrier reflectors shall be attached at a minimum height of 24 in. (600 mm) 
above ground level at the base of the post.  The method of attaching HTC median barrier 
reflectors shall be as specified by the manufacturer.” 
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Revise Article 782.07 of the Standard Specifications to read: 
 

“ 782.07 Basis of Payment.  This work will be paid for at the contract unit price per each for 
GUARDRAIL REFLECTORS, of the type specified, BARRIER WALL REFLECTORS, of the type 
specified, HIGH TENSION CABLE MEDIAN BARRIER REFLECTORS, or CURB 
REFLECTORS.” 
 
Revise the first paragraph of Article 1097.02 of the Standard Specifications to read: 
 

“ 1097.02 Guardrail, Barrier Wall, and High Tension Cable Median Barrier Reflectors.  
Guardrail, barrier wall, and HTC median barrier reflectors shall be according to the following.” 
 
Add the following subparagraph to Article 1097.02 of the Standard Specifications: 
 

“ (d) High Tension Cable Median Barrier Reflectors.  HTC median barrier reflectors shall be 
monodirectional, amber colored, and provide a minimum reflective area of 7 sq in. 
(4520 sq mm).  The reflective sheeting shall meet Type AZ according to Article 1091.03, 
and meet the minimum coefficient of retroreflection for “white” and “yellow” as specified 
therein.  The reflector shall be approved by the HTC system manufacturer as compatible 
with the system.” 

 
 
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  September 2, 2021 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  The Contractor may seek 
from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of 
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The Contractor shall ensure 
compliance during the term of the contract and will be required to report on and certify its 
compliance.  An apprentice use plan, apprentice hours, and a compliance certification shall be 
submitted to the Engineer on forms provided by the Department and/or DCEO. 
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PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of 
haul shall start with mixing of the first batch.  Haul time shall end when the truck is 
emptied for incorporation of the concrete into the work.  The maximum haul time shall 
be as follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 
(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 
> 64 (> 17.5) - without retarder 60 30 
> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) name 
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity 
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction 
of the Engineer.” 
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SPEED DISPLAY TRAILER (BDE) 
 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 
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STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by this 

special provision.  The Department reserves the right to verify submitted quantities. 
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Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract price; 
or for the month the agreed unit price letter is submitted by the Contractor for 
extra work paid for by agreed unit price,.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made when 
there is a difference between the MPIL and MPIM in excess of five percent, as calculated by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made for 
fluctuations in the cost of the steel as described herein.  No adjustment will be made for changes 
in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for completion 
of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
 
Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL.” 

 
 
TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 

https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
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on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
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manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 

 


	70F97sp.pdf
	location of improvement
	DESCRIPTION OF PROJECT
	traffic control plan
	traffic control and protection
	TRAFFIC CONTROL REMOVAL
	completion date
	renewal of contract
	work orders
	quantities
	control of work
	contractor’s representative
	completion of work
	regular work
	emergency work
	contractor responsibilty
	protection for damaged locations
	removal oR repair of guardrail or fence
	realigning posts
	traffic barrier terminal type 2, 5, 6, 6a, 6b, AND 10
	traffic barrier terminal, type 1 special
	steel plate beam guardrail (short radius)
	steel posts, special
	concrete structure repair
	repair steel plate beam guardrail, type a OR b
	repair traffic barrier terminal type 2, 5, 6, 6a, or 6b
	repair traffic barrier terminal, type 1 special
	chain link fence
	chain link fence post
	woven wire fence, 4 foot
	woven wire gates, 4’ x 8’ double
	pull post arrangement
	replace impact attenuators (non-redirective), test level 3
	repair impact attenuators (fully redirective, NARROW)
	GUARD POSTS REMOVAL
	GUARD POSTS
	impact attenuators (fully redirective)
	high tension cable barrier system removal and repair
	EXISTING STATE-OWNED UTILITIES
	STATUS OF UTILITIES
	automated flagger assistance deviceS (BDE)
	Blended Finely Divided Minerals (BDE)
	compensable delay costs (BDE)
	disadvantaged business enterprise participation (bde)
	HIGH TENSION CABLE MEDIAN BARRIER (BDE)
	ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE)
	Portland Cement Concrete – Haul Time (BDE)
	Speed Display Trailer (bde)
	steel cost adjustment (bde)
	SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
	subcontractor mobilization payments (bde)
	submission of PAYROLL RECORDS (bde)
	TRAFFIC SPOTTERS (bde)
	weekly DBE trucking reports (bde)
	work zone traffic control devices (BDE)


