



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 25, 2016

SUBJECT: FAI Route 57/64 (I-57/I-64)
Project ACNHPP-000V(075)
Section (41-3, 41-3-1)L-1
Jefferson County
Contract No. 78507
Item No. 65, July 29, 2016 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions
2. Revised page 39 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E.
Acting Bureau Chief of Design & Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger" with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: J. L. Keirn, Region 5, District 9; Tim Kell; Estimates

CWR/kf

TABLE OF CONTENTS

LOCATION OF PROJECT 1
DESCRIPTION OF PROJECT 1
UTILITIES 2
LUMINAIRE, LED, HORIZONTAL MOUNT, OF THE WATTAGE SPECIFIED 3
COOPERATION BETWEEN CONTRACTORS 12
TRAFFIC CONTROL PLAN 12
NOTIFICATION PRIOR TO STARTING WORK 13
REMOVAL OF EXISTING SIGN LIGHTING UNIT AND SALVAGE 14
CONDUIT ATTACHED TO STRUCTURE, 2" DIA., STAINLESS STEEL 15
LUMINAIRE POLES WITH DAVIT/TRUSS ARMS 15
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 17
EQUAL EMPLOYMENT OPPORTUNITY (BDE) 29
ERRATA FOR THE 2016 STANDARD SPECIFICATIONS (BDE) 32
LIGHT POLES (BDE) 36
PROGRESS PAYMENTS (BDE) 37
SPEED DISPLAY TRAILER (BDE) 38
WEEKLY DBE TRUCKING REPORTS (BDE) 39
WORKING DAYS (BDE) 39
MAST ARM ASSEMBLY AND POLE (BDE) 39

Revised 7/25/16

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012

Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form "SBE 723" within ten business days following the reporting period. The reporting period shall be Monday through Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the various items of work involved and no additional compensation will be allowed.

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within **85** working days.

MAST ARM ASSEMBLY AND POLE (BDE)

Effective: July 1, 2016

Revise Article 1077.03(a)(1) of the Standard Specifications to read:

"(1) Loading. The mast arm assembly and pole, and combination mast arm assembly and pole shall be designed for the loading shown on the Highway Standards or elsewhere on the plans, whichever is greater. The design shall be according to AASHTO "LRFD Specifications for Structural Supports for Highway Signs, Luminaries and Traffic Signals" 2015 Edition. However, the arm-to-pole connection for tapered signal and luminaire arms shall be according to the "fillet welded, ring stiffened box connection" detail as shown in Figure C5.6.7-2. The mast arm and pole shall be designed assuming the ADT > 10,000, Risk Category Typical, and Fatigue Category I Natural Wind Gust only."

Revised 7/25/16