

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO
353	2010-052 DTR	WILL	210	7
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

CONTRACT NO. 60L33

TREE REMOVAL SUMMARY

PAY ITEM #	PAY ITEM DESCRIPTION	EX ROW	PR ROW	TOTAL
				UNIT
20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	4836	96	4932
20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	2239	24	2263

TEMPORARY FENCE AND SIGNING SCHEDULE

LOCATION	# OF SIGNS	20101000	72000200	72900100
		TEMPORARY FENCE FOOT	SIGN PANEL - TYPE 2 SQ FT	METAL POST - TYPE A FOOT
STA 142+28.4 TO STA 144+07.8 LT	3	279	54	90
STA 157+02.0 TO STA 158+98.0 LT	3	306	54	90
STA 169+63.0 TO STA 170+10.0 LT	2	117	36	60
STA 256+00.0 TO STA 258+01.0 LT	1	261	18	30
STA 255+56.0 TO STA 257+71.0 RT	2	292	36	60
STA 268+20.1 TO STA 272+00.0 LT	3	476	54	90
STA 269+52.4 TO STA 273+22.2 RT	2	479	36	60
STA 339+91.8 TO STA 339+91.8 LT	1	54	18	30
STA 340+16.0 TO STA 340+16.0 RT	1	81	18	30
STA 341+74.0 TO STA 341+74.0 RT	1	80	18	30
STA 343+39.3 TO STA 343+39.3 LT	1	24	18	30
STA 401+21.0 TO STA 402+27.0 LT	4	328	72	120
TOTAL		2777	432	720

NOTE:
 TEMPORARY FENCE AND SIGNING QUANTITIES REFLECT WHAT IS SHOWN IN THE PLANS.
 NO ADJUSTEMENT TO THE UNIT PRICES OF THE CONTRACT WILL BE ALLOWED BASED ON
 CHANGE TO THE PLAN QUANTITIES IN ACCORDANCE WITH THE SPECIAL PROVISION "RIGHT
 OF WAY ACQUISITION."

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		SCHEDULE OF QUANTITIES U.S. RTE. 30 (LINCOLN HIGHWAY)
SCALE : 1" = 50'		DRAWN BY : BAE CHECKED BY : GB
DATE : / /		