



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 16, 2009

SUBJECT: FAU 9256 (Frank Scott Parkway West)
Project ARA-5011(277)
Section 09-00212-00-CG (Belleville)
St. Clair County
Contract No. 97379
Item 163
July 31, 2009 Letting
Addendum (A)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Page 4 of the special provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll
Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by the initials "AE".

By: Ted B. Walschleger
Engineer of Project Development
and Implementation

negligence of CONTRACTOR). CONTRACTOR's duties and responsibilities for the safety and protection of the Work shall continue until such time as all the Work is completed and ENGINEER has issued a notice to OWNER and CONTRACTOR that the Work is acceptable (except as otherwise expressly provided in connection with Substantial Completion).

- B. CONTRACTOR shall designate a responsible representative at the site whose duty shall be the prevention of accidents. This person shall be CONTRACTOR's superintendent, unless otherwise designated in writing by CONTRACTOR to OWNER.
- C. In EMERGENCIES affecting the safety or protection of persons or the Work or property at the site or adjacent thereto, CONTRACTOR, without special instructions or authorization from ENGINEER or OWNER, is obligated to act to prevent threatened damage, injury or loss. CONTRACTOR shall give ENGINEER prompt, written notice if CONTRACTOR believes that any significant changes in the Work or variations from the Contract Documents have been caused thereby. If ENGINEER determines that a change in the Contract Documents is required because of the action taken in response to an emergency, a Work Directive Change or Change Order will be issued to document the consequences of the changes or variations.

PROJECT SCHEDULE

The Contractor shall submit a detailed schedule of work for approval by the Local Agency according to Article 108.02 of the "Standard Specifications for Road and Bridge Construction".

March 31, 2010

All work on this project must be completed on or before ~~November 30, 2009~~. Should the Contractor fail to complete the work by this date, the Contractor shall be liable for and shall pay to the City of Belleville the amount shown in the schedule of deductions in Section 108.09 of the "Standard Specifications for Road and Bridge Construction" for each calendar day of overrun.

CONSTRUCTION CONTRACTS

The successful bidder, as a condition of this contract, must submit evidence that he has conducted a pre-job conference with his sub-contractors and their employees, or the employees' duly recognized representatives to determine employee jurisdiction, job assignment and work schedules. This requirement is to promote industrial harmony and to eliminate work stoppages and jurisdictional disputes. Said pre-job conference shall be conducted at least fourteen (14) days prior to the commencement of any construction.

Revised 7-16-09