
BID PROPOSAL INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all certifications and 
affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days 
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing 
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be 
eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central 
Bureau of Construction.  
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for 
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper 
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.  
 

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? 
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) 
he/she must indicate at that time which items are being requested For Bidding purposes.  Only those items 
requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued an 
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief 
Procurement Officer that indicates which items have been approved For Bidding.  If Authorization to Bid cannot be 
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial. 
 

ABOUT AUTHORIZATION TO BID 
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and 
correct original document submittal should contact the Department as to the status.  Firms unsure as to authorization 
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these 
instructions.     

 
ADDENDA AND REVISIONS 

It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be 
bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and revisions will also 
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription service emails are an added 
courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.     
 
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 

 
 
Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 



STANDARD GUIDELINES FOR SUBMITTING BIDS 

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted 

bid.  It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and 
address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.  
Use only 1 staple in the upper left hand corner.  Make sure all elements of your bid are stapled together including the bid 
bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This documentation is required 
only if you are awarded the project. 

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be read if it is delivered 

after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded the contract this form is 

to be submitted to the district engineer at the pre-construction conference. 
 
BID SUBMITTAL CHECKLIST 
 

 Cover page (the sheet that has the item number on it) – This should be the first page of your bid proposal, followed by your 
bid (the Schedule of Prices/Pay Items).  If you are using special software or CBID to generate your schedule of prices, do not 
include the blank pages of the schedule of prices that came with the proposal package.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s) with an annual value over $50,000.  Include the 
subcontractor(s) name, address, general type of work to be performed and the dollar amount.  If you will use subcontractor(s) 
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.  
 

 After page 4 – Insert the following documents: Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the 
Contractor Letter of Assent (if applicable).  The general rule should be, if you don’t know where it goes, put it after page 4. 
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – (Not applicable to federally funded projects) List the name of the apprenticeship and training 
program sponsor holding the certificate of registration from the US Department of Labor.  If no applicable program exists, please 
indicate the work/job category.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) – A copy of your State Board of Elections certificate of registration is no longer required with your 
bid. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for which you are 
submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not part of the form and 
you do not need to make copies for each completed Form A. 
 

 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  Copies of the forms 
can be used and only need to be changed when the information changes.  The certification signature and date must be original 
for each letting.  Do not staple the forms together.  If you answered “NO” to all of the questions in Paragraph C (page 12), 
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on 
page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See 
Affidavit of Availability on file”.  Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted 
accounts for 100 percent of the company ownership.  Check YES if any percentage of ownership falls outside of the parameters 
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be 
required to submit a revised Form A. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use the phrase “Per 
Contract Specifications”. 
 
 
  



 Proposal Bid Bond – (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable) 
using the current Proposal Bid Bond form provided in the proposal package.  The Power of Attorney page should be stapled to 
the Proposal Bid Bond.  If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach 
the Proof of Insurance printed from the Surety’s Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last items in your bid should be the DBE 
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork.  If you have 
documentation of a Good Faith Effort, it is to follow the SBE Forms. 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream will be placed on 
the main page of the current letting on the day of the Letting.  The stream will not begin until 10 AM. The actual reading of the 
bids does not begin until approximately 10:30 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the link on the main 
Web page for the current letting. 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 

Contractor pre-qualification .................................................................................................... 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) ................................................. 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ......................................................... 217-782-7806 
Estimates Unit......................................................................................................................... 217-785-3483 
Aeronautics ............................................................................................................................. 217-785-8515 
IDNR (Land Reclamation, Water Resources, Natural Resources) ......................................... 217-782-6302 

 
 
QUESTIONS: following contract execution 
 

Subcontractor documentation, payments ............................................................................... 217-782-3413 
Railroad Insurance ................................................................................................................. 217-785-0275 

 



 RETURN WITH BID 
Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting July 31, 2015 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.   
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 46337 
  Various Counties 
  Section D1 OVD SIN STR REPL 15-10 
  Various Routes 
  District 1 Construction Funds 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
   A Bid Bond is included. 
 

 

   A Cashier’s Check or a Certified Check is included.  
  Prepared by 
   An Annual Bid Bond is included or is on file with IDOT. S 

  Checked by 
                             (Printed by authority of the State of Illinois) 

1 



 
 

Page intentionally left blank 
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PROPOSAL 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
 Taxpayer Identification Number (Mandatory)  ____________________________________  
 

For the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 46337 
 Various Counties 
 Section D1 OVD SIN STR REPL 15-10 
 Various Routes 
 District 1 Construction Funds 
 
 Repairing or replacing damaged sign components, furnishing and/or installing new signs and 
supports and replacing damaged overhead sign structure components and other related work along 
various routes in various counties in District 1. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents will govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 8/2012) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned bidder further declares that he/she has 

carefully examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and 
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local 
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned bidder further agrees to execute a contract for this 
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The 
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has 
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal 
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in 
accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of Illinois. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered 
as also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the 
property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another bid proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the bid proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned bidder further agrees that if awarded the contract for the sections contained in the 

following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising 
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 

 
 

 
Schedule of Combination Bids 

 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  
schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices will govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (the Code) (30 ILCS 
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to 
transact business or conduct affairs in the State of Illinois prior to submitting the bid. 
 

9. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make payments 
under the contract.  Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing Officer (SPO) is for 
approval of the procurement process and execution of the contract by the Department.  Neither the CPO nor the SPO shall be 
responsible for administration of the contract or determinations respecting performance or payment there under except as 
otherwise permitted in the Code. 

 
10. The services of a subcontractor will be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include 
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.   
(30 ILCS 500/20-120) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
07/14/2015

46337

State Job # - C-60-010-15

Project Number Route

County Name - VARIOUS- - VARIOUS

Code - 0 -  - 

District - 0 -  - 

Section Number - D1 OVD SIN STR REPL 15-10 67

67

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X0100003 CLEARING & GRUBBING SQ YD 470.000

X0325265 REMOVE ELEC  SERVICE EACH 5.000

X2600014 F & I SADDLE SHIM BL EACH 24.000

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

X7200075 REM & REIN SIGN PANEL SQ FT 654.500

X7330070 OVHD SN SUP GROUT REP EACH 20.000

X7330094 INTERNAL TRUSS DAMPER EACH 5.000

X7330220 OSS T2 TRUSS ONLY FOOT 86.500

X7340105 RBLD CONC FDN FOR OSS EACH 2.000

X7360300 REM OH SIN STR-WLKWAY FOOT 243.000

X7380015 REM OH SN STR-TRSS FOOT 1.000

X9900011 REL IMP ATT FRD R TL3 EACH 3.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0030850 TEMP INFO SIGNING SQ FT 100.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
07/14/2015

46337

State Job # - C-60-010-15

Project Number Route

County Name - VARIOUS- - VARIOUS

Code - 0 -  - 

District - 0 -  - 

Section Number - D1 OVD SIN STR REPL 15-10 67

67

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

21101615 TOPSOIL F & P  4 SQ YD 2,800.000

25000210 SEEDING CL  2A ACRE 0.600

25000400 NITROGEN FERT NUTR POUND 100.000

25000600 POTASSIUM FERT NUTR POUND 100.000

25100115 MULCH METHOD 2 ACRE 0.500

25100630 EROSION CONTR BLANKET SQ YD 296.000

28000305 TEMP DITCH CHECKS FOOT 2.000

28000400 PERIMETER EROS BAR FOOT 269.000

28000510 INLET FILTERS EACH 4.000

44001980 CONC BARRIER REMOV FOOT 78.000

48101620 AGGREGATE SHLDS B  10 SQ YD 21.000

50102400 CONC REM CU YD 9.000

58700300 CONCRETE SEALER SQ FT 858.000

63000001 SPBGR TY A  6FT POSTS FOOT 154.000

63100045 TRAF BAR TERM T2 EACH 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
07/14/2015

46337

State Job # - C-60-010-15

Project Number Route

County Name - VARIOUS- - VARIOUS

Code - 0 -  - 

District - 0 -  - 

Section Number - D1 OVD SIN STR REPL 15-10 67

67

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

63100085 TRAF BAR TERM T6 EACH 12.000

63100167 TR BAR TRM T1 SPL TAN EACH 1.000

63200310 GUARDRAIL REMOV FOOT 440.000

63700255 CONC BAR 2F 32HT FOOT 76.800

64300240 IMP ATTEN FRD NAR TL2 EACH 1.000

64300450 IMP ATTEN NRD     TL3 EACH 1.000

64301090 ATTENUATOR BASE SQ YD 27.300

67100100 MOBILIZATION L SUM 1.000

70100310 TRAF CONT-PROT 701421 L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000

70200100 NIGHT WORK ZONE LIGHT L SUM 1.000

70400100 TEMP CONC BARRIER FOOT 750.000

70600251 IMP ATTN TEMP NRN TL3 EACH 2.000

70600260 IMP ATTN TEMP FRN TL3 EACH 1.000

72000300 SIGN PANEL T3 SQ FT 3,865.500



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
07/14/2015

46337

State Job # - C-60-010-15

Project Number Route

County Name - VARIOUS- - VARIOUS

Code - 0 -  - 

District - 0 -  - 

Section Number - D1 OVD SIN STR REPL 15-10 67

67

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

72400330 REMOV SIGN PANEL T3 SQ FT 1,237.000

72400720 RELOC SIGN PANEL T2 SQ FT 12.000

72700100 STR STL SIN SUP BA POUND 540.000

73300100 OVHD SIN STR-SPAN T1A FOOT 69.500

73300300 OVHD SIN STR-SPAN T3A FOOT 112.000

73301810 OSS WALKWAY TY A FOOT 343.000

73302110 OSS CANT 1CA 2-0X4-6 FOOT 216.000

73302170 OSS CANT 2CA 3-0X5-6 FOOT 57.000

73302210 OSS CANT 3CA 3-0X7-0 FOOT 67.000

73400100 CONC FOUNDATION CU YD 1.400

73400200 DRILL SHAFT CONC FDN CU YD 138.200

73600100 REMOV OH SIN STR-SPAN EACH 1.000

73600200 REMOV OH SIN STR-CANT EACH 16.000

73602000 REM OVHD SN STR-BR MT EACH 2.000

73700100 REM GR MT SIN SUPPORT EACH 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
07/14/2015

46337

State Job # - C-60-010-15

Project Number Route

County Name - VARIOUS- - VARIOUS

Code - 0 -  - 

District - 0 -  - 

Section Number - D1 OVD SIN STR REPL 15-10 67

67

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

73700300 REM CONC FDN-OVHD EACH 16.000

73800100 STR STL SUPP OSS-SPAN EACH 10.000

73801100 REM RE OH SN STR-SPAN EACH 5.000

78200410 GUARDRAIL MKR TYPE A EACH 4.000

78200530 BAR WALL MKR TYPE C EACH 60.000

78201000 TERMINAL MARKER - DA EACH 1.000

84200600 REM LT U NO SALV EACH 25.000



CONTRACT NUMBER 46337

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public 
moneys in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of 
State government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor.  If a 
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the 
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false. 
 

  I acknowledge, understand and accept these terms and conditions. 
 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois State Toll 
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in 
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by 
the payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois State Toll Highway Authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
calendar days after the officer, member, or employee takes office or is employed.  The current salary of the Governor is $177,412.00. Sixty 
percent of the salary is $106,447.20. 
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code.  Information concerning the exemption process is available from the Department upon request. 

 
B.  Negotiations 
 

Section 50-15.  Negotiations. 
 

It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to 
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

Section 50-25.  Inducement.   
 
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor 
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who 
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a 
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4 
felony. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

Section 50-30.  Revolving door prohibition.   
 
CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and 
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging 
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.  
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract 
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.  This Section applies only to persons who 
terminate an affected position on or after January 15, 1999. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

Section 50-40.  Reporting anticompetitive practices.   
 
When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other 
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be 
transmitted to the Attorney General and the CPO. 

 
The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid or submission to a vendor portal is submitted. 

 
F.  Confidentiality 
 

Section 50-45.  Confidentiality.   
 
Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary 
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or 
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining 
agreement, and may in addition be subject to criminal prosecution. 

 
The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

Section 50-50.  Insider information.   
 
It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available 
only by virtue of that office or employment for actual or anticipated gain for themselves or another person. 

 
The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 
 

  I acknowledge, understand and accept these terms and conditions for the above assurances. 
 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every 
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 
 

 
B.  Felons 
 

Section 50-10.  Felons.   
 
(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person 
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the 
business. 
 
(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and 
every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the 
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the 
CPO may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other 
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 
felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.  Every 
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification 
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a 
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications 
completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
Section 50-14 Environmental Protection Act violations. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor, 
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into 
contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business 
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection 
Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that the CPO 
may declare the contract void if this certification is false.  
 

F.  Educational Loan 
 

Section 3 of the Educational Loan Default Act, 5 ILCS 385/3. 
 

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in 
default on an educational loan. 
 
The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/33E-11.: 
 
(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a 
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article 

 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4. 
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H.  International Anti-Boycott 

 
Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of Illinois for the manufacture, 
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the 
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a 
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is 
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the 
regulations of the U.S. Department of Commerce promulgated under that Act. 
 
The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a 
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the 
Act. 

 
J.  Disclosure of Business Operations in Iran 

 
Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not 
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before 
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the 
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned 
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the 
following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid or awarding the contract.  The name of each Company disclosed as doing business or having done 
business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed on the attached document. 
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K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part 
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform 
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for 
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to 
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program 
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each 
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any 
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United 
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of 
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of 
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a complete 
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the 
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed. 
 
Additionally, Section 30-22 of the Code requires that the bidder certify that an Illinois office be maintained as the primary place of employment 
for persons employed for this contract. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification 
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of 
this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons 
bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the 
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any 
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts 
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the 
termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons whose state contracts in the 
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed 
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any 
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period 
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day 
after the date of award or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected 
business entities in accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Code, and that it makes the following certification: 
 
The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  If the business entity is required to 
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due.  The CPO shall not accept a bid or 
proposal if the business entity is not in compliance with the registration requirements.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Code.  This provision does not apply to Federal-aid contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist 
Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement.  Any person 
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
              
              
         

 
  I acknowledge, understand and accept these terms and conditions for the above certifications. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous 

disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the contract 
and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by 
disclosure of the financial interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information 
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a 
material term of the contract.  Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and 
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as 
provided in subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s 
distributive income? YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to 
more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by an individual 
that is authorized to execute contracts for your organization.  The individual signing can be, but does not have to be, the individual for which the 
form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an 
individual that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  Vendors 
desiring to enter into a contract with the State of Illinois must disclose the financial information and potential conflict of 
interest information as specified in this Disclosure Form.  This information shall become part of the publicly available 
contract file.  This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts.  A 
publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the 
requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 
 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

____________________________________________________________________________________________ 
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
     agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
     annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess of 100% of the  
     annual salary of the Governor?     Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 
and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  

    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
____________________________________________________________________________________________ 
(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 

unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
Illinois currently or in the previous 3 years.     Yes       No __ 

____________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

son, or daughter.         Yes       No __ 
____________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 

America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 
of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
the discharge of that office currently or in the previous 3 years.   Yes       No __ 

____________________________________________________________________________________________ 
(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 

son, or daughter.         Yes       No __ 
____________________________________________________________________________________________ 
(g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
____________________________________________________________________________________________ 
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(h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
(i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 
3.  Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and criminal 
felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for accuracy 
throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the line below: 

 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Financial Related Information 
Disclosure 

           
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for all bids. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 

   

 
 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not 
total 100% of ownership. 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding 
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights Act are applicable to bidders on all construction 
contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce 
intended to be hired and/or allocated to such contract work by the bidder including a projection of minority and 
female employee utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons 
and/or women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44, 
Illinois Administrative Code, Section 750.120.  If it is determined that the contract awardee's projections reflect an 
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the 
manner in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, 
prior to commencement of work on the contract project, it submits revised satisfactory projections or an acceptable 
written affirmative action plan to correct such underutilization including a specific timetable geared to the 
completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract 

awardee's Employee Utilization Form, a copy of any required written affirmative action plan, and any written 
correspondence related thereto.  The Department of Human Rights may review and revise any action taken by the 
Department of Transportation with respect to these requirements. 
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  Contract No. 46337 
  Various Counties 
  Section D1 OVD SIN STR REPL 15-10 
  Various Routes 
  District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. of Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES 
        
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 

   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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   Contract No. 46337 
   Various Counties 
   Section D1 OVD SIN STR REPL 15-10  
   Various Routes 
   District 1 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Illinois Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 

 
BC-1256  (Rev. 12/11/07) 

 
 

-21-

NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 46337 
  Various Counties 
  Section D1 OVD SIN STR REPL 15-10 
  Various Routes 
  District 1 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

   
   

 

 
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

 
  

 Name and Address of All Members of the Firm: 
  
    

    
    

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  

(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  

  
   
 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  

Signature 
   
 Business Address  

  
   
   
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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 Division of Highways 
 Annual Proposal Bid Bond 

 
This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on       and shall be valid until       11:59 PM (CDST). 

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and       

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid 
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, 
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, 
our heirs, executors, administrators, successors and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to 
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the 
Transportation Bulletin during the effective term indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within 
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter 
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance 
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for 
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to 
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the 
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract 
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall 
remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the 
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If 
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed. 
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in 
whole or in part. 
 
 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on       (date)  Signed and attested before me on       (date) 

   
by        by       

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
               

 (Date Commission Expires)   (Date Commission Expires) 
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In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By 
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety 
are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
               

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 

 
This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the 
cancellation/termination of the bond. Said written notice shall be issued to the Illinois Department of Transportation, Chief Contracts 
Official, 2300 South Dirksen Parkway, Springfield, Illinois, 62764, and shall be served in person, by receipted courier delivery or 
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the 
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for 
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for 
proposals submitted for any letting or date after the effective date of cancellation/termination. 
 

Page 2 of 2 BDE 356A (Rev. 1/21/14)  
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 Division of Highways 
 Proposal Bid Bond 

 Item No.       

 
 Letting Date       

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and        

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for 
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well 
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors 
and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting 
Date indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as 
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance 
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified 
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the 
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL 
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, 
otherwise, it shall remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, 
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment 
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, 
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on  (date)  Signed and attested before me on  (date) 

by   by  

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
     
 (Date Commission Expires)   (Date Commission Expires) 
 
In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the 
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly 
bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
     

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 
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DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration Number        Letting       

   
Participation Statement Item No.       

   
(1)  Instructions Contract No.       

 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form shall be submitted in 
accordance with the special provision and will be attached to the Utilization Plan form.  If additional space is needed complete an 
additional form for the firm.  Trucking participation items; description must list what is anticipated towards goal credit. 
 

(2)  Work: 

Please indicate: J/V       Manufacturer       Supplier (60%)       Subcontractor       Trucking       
  
Pay Item     

No. Description (Anticipated items for trucking)* Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
(3)  Partial Payment Items (For any of the above items which are partial pay items) 
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount: 
*Applies to trucking only 
      
      
 (4) Commitment 
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its 
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.  
 

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a 
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained. 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to 
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime 
contractor or 1st Tier subcontractor.  The undersigned further understand that no changes to this statement may be made without 
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding 
actual work performed on this project and the payment therefore must be provided to the Department. 

    
Signature for Contractor __ 1st Tier __ 2nd Tier   Signature for DBE Firm __ 1st Tier __ 2nd Tier 

Date        Date       

 
Contact Person        Contact Person       

 
Title        Title       

 
Firm Name        Firm Name       

 
Address        Address       

 
City/State/Zip        City/State/Zip       

 
Phone        Phone       

Email Address        Email Address       
 
 E       

 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 
approved by the State Forms Management Center. 

 

WC       

 

 

SBE 2025 (Rev. 03/23/15) 



 

PROPOSAL ENVELOPE 
 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
  Contract No. 46337 
  Various Counties 
  Section D1 OVD SIN STR REPL 15-10 
  Various Routes 
  District 1 Construction Funds 
 
 
 
 
    

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 
 
Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
-i- 
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 
 
Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year 
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it 
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor is not able to 
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to 
the change in certification status.  A contractor or subcontractor that makes a false statement material to any given certification required under 
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and 
Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 
 

 
B.  Felons 
 

Section 50-10.  Felons.   
 
Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person 
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the 
business. 
 
Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 

 
-ii- 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 

 
 
 
 
 
 
 
 
 
 
 

-iii- 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or 

erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the 
contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more from subcontractors identified in Section 20-120 
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This disclosed information for the subcontractor, will 
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy 
Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  Furthermore, pursuant to this Section, the Procurement 
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company.  Note:  These questions 
are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __. 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes 
answer to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by an individual that is authorized to execute contracts for your organization.  The individual signing can be, but does not have to 
be, the individual for which the form is being completed.  The subcontractor is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
an individual that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-b-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  
Subcontractors desiring to enter into a subcontract of a State of Illinois contract must disclose the financial 
information and potential conflict of interest information as specified in this Disclosure Form.  This information 
shall become part of the publicly available contract file.  This Form A must be completed for subcontracts with a 
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code,  and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 

-c-
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

__________________________________________________________________________________________ 
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
    annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of 100% of  the  
     annual salary of  the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
    are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the annual salary of the Governor?     

 Yes       No __ 
_________________________________________________________________________________________ 
(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 

              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 

________________________________________________________________________________________ 
(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 

              son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
 

-d- 
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(h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 

              son, or daughter.        Yes       No __ 
________________________________________________________________________________________ 
(i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 

      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 

________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
________________________________________________________________________________________ 

 
3 Communication Disclosure. 

   
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 
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RETURN WITH SUBCONTRACT 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

           
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for subcontracts with 
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended 
contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Representative          Date 

   

 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% 
of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or 
parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
 
 
 
 
 
 

-g-  



 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  Paper-based bids are to be submitted to the Chief 
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the 
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, Illinois until 10:00 a.m.July 31, 2015  
All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of 
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 46337 
  Various Counties 
  Section D1 OVD SIN STR REPL 15-10 
  Various Routes 
  District 1 Construction Funds 
  
 Repairing or replacing damaged sign components, furnishing and/or installing new signs and 
supports and replacing damaged overhead sign structure components and other related work along 
various routes in various counties in District 1. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section D1 OVD SIN STR REPL 15-10, Various Counties, 
Contract No. 46337, and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF IMPROVEMENT 
 
This improvement is located on various State maintained routes within Cook, DuPage, Kane 
and Will Counties in District One. 
 
 
DESCRIPTION OF IMPROVEMENT 
 
The work shall consist of repairing or replacing damaged or deteriorated overhead sign 
structures, overhead sign structure components, and supports at locations described in the 
schedule of locations. At those locations where the overhead sign structure is to be removed 
before making the necessary repairs, the Engineer and the Contractor shall make a visual 
inspection of the removed overhead sign structure for any additional defects not found during 
the original inspections. Any additional defects shall be repaired before re-erection and paid 
for in accordance with the standard pay items. Additional repairs not covered by the standard 
pay items shall be authorized by the Engineer as extra work as provided for by Article 
104.02 of the Standard Specifications for Road and Bridge Construction. Extra work shall be 
paid for in accordance with Article 109.04 of the Standard Specifications for Road and Bridge 
Construction. 
 
It shall be the contractor’s responsibility to verify all dimensions and conditions existing 
in the field prior to construction and ordering materials.  
 
This work shall include all labor, material, and equipment necessary for proper execution and 
completion of the work as shown on the plans as herein specified. It shall include all work not 
specifically included in the contract documents which is reasonably and properly inferable and 
necessary for proper completion of the improvement. Work to be completed under this contract 
is located in Cook, DuPage, Kane and Will Counties 
 
The Contractor shall notify the Engineer at least 3 working days before beginning any 
work in the field and shall obtain permission to begin such work. 
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COMPLETION DATE 
 
All work on this contract shall be completed on or before December 31, 2016. Should the 
Contractor fail to complete all work by December 31, 2016 the Contractor shall be liable in 
accordance with Article 108.09 of the Standard Specifications. 
 
 
MATERIAL INSPECTION AND CERTIFICATION 
 
The Contractor shall provide material samples and/or certifications when required by the 
contract documents or the Engineer. This requirement does not relieve the Contractor of the 
responsibility to provide materials that conform to the applicable requirements of this contract. 
 
 
CONTRACTOR’S RESPONSIBILITY FOR DAMAGE 
 
The Contractor shall be held responsible for additional damages to a sign or sign structure 
resulting from  the removal,  handling, storage, temporary support,  transportation, re-
erection, repair procedures, and operations of equipment or employees prior to final 
inspection by the District Contact. The Contractor shall, at his/her own expense, correct any 
Contractor-caused damage to a condition equal to that existing before damage was done, 
by repairing, rebuilding, or replacing it as directed by the Engineer. 
 
 
FINAL CLEAN UP 
 
The final clean up shall conform to the requirements set forth in Article 104.06 of the Standard 
Specifications for Road and Bridge Construction. When work is accomplished at any location, 
the Contractor will be required to clean up the work area before payment for that work will be 
processed. 
 
All costs due to compliance with this requirement will be incidental to the contract and no 
additional compensation will be allowed. 
 
 
MATERIALS 
 
The Contractor shall field verify all pertinent dimensions and properties required before ordering 
materials when replacement assemblies are required. 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 
Revised:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications.  A separate policy is required 
for each railroad unless otherwise noted. 
 

 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 

 
 
Contract 46337 – Eastbound I-90 (Kennedy Expressway) at Harlem Avenue exit ramp w/o 
Harlem Avenue                        
                     
Chicago Transit Authority (CTA)         382 trains/day @ 55 mph  -0-   
567 West Lake Street  
Chicago IL 60661-1498 
 
DOT/AAR No: N/A    RR Mile Post: N/A 
RR Division:  CTA RR Sub-Division:  Blue Line 
 
For Passenger Information Contact:  Rick Herndobler Phone: (312)681-3921 
For Insurance Information Contact:   Mike Wrenn Phone: (312)681-3646 
____________________________________________________________________________ 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
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CTA FLAGGING AND COORDINATION 
Effective: May 14, 1998 Revised:  August 27, 2009 
 
All work to be done by the Contractor on, over, or in close proximity of the CTA (Chicago Transit 
Authority) right-of-way shall be performed according to Article 107.12 of the Standard 
Specifications and the following additional CTA requirements: 
 
1. The CTA’s Representative for this project will be: 
 

Mr. Michael McCarthy 
Manager, Construction Management Oversight 
(312) 681-4833 

 
2. NOTIFICATION TO CTA 
 

A. After the letting of the contract and prior to performing any work, the CTA 
Representative shall be notified by the Department to attend the preconstruction 
meeting. In this meeting, the Contractor shall confer with the CTA’s 
Representative regarding the CTA’s requirements for the protection of 
clearances, operations and safety. 

 
B. Prior to the start of any work on or over the CTA’s right-of-way, the Contractor 

shall meet with the CTA Representative to determine his requirements for 
flagmen and all other necessary items related to the work activities on, over and 
next to the CTA facilities and to receive CTA’s approval for the Contractor’s 
proposed operations. 

 
C. The Contractor shall notify the CTA Representative 72-hours in advance of the 

time he intends to enter upon the CTA right-of-way for the performance of any 
work. 

 
3. PROTECTION OF THE CTA TRAFFIC: 
 

A. The CTA will be operating trains during the construction of this project. The rail 
yard operations are 24 hours per day, seven days per week. 

 
B. The Contractor shall, at all times, take special care to conduct his operations 

over, under, adjacent to, or adjoining the CTA facilities in such a manner as to 
prevent settlement, damage or displacement or damage to any CTA structures, 
equipment, tracks or portions thereof, and to prevent interruption of train service. 

 
C. Any damage to the tracks or other CTA facilities caused by the Contractor’s 

operations shall be replaced or repaired by the CTA at the Contractor’s expense. 
Repair costs paid by the Contractor will not be reimbursed. 
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4. REIMBURSEMENT OF COSTS: 
 

A. The cost of all flagmen, engineering inspection, switchmen, and other workmen 
furnished by the CTA and authorized by the Resident Engineer shall be paid for 
directly to the CTA by the contractor. 

 
B. The amount paid to the Contractor shall be the amount charged to the Contractor 

for all authorized CTA charges including CTA additive rates audited and 
accepted by the Department, according to Article 107.12 and Article 109.05 of 
the Standard Specifications. 

 
C. Following approval of the CTA invoices by the Department, the Contractor shall 

pay all monies to the CTA as invoiced and shall submit to the Department 
certified and notarized evidence of the amount of payments. No overhead or 
profit will be allowed on these payments. 

 
D. The Department will not be liable for any delays by the CTA in providing flagmen 

or other service required by this special provision. 
 
5. Whenever any work, such as temporary shoring and erection procedures for spans over 

the CTA track, in the opinion of the CTA’s inspector, may affect the safety of the trains 
and the continuity of the CTA’s operations, the methods of performing such work shall 
first be submitted to the CTA for approval. If operations by the Contractor during 
construction are determined by the CTA’s inspector to be hazardous to the CTA’s 
operations, the Contractor shall suspend such work until reasonable remedial measures, 
and / or alternate methods, satisfactory to the CTA, are taken. Such remedial measures 
may include obtaining the services of the CTA personnel so that adequate protection 
may be provided. 

 
6. CTA OPERATING REQUIREMENTS: 

Operating requirements of the CTA, while work on this project is in progress, are as 
follows: 
 
A. Work that is adjacent to or over the CTA operating tracks, requiring CTA 

flagmen, is to be done during the following hours: 
 

Monday through Saturday, inclusive – 7:00 p.m. to 5:00 a.m. 
Sunday 12:00 a.m. to Monday 5:00 a.m. 

 
B. As much work as possible is to be done under normal CTA operating conditions 

(under traffic) without disruption of train movements. A maximum interruption of 
service to the CTA traffic of 15 minutes or as agreed upon with the CTA will be 
allowed. 

 
C. In order to request for single track (taking one track out of service), the 

Contractor, through the Resident Engineer, shall notify the CTA Representative 
twenty eight (28) working days in advance of the proposed interruptions. 
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D. Interruptions will be provided solely at the CTA discretion, depending upon the 
transit service demands for special events and possible conflicts with prior 
commitments to other work scheduled on the same route. 

 
E. No more than one service interruption will be allowed simultaneously on this CTA 

line 
 

F. If the Contractor is unable to return the CTA track to normal operation on time, 
liquidated damages of at least $100.00 per minute of delay shall be paid directly 
to the CTA by the Contractor. 

 
7. Pedestrian traffic to the CTA facilities shall be maintained at all times. 
 
8. A notice of at least seventy two (72) hours shall be given to the CTA prior to any beam 

removal or replacement which will cause interruption to the CTA facilities and service. 
 
9. Simultaneous work on two piers that will require flagmen and affect the train operation 

shall not be allowed. Work, which will require flagmen, shall be limited to only one side of 
the track at a time. 

 
10. Two flagmen will be required for each direction of train traffic for any work within the CTA 

facilities. 
 
11. CTA shall have access to all storage tracks and unrestricted train operation over special 

holidays and events as indicated below: 
 

One of the special holidays is the “Fourth of July”.  Please visit the City of Chicago web 
site at http://cityofchicago.org  for complete information and times. 
 
One of the special holidays is the “Taste of Chicago”.  Please visit the Taste of Chicago 
web site at http://www.tasteofchicago.us for complete information and times. 
 
Dates for other special holidays and events such as conventions, auto shows, World 
Series, etc. if and when it happens, will be given to the Department whenever CTA finds 
out about it, during the preconstruction meeting or 30 days in advance of the 
construction, if possible, as requested by the Department. 

 
12. The Contractor will be required to take all precautions to avoid debris, concrete and 

other materials falling over the tracks. 
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13. OTHER SPECIAL CONDITIONS: 
 

A. The contractor is warned of the presence of an electrified third rail (600 
volts DC) and moving trains on the CTA tracks and shall take all the 
necessary precautions to prevent damage to life or property through 
contact with the electrical or operating system. 

 
B. The Contractor is also warned that any contact with the electrified third rail 

may result in a severe burn or death. Safety precautions such as insulating 
hoods or covers, approved by CTA, shall be provided by the Contractor to 
cover that section of the third live rail adjacent to the work. 

 
C. Safety Training: All employees of the Contractor or his Subcontractors who are 

required to work upon or adjacent to the CTA’s operating tracks shall be required 
to attend and provide evidence of completion of a right-of-way safety training 
course administered by the CTA. 

 
D. Arrangements for the safety training course shall be the Contractor’s 

responsibility. Contact the CTA representative to arrange for the safety course. 
 

E. The cost of the course is $200.00 per person, payable to the CTA prior to taking 
the course. The cost of this course and the employee’s time for the course shall 
be considered incidental to the cost of the contract. The course is one day long, 
from 8:00 a.m. to 4:00 p.m. 

 
F. The Contractor, his Subcontractors, and all of his employees who are required to 

work on or around the CTA’s operating tracks shall wear CTA type safety vest. 
 
14. Rapid Transit Clearances: 
 

The Contractor shall perform his work in a manner that provides adequate clearance to 
the CTA tracks. The clearances shall not be less than the following for safe passage of 
trains. 
 
7′-2″ (2.18 m) horizontal to the center line of the nearest track 
6′-1″ (1.85 m) horizontal to the center line of the nearest track for short distances. 
14′-6″ (4.42 m) vertical from the top of the high running rail. 

 
15. Protective Shield 
 

A. The Contractor shall furnish, install, and later remover a protective shield to 
protect the CTA traffic from damage due to falling material and objects during 
construction. 

 
The protective shield may be a platform, a net, or any other Department 
approved structure. 

 



Various Routes 
Section D1 OVD SIN STR REPL 15-10 

Various Counties 
Contract No. 46337 

 

8 

B. A minimum vertical clearance of 14′-6″ (4.42 m) above the high running rail the 
CTA tracks shall be provided at all times. 

 
C. Any protective shield required, as indicated on the plans and the supporting 

members shall be designed to sustain a load of 200 pounds per square foot in 
addition to its own weight. 

 
Drawings and design calculations for the protective shield shall be stamped by 
an Illinois Licensed Structural Engineer and shall be submitted to the Department 
for approval. The protective shield shall be constructed only after the Department 
has approved the drawings and the design. 
 

16. The contractor shall be required to provide a schedule for material removal, delivery of 
new material, crane operation over and around the tracks and a schedule for access of 
workmen to the construction site. 

 
 
PUBLIC CONVENIENCE AND SAFETY (DIST. 1) 
Effective: May 1, 2012 Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
CONTRACTOR COOPERATION 
 
The contractor’s attention is directed to the fact that other contracts may be under construction 
during the course of this contract and that the Contractor will be governed by Article 105.08 of 
the Standard Specifications. 
 
Projects the Department is aware of include a current contract for improvements to Ashland 
Avenue, including storm sewer improvements to which this contract will connect. 
 
No additional compensation will be allowed the Contractor for the above requirements or for any 
delays or inconvenience resulting from activities of other contractors. 
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STATUS OF UTILITIES TO BE ADJUSTED 
Effective:  January 30, 1987 Revised:  January 24, 2013 
 
Utilities companies involved in this project have provided the following estimated durations: 
 

Name of Utility Type Location 

Estimated Duration of 
Time for the Completion 
of Relocation or 
Adjustments  

 
No Conflicts Anticipated 
 

   

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder. The applicable portions of Articles 105.07 and 107.39 of the 
Standard Specifications shall apply. 
 
In accordance with 605 ILCS 5/9-113 of the Illinois Compiled Statutes, utility companies have 90 
days to complete the relocation of their facilities after receipt of written notice from the 
Department.  The 90-day written notice will be sent to the utility companies after the following 
occurs: 
 

1) Proposed right of way is clear for contract award. 
2) Final plans have been sent to and received by the utility company. 
3) Utility permit is received by the Department and the Department is ready to issue said 

permit. 
4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying 

them they have 15 days to provide their permit application.  After allowing 15 days for 
submission of the permit the 90 day notice is sent to the utility company. 

5) Any time within the 90 day relocation period the utility company may request a waiver for 
additional time to complete their relocation.  The Department has 10 days to review and 
respond to a waiver request. 

 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
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STANDARDS: 
 
701101, 701400, 701401, 701411, 701421, 701428, 701446, 701601, 701901, 704001 
 
DETAILS: 
 
Entrance and Exit Ramp Closure Details (TC-8) 
Single Lane Weave and Multi-Lane Weave (TC-9) 
Partial Ramp & Shoulder Closure Details (TC-17) 
Arterial Road Information Sign (TC-22) 
 
SPECIAL PROVISIONS: 
 
Public Convenience and Safety 
Keeping Arterial Roadways Open to Traffic 
Keeping the Expressway Open to Traffic 
Failure to Open Traffic Lanes to Traffic 
Traffic Control and Protection Expressways 
Temporary Information Signing 
Sign Shop Drawing Submittal 
Speed Display Trailer (D1) 
Retroreflective Sheeting for Highway Signs (BDE) 
Temporary Concrete Barrier (BDE) 
 
 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (SPECIAL) 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, 
the State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Illinois Department of Transportation’s Arterial Traffic Control Supervisor 
at 847-705-4470 seventy–two (72) hours in advance of all long-term (24 hrs. or longer) lane 
closures.  This advance notification is calculated based on a Monday through Friday workweek 
and shall not include weekends or state holidays. 
 

 LOCATION #2 WB US-20 @ IL-25 
 LOCATION #3 WB US-20 @ IL-31 

  
 Lane closures on US-20 will only be permitted during the off-peak traffic volume hours.  
 Peak traffic volume hours are defined as weekdays (Monday through Friday) from 
 7:00 AM to 9:00 AM and 4:00 PM to 6:00 PM.   
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 Full closure of US-20 or the ramps at IL-25 and IL-31 will only be permitted for a 
 maximum period of 15 minutes between 1AM and 5AM Monday through Friday, and 
 between 1AM and 7AM Sunday.  During full roadway closures, the Contractor will be 
 required to reduce the roadway to only one open traffic lane in the affected direction of 
 travel using the appropriate State Standard.  Police forces shall be notified and 
 requested to close the remaining lane to facilitate the necessary work activities.  The 
 Contractor shall notify the District One Arterial Traffic Control Supervisor at (847) 705-
 4470 seventy-two (72) hours in advance of the proposed road closure. 
 

 LOCATION #4 SB US-45 NORTH OF ARCHER 
 LOCATION #5 NB IL-171 WEST OF 79TH ST 
 LOCATION #6 SB IL 171 RAMP TO NB LA GRANGE 
 LOCATION #7 SB ARCHER @ NB LA GRANGE/SB I-294 SPLIT 
 LOCATION #8 SB LA GRANGE RAMP TO NB IL-171 
 LOCATION #28 NB IL-171 AT I-294 
 LOCATION #30 SB IL-171 AT RAMP TO NB US-45 

 
 Lane closures on IL 171, US-45, and the associated ramps will only be permitted 
 between 9:00PM and 5:00AM Sunday thru Friday, and between 10:00PM and 7:00AM 
 Friday night into Saturday and Saturday night into Sunday. 
 
 Full closure of IL-171, US-45 and the associated ramps will only be permitted for a 
 maximum period of 15 minutes between 1AM and 5AM Monday through Friday, and 
 between 1AM and 7AM Sunday.  During full roadway closures, the Contractor will be 
 required to reduce the roadway to only one open traffic lane in the affected direction of 
 travel using the appropriate State Standard.  Police forces shall be notified and 
 requested to close the remaining lane to facilitate the necessary work activities.  The 
 Contractor shall notify the District One Arterial Traffic Control Supervisor at (847) 705-
 4470 seventy-two (72) hours in advance of the proposed road closure. 
 

 LOCATION #16 EB PALATINE RD EXIT TO MILWAUKEE AVE 
 LOCATION #17 EB PALATINE RD EXIT TO WOLF RD 
 LOCATION #18 EB PALATINE RD EXIT TO WHEELING 
 LOCATION #19 EB PALATINE RD EXIT TO ELMHURST RD 
 LOCATION #20 EB PALATINE RD EXIT TO WINDSOR 
 LOCATION #21 WB PALATINE RD EXIT TO SCHOENBECK 
 LOCATION #22 WB PALATINE RD EXIT TO ELMHURST RD 
 LOCATION #23 WB PALATINE RD EXIT TO WHEELING 
 LOCATION #24 WB WILLOW RD EXIT TO MILWAUKEE AVE 
 LOCATION #25 WB PALATINE RD EXIT TO WINDSOR 
 LOCATION #26 WB PALATINE RD EXIT TO WOLF RD 
 LOCATION #27 EB PALATINE RD EXIT TO SCHOENBECK 

 
 Lane closures on Palatine Rd. and Willow Rd. will only be permitted during the off-peak 
 traffic volume hours.   Peak traffic volume hours are defined as weekdays (Monday 
 through Friday) from 7:00 AM to 9:00 AM and 4:00 PM to 6:00 PM. 
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 Full closure of Palatine Rd. and Willow Rd. will only be permitted for a maximum period 
 of 15 minutes during the off-peak traffic volume hours.  During full roadway closures, the 
 Contractor will be required to reduce the roadway to only one open traffic lane in the 
 affected direction of travel using the appropriate State Standard.  Police forces shall be 
 notified and requested to close the remaining lane to facilitate the necessary work 
 activities.  The Contractor shall notify the District One Arterial Traffic Control Supervisor 
 at (847) 705-4470 seventy-two (72) hours in advance of the proposed road closure. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer.  
 
 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996 Revised:  February 13, 2014 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance 
of all daily lane, ramp and shoulder closures and one week in advance of all permanent and 
weekend closures on all Freeways and/or Expressways in District One.  This advance 
notification is calculated based on workweek of Monday through Friday and shall not include 
weekends or Holidays. 
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LOCATION: I-94 Edens: Lake-Cook to I-90 Kennedy Junction 
WEEK NIGHT TYPE OF 

CLOSURE 
ALLOWABLE LANE CLOSURE HOURS 

Sunday - Thursday 1-Lane   9:00 P.M. to   5:00 A.M. 
 2-Lane 11:00 P.M. to   5:00 A.M. 
Friday 1-Lane 10:00 P.M. (Fri) to   8:00 A.M. (Sat) 
 2-Lane 11:59 P.M. (Fri) to   6:00 A.M. (Sat) 
Saturday 1-Lane   9:00 P.M. (Sat) to 10:00 A.M. (Sun) 
 2-Lane 11:59 P.M. (Sat) to   8:00 A.M. (Sun) 

LOCATION: I-90/94 Kennedy: E. River Road to Ohio 
WEEK NIGHT TYPE OF 

CLOSURE 
ALLOWABLE LANE CLOSURE HOURS 
 

Sunday - Thursday 1-Lane*   9:00 PM to   5:00 AM 
 2-Lane 11:59 PM to   5:00 AM 
Friday 1-Lane* 10:00 PM (Fri) to   8:00 AM (Sat) 
 2-Lane 11:59 PM (Fri) to   6:00 AM (Sat) 
Saturday 1-Lane*   9:00 PM (Sat) to 10:00 AM (Sun) 
 2-Lane 11:59 PM (Sat) to   8:00 AM (Sun) 

 
LOCATION: I-55: Weber to County Line Road 
WEEK NIGHT TYPE OF 

CLOSURE 
ALLOWABLE LANE CLOSURE HOURS 

 
Sunday - Thursday 1-Lane/Ramp   9:00 PM to   5:00 AM 
 2-Lanes 11:59 PM to   5:00 AM 
Friday 1-Lane/Ramp 10:00 PM (Fri) to   8:00 AM (Sat) 
 2-Lanes 11:59 PM (Fri) to   6:00 AM (Sat) 
Saturday 1-Lane/Ramp   9:00 PM (Sat) to 10:00 AM (Sun) 
 2-Lanes 11:59 PM (Sat) to   8:00 AM (Sun) 

 
LOCATION: I-80: US-30 to I-294 
WEEK NIGHT TYPE OF 

CLOSURE 
ALLOWABLE LANE CLOSURE HOURS 

 
Sunday - Thursday 1-Lane/Ramp   8:00 PM to 5:00 AM 
 2-Lanes 10:00 PM to 5:00 AM 
Friday 1-Lane/Ramp   9:00 PM (Fri) to 9:00 AM (Sat) 
 2-Lanes 11:00 PM (Fri) to 7:00 AM (Sat) 
Saturday 1-Lane/Ramp   7:00 PM (Sat) to Noon (Sun) 
 2-Lanes 11:00 PM (Sat) to 9:00 AM (Sun) 

 
In addition to the hours noted above, temporary shoulder and partial ramp closures are allowed 
weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M. and 5:00 A.M. 
 
Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st. 
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Temporary ramp closures for service interchanges will only be permitted at night during the 
restricted hours listed for temporary one-lane closures within the project limits.  However, no two 
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the 
same time. 
 
Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be 
permitted.  Partial ramp closures of system ramps may be allowed during the 1-lane closure 
hours above.  System ramp full closures for single lane ramps are only permitted for a maximum 
of four (4) hours  

 between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday 
 between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and  
 between the hours of 1:00 a.m. and 7:00 a.m. on Sunday. 

 
The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed 
by the Engineer for all system ramp closures.  In addition, one portable changeable message 
sign will be required to be placed in advance of the ramp closure.  The cost of these signs and 
PCMS board shall be included in the cost of traffic control and protection (6 static signs 
maximum per closure).   
 
Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance 
with the above limitations, the Contractor shall be liable to the Department for liquidated 
damages as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic". 
 
Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during 
the low traffic volume hours of 1:00 A.M. to 5:00 A.M. Monday thru Friday and from 1:00 A.M. to 
7:00 A.M. on Sunday.  During Full Expressway Closures, the Contractor will be required to close 
off all lanes except one, using Freeway Standard Closures.  Police forces should be notified and 
requested to close off the remaining lane at which time the work item may be removed or set in 
place.  The District One Traffic Operations Department shall be notified (847-705-4151) at least 
3 working days (weekends and holidays DO NOT count into this 72 hours notification) in 
advance of the proposed road closure and will coordinate the closure operations with police 
forces.  Liquidated Damages as specified in the Failure to Open Traffic Lanes to Traffic for One 
lane or ramp blocked shall be assessed to the Contract for every 15 minutes beyond the initial 
15 minutes all lanes are blocked. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
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The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures (includes the taper lengths) without a three (3) 
mile gap between each other, in one direction of the expressway, shall be on the same side of 
the pavement.  Lane closures on the same side of the pavement with a half (1/2) mile or less 
gap between the end of one work zone and the start of taper of next work zone should be 
connected.  The maximum length of any lane closure on the project and combined with any 
adjacent projects shall be three (3) miles.  Gaps between successive permanent lane closures 
shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996 Revised:  February 9, 2005 
 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 
One lane or ramp blocked = $2,000.00 
 
Two lanes blocked = $4,500.00 
 
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective:  March 8, 1996 Revised:  February 13, 2014 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing 
traffic.  Traffic control and protection shall be provided as called for in the plans, applicable 
Highway Standards, District One Expressway details, Standards and Supplemental 
Specifications, these Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
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The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a 
truck/trailer mounted attenuator and arrow board per State Standard 701428 and the 
Traffic Control Setup and Removal Freeway/Expressway BDE Special Provision.  
Failure to meet this requirement will be subject to a Traffic Control Deficiency.  The 
deficiency will be calculated as outlined in Article 105.03 of the Standard Specifications.  
Truck/trailer mounted attenuators shall comply with Article 1106.02(g) or shall meet the 
requirements of NCHRP 350 Test Level 3 with vehicles used in accordance with 
manufacturer’s recommendations and requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction 
zone.  The Contractor is responsible for verifying the accuracy of the sign log.  
Throughout the duration of this project, all existing traffic signs shall be maintained 
by the Contractor.  All provisions of Article 107.25 of the Standard Specifications 
shall apply except the third paragraph shall be revised to read:  "The Contractor shall 
maintain, furnish, and replace at his own expense, any traffic sign or post which has 
been damaged or lost by the Contractor or a third party.  The Contractor will not be 
held liable for third party damage to large freeway guide signs". 
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(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 
required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be 
established and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 3200’ before the closure, and shall be 55mph 
as shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies 
may be omitted when this assembly would normally be placed within 1500 feet of 
the END WORK ZONE SPEED LIMIT sign. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  WORK ZONE 
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all 
cases.  END WORK ZONE SPEED LIMIT signs are required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum 

size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT 
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch 
by 48 inch with 8 inch capital letters. 

 
(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” 

signs (W8-11) on both sides of the expressway, at any time when the elevation 
difference between adjacent lanes open to traffic equals or exceeds one inch.  Signs 
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a 
minimum of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to 

traffic every 1000', one per lane and per shoulder, to prevent motorists from using work 
areas as a traveled way.  Check barricades shall also be placed in advance of each 
open patch, or excavation, or any other hazard in the work area, the first at the edge of 
the open traffic lane and the second centered in the closed lane.  Check barricades, 
either Type I or II, or drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of 
Type II or drums, along the cold milling and asphalt paving operations.  The vertical 
barricades shall be placed at the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours.  Also, 
vertical barricades shall not be used as patch barricades or check barricades.  Special 
attention shall be given, and ballast provided per manufacture’s specification, to maintain 
the vertical barricades in an upright position and in proper alignment. 

 



Various Routes 
Section D1 OVD SIN STR REPL 15-10 

Various Counties 
Contract No. 46337 

 

18 

(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 
both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the 
lower slope of the wall shall also have a 6 inch wide temporary pavement marking 
edgeline (yellow on the left and white on the right). 

 
(f)  Full Expressway Closures.  Full Expressway Closures will only be permitted for a 

maximum of 15 minutes during the allowable hours listed in the Keeping the Expressway 
Open to Traffic Special Provision.  During Full Expressway Closures, the Contractor will 
be required to close off all lanes except one, using Freeway Standard Closures.  The 
Contractor will be required to provide one changeable message sign to be placed at the 
direction of the Engineer.  The sign shall display a message as directed by the Engineer.  
A Maintenance of Traffic Plan shall be submitted to the District One Traffic Operations 
Department Two Weeks in advance of the planned work.  The Maintenance of Traffic 
Plan shall include, but not be limited to: lane and ramp closures, existing geometrics, 
and equipment and material location.  The District One Traffic Operations Department 
shall be contacted (847-705-4151) at least 3 working days in advance of the proposed 
road closure and will coordinate the closure operation with police forces. 

 
Method of Measurement.  This item of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices 
required in the plans and these Special Provisions.  Traffic control and protection required under 
Standards 701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 
701446, 701901 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with 
this item. 
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Basis of Payment. 
 
(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, 
materials, transportation, handling, and incidental work necessary to furnish, install, 
maintain, replace, relocate, and remove all Expressway traffic control devices required in 
the plans and specifications. 

 
In the event the sum total value of all the work items for which traffic control and 
protection is required is increased or decreased by more than ten percent (10), the 
contract bid price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will 
be adjusted as follows: 

 
Adjusted contract price = .25P + .75P [1±(X-0.1)] 

 
Where: "P" is the bid unit price for Traffic Control and Protection 

 

Where: "X" = 

Difference between original and final sum total value of all 
work items for which traffic control and protection is required 
Original sum total value of all work items for which traffic 
control and protection is required. 

 
The value of the work items used in calculating the increase and decrease will include 
only items that have been added to or deducted from the contract under Article 104.02 of 
the Standard Specifications and only items which require use of Traffic Control and 
Protection. 

 
(b) The Engineer may require additional traffic control be installed in accordance with 

standards and/or designs other than those included in the plans.  In such cases, the 
standards and/or designs will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for any additional traffic control 
required will be in accordance with Article 109.04 of the Standard Specifications. 

 
(c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards 
and/or designs other than those included in the plans.  Revisions or modifications to the 
traffic control shown in the contract shall be submitted by the Contractor for approval by 
the Engineer.  No additional payment will be made for a Contractor requested 
modification. 

 
(d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 
(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 

separately. 
 
(f) Temporary pavement markings shown on the Standard will be measured and paid for 

according to Section 703 and Section 780. 
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(g) All pavement marking removal will be measured and paid for according to Section 703 or 
Section 783. 

 
(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall 

will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
 
(i) All prismatic barrier wall reflectors will be measured and paid for according to the 

Recurring Special Provision Guardrail and Barrier Wall Delineation. 
 
(j)  The Changeable Message Sign required for Full Expressway Closures shall not be paid 

for separately. 
 
 
SPEED DISPLAY TRAILER (D1) 
Effective:  April 1, 2015 
 
Add the following to Article 701.15(l) of the Standard Specifications: 
 

“ (l) Speed Display Trailer.  A speed display trailer shall be utilized on freeways and 
expressways as part of Highway Standard 701400.  The trailer shall be placed on the 
right hand side of the roadway adjacent to, or within 100 ft. (30 m) beyond, the first work 
zone speed limit sign. 
 
Whenever the speed display trailer is not in use, it shall be considered non-operating 
equipment and shall be stored according to Article 701.11.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k)  Revised. “Speed Display Trailer will NOT be paid for by separate pay item, but it costs 
shall be included in the contract unit price of the various traffic control pay items. 

 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The digital speed 
display shall show two digits (00 to 99) in mph.  The color of the changeable message 
legend shall be a yellow legend on a black background.  The minimum height of the 
numerals shall be 18 in. (450 mm), and the nominal legibility distance shall be at least 
750 ft (250 m). 
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The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the posted limit is exceeded.  The speed indicator shall 
have a maximum speed cutoff.  The display shall include automatic dimming for 
nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 
 

 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face ( Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIRMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
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Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method Of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
REBUILD CONCRETE FOUNDATION FOR OVERHEAD SIGN STRUCTURE 
 
This work consists of removing and disposing of all deteriorated concrete and replacing it 
with new concrete at the locations specified on the plans and as directed by the Engineer. 
The concrete shall have a minimum compressive strength as specified on the plans, but not 
less than specified for Class SI concrete. This work may include complete removal of the 
concrete stem down to the spread footing. This work shall also include the construction of 
necessary form-work and scaffolding and installing supplemental reinforcement bars and 
expansion bolts as directed by the Engineer. 
 
The materials and construction methods shall conform to the applicable provisions of Sections 
503 and 508 of the Standard Specifications. The coarse aggregate for Class SI concrete 
shall be gradation CA 16 only. 
 
 
Construction Methods: 
The areas to be rebuilt shall have all loose, unsound concrete removed completely by the 
use of an electric chisel or other mechanical tools approved by the Engineer. All reinforcing 
bars within the repair area shall be undercut to a depth that will permit a minimum of 25 mm 
(1") of plastic concrete under the reinforcing bars.  When removing the existing concrete the 
Contractor shall provide a 25 mm (1") deep saw cut along the outside edges of the repair 
area. 
 
Existing reinforcement bars shall be cleaned by sandblasting unless noted otherwise on the 
plans. After cleaning, all exposed reinforcement shall be carefully evaluated to determine if 
replacement or additional reinforcement bars are required. 
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Reinforcing bars that have been cut or have lost 25% or more of their original cross sectional 
area shall be supplemented by new in-kind reinforcement bars. New bars shall be lapped a 
minimum of 32 bar diameters to existing bars. An approved “squeeze type” mechanical bar 
splicer capable of developing in tension at least 125 percent of the yield strength of the 
existing bar shall be used when it is not feasible to provide the minimum bar lap. No welding of 
bars will be permitted. The furnishing and replacing of supplemental reinforcement bars shall 
be included in this item. 
 
For Concrete Structures to remain in service with partial concrete removal, followed by 
supplemental concrete work, after concrete has been removed to the cut lines show in the 
Plans, all loose and unsound material shall be completely removed by mechanical or hand 
methods acceptable to the Engineer.  The remaining surfaces shall be blown free of dust and 
loose aggregate particles with compressed air.  The air-line must contain an oil trap to prevent 
oil from being deposited from the compressor.  Surface dirt on the areas adjacent to the cut 
surface shall be removed by blast cleaning.  The surfaces presented as a result of this removal 
shall be reasonably true and even, with sharp, straight corners that will permit constructing a 
neat and workmanlike joint with the new construction or be satisfactory for the purpose 
intended.  Where existing reinforcement bars are to extend into new construction, the concrete 
shall be removed so as to leave the projecting reinforcing steel undamaged.  Reinforcement’s 
bars to be incorporated into new construction shall be blast cleaned to grey metal.  Where 
existing reinforcing steel is not to extend into the new construction, the reinforcing steel shall be 
cut off flush with the surface of the remaining portions. 
 
Care shall be exercised to prevent cutting, stretching or otherwise damaging existing reinforcing 
steel to be used in new construction.  Reinforcing bars so damaged by the contractor’s 
operations shall be supplemented by new bars spliced into place or by embedded (drilled & 
grouted) reinforcing steel or anchorage, equal to or greater than the original reinforcing steel.  
Such supplemental bars or anchorage shall be furnished and placed by the Contractor at no 
additional cost and without cause for the contractor claiming delay. 
 
The form work shall provide a smooth and uniform concrete finish most nearly matching the 
existing surface of the concrete structures. Form work shall be completely mortar tight and 
closely fitted where they adjoin the existing concrete surface to prevent leakage. The 
Contractor shall use exterior vibration, as approved by the Engineer, to release air pockets 
that may be entrapped. 
 
Concrete slump at the job site, after a superplasticizing admixture is added, shall be 150-180 
mm + 25 mm (6-7 inches + 1 inch). The superplasticizer shall comply with Type F of the 
Department's approved admixture list. 
 
When the concrete stem is completely removed down to the spread footing, the Contractor 
shall provide new anchor rods as shown in the plans and as directed by the Engineer. 
 
Prior to placing the new concrete the Contractor shall prepare the surface of any existing 
concrete against which the new concrete is placed by sand, air or water blasting. The 
surface shall be free of oil, dirt and loose concrete. Just prior to concrete placement the 
surface shall be thoroughly wetted to a saturated surface dry condition or as directed by the 
Engineer. 
 



Various Routes 
Section D1 OVD SIN STR REPL 15-10 

Various Counties 
Contract No. 46337 

 

24 

Curing shall be done according to the applicable portions of Article 1020.13 of the Standard 
Specifications and as directed by the Engineer. 
 
All areas of repair, under this item shall have a minimum concrete thickness of 1 inch. 
 
The Contractor shall anchor the new concrete to the existing concrete with ¾ inch diameter 
expansion hook bolts wherever the depth of concrete removal is greater than 12 inch. The 
expansion hook bolts shall be spaced at 18 inch maximum centers both vertically and 
horizontally. The furnishing and placing of the expansion hook bolts shall be included in this 
item. 
 
Traffic control and removing and re-erecting or replacing the overhead sign structure will not be 
included in this pay item. 
 
The completed form repair as accepted by the Engineer will be measured as Each. The 
anchor rods shall be included this pay item. The contractor and Engineer shall field verify the 
existing anchor rod diameter and pattern for the base plate. 
 
Backfilling and restoring of the disturbed areas with topsoil and seed will be required and will be 
considered incidental to the item for Rebuild Concrete Foundation for Overhead Sign 
Structure and no additional compensation will be required. 
 
Basis of Payment: 
 
The above specified work shall be paid for at the contract unit price each for REBUILD 
CONCRETE FOUNDATION FOR OVERHEAD SIGN STRUCTURE. Each one of the two 
foundations supporting an Aluminum Span Sign Truss is measured as one.  Each one of the 
two foundations supporting a Monotube Sign Structure is measured as one. 
 
 
CLEARING AND GRUBBING 
 
This work shall be according to Section 201 of the Standard Specifications and as follows: 
 
Work shall consist of clearing all material and debris as described in Article 201.01(a) of the 
Standard Specifications. 
 
The limits of clearing shall be within 10 feet of a foundation or set of foundations specified on 
the plans and as directed by the Engineer.  In case the Right of Way in within 10 feet of the 
foundation or set of foundations, the clearing limit shall be the right of way line. 
 
Method of Measurement: 
 
Revise Article 201.10(a) to state: 
(a)  Clearing.  Clearing will be measured for payment on an each basis, measured as being 10 
feet around a single or pair of foundations supporting 1 side of a span overhead sign truss, or 
single post of a cantilever sign truss. 
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Basis of Payment: 
 
This work shall be paid for at the contract unit price per each for CLEARING AND GRUBBING, 
which price included furnishing all labor necessary to satisfactorily remove and dispose of all 
materials and debris as described in Article 201.01(a) within 10 feet of a sign truss foundation. 
 
 
RELOCATE IMPACT ATTENUATOR 
 
This work shall consist of removing an existing impact attenuator and reinstalling the impact 
attenuator at a location determined by the Engineer. 
 
The Contractor shall remove all protruding anchor bolts and concrete to grade.  Concrete shall 
be removed to a neat line level with the existing surface. 
 
Bases for the impact attenuator shall be concrete and constructed according to the 
manufacturer’s specifications, on a prepared subgrade.  The surface of the base shall be slightly 
sloped or crowned to facilitate drainage. 
 
The Contractor shall reinstall the impact attenuator according to the manufacturer’s 
specifications.  The Contractor shall supply all necessary anchorages and transition hardware 
between the impact attenuator, the base, and the item to which it is attached. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for 
RELOCATE IMPACT ATTENUATOR, which price includes the removal of remaining concrete 
and anchorages, installation of a concrete base, and supply of all necessary hardware to install 
the impact attenuator according to the manufacturer’s specifications. 
 
 
IMPACT ATTENUATOR (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2 
 
Add the following to 643.05 of the Supplemental Specification: 
 
“Concrete base for the Impact Attenuator (Fully Redirective, Narrow), Test Level 2 shall not be 
paid for separately, and costs shall be included in the unit price of the Impact Attenuator, (Fully-
Redirective, Narrow), Test Level 2.” 
 
 
TRAFFIC BARRIER TERMINAL – TYPE 6 
 
This work shall be according to Section 631 of the Standard Specifications and as follows: 
 
Work shall consist of furnishing and installing traffic barrier terminal – Type 6 between an 
proposed sign truss foundation and existing impact attenuator.  The Contractor shall furnish all 
necessary material needed to satisfactorily attach the Type 6 End Shoe to the sign truss 
foundation, and attach the approach side to the existing guardrail or impact attenuator in place 
to the satisfaction of the Engineer. 
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Basis of Payment:  This work will be paid for at the contract unit price per each for TRAFFIC 
BARRIER TERMINAL – TYPE 6, which price includes furnishing all materials necessary to 
satisfactorily install the type 6 traffic barrier terminal between a sign truss foundation and 
existing guardrail or impact attenuator in place. 
 
 
REMOVE AND REINSTALL SIGN PANEL 
 
This work shall consist of removing the existing sign panel(s) from an overhead sign structure 
and reinstalling the sign panel(s) on a new overhead sign structure. 
 
The Contractor shall carefully remove the existing u-bolt nuts so as not to damage the existing 
u-bolts, since these may be reused to re-erect the existing sign panel(s). Any u-bolts or nuts 
damaged by the Contractor shall be replaced at their expense. 
 
This work shall also consist of replacing missing post clips and post clip bolts or tightening 
loose post clips in accordance with Section 720 and Standard 720021 at those locations where 
the existing sign panels are being removed and reinstalled on a new truss.  The Contractor shall 
also remove any short sign bracket and sign bracket retrofits and install new sign brackets in 
accordance with Section 720 and Section 733 of the Standard Specifications, and that extend 
the full height of the sign panel. 
 
Stainless steel post clips shall conform to ASTM 276, Type 304. A flat washer shall be used 
under each nut to prevent gouging of the clip. Stainless steel bolt, nuts and washers for 
fastening extruded aluminum sign panels to supports shall conform to ASTM A 276, Type 304. 
Nuts shall conform to ASTM A 194 Grade 8 and be of the self - locking type. Washers shall 
conform to ASTM A 240, Type 304.Due to downsizing of the overhead sign structure, the chord 
diameter of the replacement truss may be smaller and require the replacement of all u-bolts, to 
match the chord diameter of the replacement truss, for reinstalling the sign panel(s). This work 
may also require field drilling new holes in the sign support brackets to maintain the proper 
clearance above the roadway. The sign(s) shall be installed at the same distance from the end 
support as the original installation, unless otherwise directed by the Engineer. 
 
Basis of Payment: This work will be paid for at the contract unit price per square foot for 
REMOVE AND REINSTALL SIGN PANEL, which price includes replacing any hardware 
as necessary. 
 
 
STRUCTURAL STEEL SUPPORT FOR OVERHEAD SIGN STRUCTURE – SPAN 
 
This work shall consist of furnishing all necessary labor and materials to remove and replace 
deteriorated or damaged end supports for a simple span overhead sign structure.  The 
Contractor shall furnish and install new hot dip galvanized anchor rod nuts and washers. 
 
The Contractor shall be responsible for field verifying the existing dimensions for the end 
supports and the span length to assure the proper fit. The Contractor shall be responsible for 
verifying the “non-standard” dimensions for the proposed end supports shown in the plans for 
proper fit on the anchor bolts and foundations to be re-used. 
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The Contractor shall be responsible for field verifying the proposed dimensions for the end 
support heights to ensure minimum clearance (17’-3”) based on a 15’ sign height. 
 
Any existing sign panels attached to the end support shall be carefully removed for reinstallation 
on the new end supports or as directed by the Engineer. 
 
This work shall be done in accordance with the applicable requirements of Section 733 and as 
specified herein. 
 
Materials shall meet the requirements of the sign structure detail sheets shown in the contract 
and the applicable requirements of Sections 733 and 1094. 
 
Shop drawings for the replacement end supports will be provided by the Contractor and 
approved in writing before any new materials are ordered or fabrication is begun. 
 
This work shall include all labor, material, and equipment necessary for proper execution and 
completion of the work as shown on the plans and as herein specified. It shall include all work 
not specifically included in the contract documents which is reasonably and properly inferable 
and necessary for proper completion of the improvement. 
 
This work will be paid for at the contract unit price each for STRUCTURAL STEEL SUPPORT 
FOR OVERHEAD SIGN STRUCTURE – SPAN. 
 
 
REMOVE AND RE-ERECT OVERHEAD SIGN STRUCTURE-SPAN  
 
This work shall consist of removing a span overhead sign structure, excluding the end 
support(s), from the roadway, properly anchoring the structure on blocks and re-erecting the 
structure onto the support(s) after work is completed. 
 
All work shall be done in accordance with the requirements of Section 738 and as specified 
herein. 
 
The Contractor shall carefully remove the existing u-bolt nuts or mounting bolts so as not to 
damage the existing bolts, since these will be reused to re-erect the overhead sign structure 
span or cantilever on the new or existing end support(s). Any u-bolts, bolts or nuts damaged by 
the Contractor shall be replaced at his expense. 
 
Before starting work, the Contractor shall provide a removal and an erection plan to the 
Engineer detailing the method of removal and erection proposed to be followed and the amount 
and type of equipment proposed to be used. The plan shall be subject to the approval of the 
Engineer. The approval of the Engineer shall not be considered as relieving the Contractor of 
the responsibility for the safety of the Contractor’s method or equipment or from carrying out the 
work in full. 
 
Disconnection of the existing electrical service shall be completed prior to removal of the 
existing sign structures.   
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Traffic control and protection necessary to complete this item shall be according to the 
applicable Special Provisions, including KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
and KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC.  It shall be understood that the 
roadway may be closed a maximum of 15 minutes to remove and re-erect the sign structure 
and the time of the week allowed for closure will be as directed by the Engineer. 
 
This work will be paid for at the contract unit price each for REMOVE AND RE-ERECT 
OVERHEAD SIGN STRUCTURE-SPAN, which price shall include removing the overhead sign 
structure, excluding end support(s), from the roadway, anchoring the structure safely on blocks, 
removing and reinstalling any portion of the structure necessary to perform work while on the 
ground, replacing any damaged hardware removed during removal of signs, walkway or 
overhead structure, and re-erecting the structure properly back onto the end support(s). 
 
REMOVE OVERHEAD SIGN STRUCTURE – TRUSS 
 
This work shall consist of removing an overhead sign structure truss, excluding end 
support(s), in accordance with the requirements of Section 736 and as specified herein. 
 
The Contractor shall carefully remove the existing u-bolt and nuts so as not to damage the 
existing u-bolts, since these may be reused in the installation of the replacement truss.   
 
Any u-bolts or nuts damaged by the Contractor shall be replaced at his expense.  The 
Contractor shall use care in the removal of the existing overhead sign structure so as not to 
cause any damage to the existing support(s). 
 
The removed deteriorated overhead sign structure span shall become the property of the 
Contractor and shall be completely removed from the right-of-way.  Any salvage value of the 
sign structure to be removed shall be reflected in the Contractor’s bid for the removal of the 
overhead sign structure. 
 
Traffic control and protection shall be included under this pay item.  It shall be understood that 
the roadway will be closed a maximum of 15 minutes to remove and re-erect the sign structure 
and the time of the week allowed for closure will be as directed by the Engineer. 
 
District 1 will be responsible for disconnecting the sign lighting prior to removal of the overhead 
structure.  In all other districts the cost of disconnecting the sign lighting will be the responsibility 
of the Contractor. 
 
Basis of Payment: This work will be paid for at the contract unit price each for REMOVE 
OVERHEAD SIGN STRUCTURE-TRUSS, which price shall be for complete removal of the 
overhead sign structure from the right-of-way, includes providing all necessary traffic control.  
Outside of District 1 disconnecting the electrical power to the sign lighting will be paid for as 
DISCONNECT & RECONNECT ELECTRIC SERVICE. 
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OVERHEAD SIGN STRUCTURE WALKWAY 
 
This work shall consist of furnishing all necessary labor and materials to install truss grating 
down the center of an existing overhead sign structure. The length of truss grating required will 
be the entire length of the span for single-span structures, and as shown on the plans for 
cantilever structures.  The span length shall be field verified prior to the Contractor ordering any 
material. The Contractor shall furnish aluminum truss grating as shown on the Plans. 
 
Materials shall meet the requirements of Section 733 of the Standard Specifications. 
 
Shop drawings for the interior truss grating will be provided by the Contractor and approved in 
writing before ordering any materials. 
 
The work shall be performed and measured in accordance with Section 733. 
 
Traffic control will not be included in this pay item. 
 
This work will be paid for at the contract unit price per lineal foot for OVERHEAD SIGN 
STRUCTURE WALKWAY, of the type specified. 
 
 
FURNISH AND INSTALL SADDLE SHIM BLOCK 
 
This work shall consist of furnishing and installing new saddle shim blocks with 3 mm (1/8”) 
fabric or neoprene pad, new truss to end support u-bolts, washers and lock-nuts. 
 
The saddle shim block shall be either ASTM B-26 Alloy 356-F or ASTM B-209 Alloy 6061-T651 
made to match the chords outside diameter and original shim block thickness. The replacement 
saddle shim block shall be of a width and length as shown on the saddle shim detail in the plans 
with 4 holes drilled to match the existing U-bolt hole locations. 
 
The horizontal chord shall be lifted just enough to slide the saddle shim and neoprene or fabric 
pad in place. Extreme care shall be taken when making this lift, and jacks with radiused contact 
faces or softeners shall be used to distribute loads evenly and not permanently deform the 
chords. 
 
Traffic control will not be included in this pay item. 
 
This work will be paid for at the contract unit price each for FURNISH AND INSTALL SADDLE 
SHIM BLOCK, which price includes providing the U-bolts and any other work not specifically 
mentioned here but necessary to complete the work. 
 
 
OVERHEAD SIGN SUPPORT GROUT REPAIR 
 
This work shall consist of removing essentially all grout, between the base plates and the 
foundation, cleaning and painting the exposed anchor bolts, and installing a stainless steel 
screen wire to enclose the void between the sign support base plates and the foundation. 
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The stainless steel mesh shall meet the requirements of Section 733 and be installed as shown 
on the details provided in the Plans. 
 
The exposed part of the anchor bolts shall be cleaned and coated with cold galvanizing spray or 
hot stick galvanizing in accordance with ASTM A780. 
 
All debris resulting from this operation shall be removed from the right-of-way. 
 
Basis of Payment: This work will be paid for at the contract unit price each for OVERHEAD 
SIGN SUPPORT GROUT REPAIR. 
 
 
INTERNAL TRUSS DAMPER 
 
This work shall consist of furnishing and installing a truss damper on an aluminum overhead 
sign structure-span or cantilever. The damper shall be attached to the overhead sign structure 
as indicated on the attached details. 
 
The damper design shall be similar to those shown in the plans. The Contractor shall submit 
shop drawings for the damper for approval prior to fabrication and before any materials are 
ordered. 
 
This work will be paid for at the contract unit price each for INTERNAL TRUSS DAMPER price 
shall include providing the shop drawings, furnishing and installing the damper complete with all 
necessary hardware. 
 
 
REMOVE OVERHEAD SIGN STRUCTURE – WALKWAY 
 
Description. This work shall consist of the complete removal and disposal of the overhead sign 
structure external walkway, handrail, and related mounting hardware according to the 
requirements of Section 736 of the Standard Specifications and the Schedule in the Plans 
except as modified herein. 
 

CONSTRUCTION REQUIREMENTS 
 
General. The removed overhead sign structure external walkway shall become the property of 
the Contractor and shall be completely disposed of off the right of way. Any salvage value of the 
elements to be removed shall be reflected in the Contractor’s bid for the removal of the 
overhead sign structure walkway. 
 
Method of Measurement. This work shall be measured for payment in place in feet. 
 
Basis of Payment. This work will be paid for at the contract unit price each for REMOVE 
OVERHEAD SIGN STRUCTURE - WALKWAY TYPE A, which price shall include all labor and 
equipment to complete this work. 
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REMOVAL OF SIGN LIGHTING, NO SALVAGE 
 
Description.  This item shall consist of disconnecting, completely removing and disposing of 
existing sign lighting as specified herein. This pay item shall also include removal of the 
associated conduit, wire and disconnect switch from the sign structure. 
 
General.  Luminaire removal shall be in accordance with Section 842, the cleaning and painting of 
sign structure caused by the removal of sign lighting and associated conduit shall be in 
accordance with section 506 of the Standard Specifications for Road and Bridge Construction, 
current version. 
 
Prior to the removal of any equipment, the Contractor shall notify the Engineer to obtain the 
approval for equipment removal.  No removal work shall be permitted until approved by the 
Engineer. 
 
The removal of sign luminaires shall include all associated conduit, wire up to the handhole on the 
sign structure, if existing otherwise up to the nearest feed to the sign lighting (Junction Box or 
Light Pole), disconnect switch and hardware. All appurtenances shall become the property of the 
contractor and shall be disposed of according to the Article 202.03. 
 
If it is necessary to remove and reinstall or repair the foundation for the sign post, then the 
contractor is required to disconnect all cable. The cable shall be removed from the nearest light 
pole or its origin and if it feeds other light poles then the cable to both sides of the pole shall be 
removed. The contractor shall furnish and install new junction box embedded into the sign 
foundation and pull new cable to continue the circuits for light poles. 
 
The contractor shall call the Electrical Maintenance Contractor (EMC) for locate and to take the 
maintenance of electrical system involved during the contract. 
 
Method of Measurement.  Each lighting unit, which is removed and disposed of as indicated and 
new cable if necessary, shall be counted as a unit for payment. 
 
Basis of Payment.  This item shall be paid at the contract unit price each for REMOVAL OF 
SIGN LIGHTING, NO SALVAGE, which shall be payment in full for the sign location as specified 
herein. 
 
 
ELECTRIC SERVICE DISCONNECT 
 
Description:   This work shall consist of the disconnections, removal, and disposal of the existing 
electric connection to the sign lighting.  Removal of the existing sign luminaires and other 
electrical components are included under the various pay items.  This work shall also consist of 
reconnecting the electrical circuit to keep all highway lighting operational. 
 
Disconnection and removal of the existing sign luminaires and other electrical components shall 
meet the requirements of Section 845 of the Standard Specifications.  All lights and other 
electrical components removed shall become the property of the Contractor and salvaged or 
disposed of off right-of-way in a manner approved by the engineer. 
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The Contractor must disconnect the existing power feed to the sign lighting units and remove 
the wiring back to the nearest location where the sign lighting is spliced to the roadway lighting 
circuit.  The Contractor must provide all materials and labor required to maintain operation of the 
existing lighting circuit. 
 
Abandoned underground electric cables shall be removed with conduit and duct to a depth of 1 
foot below ground level and the hole shall be backfilled.  Cables in unit duct may be removed 
from the duct and become property of the Contractor.  The empty duct shall be removed to a 
depth of 1 foot below ground level and the hole backfilled. 
 
When a sign truss location is wired in series between light poles and the existing sign truss 
foundation will be removed, new Unit Duct will be required and paid for between the light poles 
according to Section 816 to maintain operation of the existing lighting circuit.  Removal of the 
old electric cables and duct between each light pole and the old truss foundation will be as 
specified herein. 
 
When a sign truss location is wired in series between light poles and the existing sign truss 
foundation will be re-used to set the new overhead sign structure, the Contractor may use the 
new end supports as a handhole/junction box to maintain operation of the existing lighting 
circuit.  
 
Although lighting is not to be provided on the new trusses at this time, the Contractor shall be 
required to install all conduit and ground rods during construction of the new foundations as 
detailed on the base sheets for the support frames, end columns, and foundations. 
 
Any open conduit stubs in the end supports shall be capped by the contractor after removal of 
the existing electrical components. 
 
Method of Measurement:  Disconnection, removal, and disposal of the existing electric 
connection to the sign lighting and reconnecting the electrical circuit to keep all highway lighting 
operational will be measured for payment as each.  This work in its entirety at each sign truss 
location will be considered one (1) each. 
 
Basis of Payment:  This work will be paid at the contract unit price per each for REMOVE 
ELECTRIC SERVICE which price shall be payment in full for completing the work described 
above. 
 
OVERHEAD SIGN STRUCTURE – TRUSS ONLY 
 
This work shall consist of furnishing and installing a Type IA, IIA, or IIIA overhead sign 
structure-truss on or existing end supports at the location shown in the plans. 
 
The Contractor shall be responsible for field verifying the existing dimensions for the end 
supports to assure the proper fit for the replacement truss on the existing end supports. 
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This work shall include all labor, material, and equipment necessary for proper execution and 
completion of the work as shown on the plans and as herein specified.  It shall include all work 
not specifically included in the contract documents which is reasonably and properly inferable 
and necessary for proper completion of the improvement. 
 
Materials shall meet the requirements of the sign structure detail sheets shown in the contract, 
conforming to the dimensions shown on the details included in the contract, and the applicable 
requirements of Section 1094. 
 
The replacement overhead sign structure-span shall include the fabrication and installation of 
truss grating, to facilitate inspections, the entire length of the span conforming to the details 
shown in the contract. 
 
The cost of fabricating and installing the truss grating and the truss damper shall be included in 
the cost of fabricating and installing the replacement overhead sign structure-span. 
 
Due to the down sizing of the overhead sign structures a retrofit for the support frame at those 
locations where the existing end supports will be used is required.  The retrofit for the existing 
end supports shall meet the requirements shown on the   “OVERHEAD SIGN STRUCTURES 
EXISTING SUPPORT FRAME RETROFIT FOR ALUMINUM TRUSS” as shown on detail sheet 
OS-A-12 RETROFIT.  The cost of the retrofit shall be included in the cost of fabricating and 
installing the replacement overhead sign structure-truss. 
 
This work shall be done in accordance with Section 733, including providing all necessary 
mounting hardware and as specified herein. 
 
Shop drawings for the new structure will be provided by the Contractor and approved in writing 
before any new materials are ordered or fabrication is begun. 
 
Before starting work, the Contractor shall provide an erection plan to the Engineer detailing the 
method of erection proposed to be followed and the amount and type of equipment proposed to 
be used.  The plan shall be subject to the approval of the Engineer.  The approval of the 
Engineer shall not be considered as relieving the Contractor of the responsibility for the safety of 
the Contractor’s method or equipment or from carrying out the work in full. 
 
Traffic control and protection shall be included under this pay item.  It shall be understood that 
the freeway will be closed a maximum of 15 minutes to remove and re-erect the sign structure 
and the time of the week allowed for closure will be as directed by the Engineer. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for OVERHEAD 
SIGN STRUCTURE-SPAN TRUSS ONLY which price shall include providing all necessary 
traffic control. 
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REMOVE AND DISPOSE UNSUITABLE MATERIAL 
 
This project has received an in-house environmental sign-off.  Unless otherwise noted in the 
plans, any soil excavated shall remain on site.  The contractor shall spread the soil at the same 
location it was excavated.  The grading shall be done so that the existing ditch profiles and 
water flow patterns are maintained.  This work shall be included in the related pay items, and no 
extra compensation shall be allowed.  The final ground surface shall be covered with 4” of 
topsoil, seed, fertilizer, and erosion control blanket, for which nominal quantities have been 
provided. 
 
A disposal site has been established for foundation spoils from locations 16 to 27.  Excess soil 
shall be hauled and disposed of on IDOT property in the northeast quadrant of the Army Trail 
Rd. and I-355 interchange.  Soil shall be neatly graded, covered with 4” of topsoil, seed, 
fertilizer, and covered with mulch method 2 to the satisfaction of the Engineer.  The cost of 
hauling and grading the soil shall not be paid for separately, and costs shall be considered 
included in the related pay items.  Nominal quantities have been included for topsoil, seeding, 
fertilizer, and mulch method 2 have been provided. 
 
Contact Mr. Dan Scandiff at (847) 705-4165 or Mr. Rick Wanner at (847) 705-4172 to gain 
access to the site. 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010      Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
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Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 



Various Routes 
Section D1 OVD SIN STR REPL 15-10 

Various Counties 
Contract No. 46337 

 

36 

Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
CONTRACT CLAIMS (BDE) 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read: 
 

“ (a) Submission of Claim.  All claims filed by the Contractor shall be in writing and in 
sufficient detail to enable the Department to ascertain the basis and amount of the claim.  
As a minimum, the following information must accompany each claim submitted.” 
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Revise Article 109.09(e) of the Standard Specifications to read: 
 

“ (e) Procedure.  The Department provides two administrative levels for claims review. 
 

Level I Engineer of Construction 
Level II Chief Engineer/Director of Highways or Designee 

 
(1) Level I.  All claims shall first be submitted at Level I.  Two copies each of the claim 

and supporting documentation shall be submitted simultaneously to the District and 
the Engineer of Construction.  The Engineer of Construction, in consultation with the 
District, will consider all information submitted with the claim and render a decision 
on the claim within 90 days after receipt by the Engineer of Construction.  Claims not 
conforming to this Article will be returned without consideration.  The Engineer of 
Construction may schedule a claim presentation meeting if in the Engineer of 
Construction’s judgment such a meeting would aid in resolution of the claim, 
otherwise a decision will be made based on the claim documentation submitted.  If a 
Level I decision is  not rendered within 90 days of receipt of the claim, or if the 
Contractor disputes the decision, an appeal to Level II may be made by the 
Contractor. 
 

(2) Level II.  An appeal to Level II shall be made in writing to the Engineer of 
Construction within 45 days after the date of the Level I decision.  Review of the 
claim at Level II shall be conducted as a full evaluation of the claim.  A claim 
presentation meeting may be scheduled if the Chief Engineer/Director of Highways 
determines that such a meeting would aid in resolution of the claim, otherwise a 
decision will be made based on the claim documentation submitted.  A Level II final 
decision will be rendered within 90 days of receipt of the written request for appeal. 

 
Full compliance by the Contractor with the provisions specified in this Article is a 
contractual condition precedent to the Contractor’s right to seek relief in the Court of 
Claims.  The Director’s written decision shall be the final administrative action of the 
Department.  Unless the Contractor files a claim for adjudication by the Court of Claims 
within 60 days after the date of the written decision, the failure to file shall constitute a 
release and waiver of the claim.” 

 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  January 2, 2015 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
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STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 0.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 
Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with Section 6 of the above Bidding Procedures, the documentation of good faith 
efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor was selected over a DBE 
for work on the contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the goal 
or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 



Various Routes 
Section D1 OVD SIN STR REPL 15-10 

Various Counties 
Contract No. 46337 

 

45 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 

request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a).  Unless Department consent is provided for 
termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE listed in the Utilization 
Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 
you written notice of its withdrawal; 

 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 

 
 
EQUAL EMPLOYMENT OPPORTUNITY (BDE) 
Effective:  April 1, 2015 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
"EQUAL EMPLOYMENT OPPORTUNITY 
 

In the event of the Contractor's noncompliance with the provisions of this Equal Employment 
Opportunity Clause, the Illinois Human Rights Act, or the Illinois Department of Human Rights 
Rules and Regulations, the Contractor may be declared ineligible for future contracts or 
subcontracts with the State of Illinois or any of its political sub-divisions or municipal 
corporations, and the contract may be cancelled or voided in whole or in part, and such other 
sanctions or penalties may be imposed or remedies invoked as provided by statute or 
regulation. 

 
During the performance of this Contract, the Contractor agrees as follows: 

 
(1) That it will not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, sexual orientation, marital status, order of protection status, 
national origin or ancestry, citizenship status, age, physical or mental disability unrelated 
to ability, military status, or an unfavorable discharge from military service; and further 
that it will examine all job classifications to determine if minority persons or women are 
underutilized and will take appropriate affirmative action to rectify any such 
underutilization. 
 

(2) That, if it hires additional employees in order to perform this contract or any portion 
hereof, it will determine the availability (according to the Illinois Department of Human 
Rights Rules and Regulations) of minorities and women in the area(s) from which it may 
reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized. 
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(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it 
will state that all applicants will be afforded equal opportunity without discrimination 
because of race, color, religion, sex, sexual orientation, marital status, order of 
protection status, national origin or ancestry, citizenship status, age, physical or mental 
disability unrelated to ability, military status or an unfavorable discharge from military 
service. 
 

(4) That it will send to each labor organization or representative of workers with which it has 
or is bound by a collective bargaining or other agreement or understanding, a notice 
advising such labor organization or representative of the Contractor's obligations under 
the Illinois Human Rights Act and the Illinois Department of Human Rights Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with 
the Contractor in its efforts to comply with such Act and Rules and Regulations, the 
Contractor will promptly so notify the Illinois Department of Human Rights and IDOT and 
will recruit employees from other sources when necessary to fulfill its obligations 
thereunder. 
 

(5) That it will submit reports as required by the Illinois Department of Human Rights Rules 
and Regulations, furnish all relevant information as may from time to time be requested 
by the Illinois Department of Human Rights or IDOT, and in all respects comply with the 
Illinois Human Rights Act and the Illinois Department of Human Rights Rules and 
Regulations. 
 

(6) That it will permit access to all relevant books, records, accounts, and work sites by 
personnel of IDOT and the Illinois Department of Human Rights for purposes of 
investigation to ascertain compliance with the Illinois Human Rights Act and the Illinois 
Department of Human Rights Rules and Regulations. 
 

(7) That it will include verbatim or by reference the provisions of this clause in every 
subcontract it awards under which any portion of the contract obligations are undertaken 
or assumed, so that the provisions will be binding upon the subcontractor.  In the same 
manner as with other provisions of this contract, the Contractor will be liable for 
compliance with applicable provisions of this clause by subcontractors; and further it will 
promptly notify IDOT and the Illinois Department of Human Rights in the event any 
subcontractor fails or refuses to comply with these provisions.  In addition, the 
Contractor will not utilize any subcontractor declared by the Illinois Human Rights 
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any 
of its political subdivisions or municipal corporations." 
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STATE CONTRACTS.  Revise Section II of Check Sheet #5 of the Recurring Special Provisions 
to read: 
 
“II. EQUAL EMPLOYMENT OPPORTUNITY 
 

In the event of the Contractor's noncompliance with the provisions of this Equal Employment 
Opportunity Clause, the Illinois Human Rights Act or the Illinois Department of Human Rights 
Rules and Regulations, the Contractor may be declared ineligible for future contracts or 
subcontracts with the State of Illinois or any of its political sub-divisions or municipal 
corporations, and the contract may be cancelled or voided in whole or in part, and such other 
sanctions or penalties may be imposed or remedies invoked as provided by statute or 
regulation. 

 
During the performance of this Contract, the Contractor agrees as follows: 

 
1. That it will not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, sexual orientation, marital status, order of protection status, 
national origin or ancestry, citizenship status, age, physical or mental disability unrelated 
to ability, military status, or an unfavorable discharge from military service; and further 
that it will examine all job classifications to determine if minority persons or women are 
underutilized and will take appropriate affirmative action to rectify any such 
underutilization. 
 

2. That, if it hires additional employees in order to perform this contract or any portion 
hereof, it will determine the availability (according to the Illinois Department of Human 
Rights Rules and Regulations) of minorities and women in the area(s) from which it may 
reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized. 
 

3. That, in all solicitations or advertisements for employees placed by it or on its behalf, it 
will state that all applicants will be afforded equal opportunity without discrimination 
because of race, color, religion, sex, sexual orientation, marital status, order of 
protection status, national origin or ancestry, citizenship status, age, physical or mental 
disability unrelated to ability, military status, or an unfavorable discharge from military 
service. 
 

4. That it will send to each labor organization or representative of workers with which it has 
or is bound by a collective bargaining or other agreement or understanding, a notice 
advising such labor organization or representative of the Contractor's obligations under 
the Illinois Human Rights Act and the Illinois Department of Human Rights Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with 
the Contractor in its efforts to comply with such Act and Rules and Regulations, the 
Contractor will promptly so notify the Illinois Department of Human Rights and IDOT and 
will recruit employees from other sources when necessary to fulfill its obligations 
thereunder. 
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5. That it will submit reports as required by the Illinois Department of Human Rights Rules 
and Regulations, furnish all relevant information as may from time to time be requested 
by the Illinois Department of Human Rights or IDOT, and in all respects comply with the 
Illinois Human Rights Act and the Illinois Department of Human Rights Rules and 
Regulations. 
 

6. That it will permit access to all relevant books, records, accounts and work sites by 
personnel of IDOT and the Illinois Department of Human Rights for purposes of 
investigation to ascertain compliance with the Illinois Human Rights Act and the Illinois 
Department of Human Rights Rules and Regulations. 
 

7. That it will include verbatim or by reference the provisions of this clause in every 
subcontract it awards under which any portion of the contract obligations are undertaken 
or assumed, so that the provisions will be binding upon the subcontractor.  In the same 
manner as with other provisions of this contract, the Contractor will be liable for 
compliance with applicable provisions of this clause by subcontractors; and further it will 
promptly notify IDOT and the Illinois Department of Human Rights in the event any 
subcontractor fails or refuses to comply with these provisions.  In addition, the 
Contractor will not utilize any subcontractor declared by the Illinois Human Rights 
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any 
of its political subdivisions or municipal corporations.” 

 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
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If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 

 
 
RETROREFLECTIVE SHEETING FOR HIGHWAY SIGNS (BDE) 
Effective:  November 1, 2014 
 
Revise the first sentence of the first paragraph of Article 1091.03(a)(3) of the Standard 
Specifications to read: 
 

“ When tested according to ASTM E 810, with averaging, the sheeting shall have a 
minimum coefficient of retroreflection as show in the following tables.” 

 
Replace the Tables for Type AA sheeting, Type AP sheeting, Type AZ sheeting and Type ZZ 
sheeting in Article 1091.03(a)(3) with the following. 
 

Type AA Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AA (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FO 

0.2 -4 800 600 120 80 40 200 
0.2 +30 400 300 60 35 20 100 
0.5 -4 200 150 30 20 10 75 
0.5 +30 100 75 15 10 5 35 
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Type AA (45 degree rotation) 
Observation 

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
Yellow 

 
FO 

0.2 -4 500 165 
0.2 +30 115 40 
0.5 -4 140 65 
0.5 +30 60 30 

 
 

Type AP Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AP (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
Brown 

 
FO 

0.2 -4 500 380 75 55 35 25 150 
0.2 +30 180 135 30 20 15 10 55 
0.5 -4 300 225 50 30 20 15 90 
0.5 +30 90 70 15 10 7.5 5 30 

 
 

Type AZ Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AZ (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FYG 

 
FY 

0.2 -4 375 280 75 45 25 300 230 
0.2 +30 235 170 40 25 15 190 150 
0.5 -4 245 180 50 30 20 200 155 
0.5 +30 135 100 25 15 10 100 75 
1.0 -4 50 37.5 8.5 5 2 45 25 
1.0 +30 22.5 20 5 3 1 25 12.5 
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Type ZZ Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type ZZ (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green 

 
Blue 

 
FYG 

 
FY 

 
FO 

0.2 -4 570 425 90 60 30 460 340 170 
0.2 +30 190 140 35 20 10 150 110 65 
0.5 -4 400 300 60 40 20 320 240 120 
0.5 +30 130 95 20 15 7 100 80 45 
1.0 -4 115 90 17 12 5 95 70 35 
1.0 +30 45 35 7 5 2 35 25 15 

 
 
TEMPORARY CONCRETE BARRIER (BDE) 
Effective:  January 1, 2015 Revised:  July 1, 2015 
 
Revise Article 704.02 of the Standard Specifications to read: 
 

“ 704.02 Materials.  Materials shall be according to the following. 
 

Item  Article/Section 
(a) Precast Temporary Concrete Barrier  ......................................................................... 1042 
(b) Reinforcement Bars  .......................................................................................... 1006.10(a) 
(c) Connecting Pins and Anchor Pins (Note 1) 
(d) Connecting Loop Bars (Note 2) 
(e) Packaged Rapid Hardening Mortar or Concrete  ........................................................ 1018 

 
Note 1. Connecting Pins and Anchor Pins shall be according to the requirements of 
ASTM F 1554 Grade 36 (Grade 250). 
 
Note 2. Connecting loop bars shall be smooth bars according to the requirements of 
ASTM A 36 (A 36M).” 
 

Revise Article 704.04 of the Standard Specifications to read: 
 

“ 704.04 Installation.  The barriers shall be seated on bare, clean pavement or paved 
shoulder and connected together in a smooth, continuous line at the locations provided by the 
Engineer. 

 
Except on bridge decks, or where alternate anchoring details are shown on the plans, the 

barrier unit at each end of an installation shall be anchored to the pavement or paved shoulder 
using six anchor pins and protected with an impact attenuator as shown on the plans.  When 
pinning of additional barrier units within the installation is specified, three anchor pins shall be 
installed in the traffic side holes of the required barriers. 
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Where both pinned and unpinned barrier units are used in a continuous installation, a 
transition shall be provided between them.  The transition from pinned to unpinned barrier shall 
consist of two anchor pins installed in the end holes on the traffic side of the first barrier beyond 
the pinned section and one anchor pin installed in the middle hole on the traffic side of the 
second barrier beyond the pinned section.  The third barrier beyond the pinned section shall 
then be unpinned. 

 
Barriers located on bridge decks shall be restrained as shown on the plans.  Anchor pins 

shall not be installed through bridge decks, unless otherwise noted. 
 
Barriers or attachments damaged during transportation or handling, or by traffic during the 

life of the installation, shall be repaired or replaced.  The Engineer will be the sole judge in 
determining which units or attachments require repair or replacement. 

 
The barriers shall be removed when no longer required by the contract.  After removal, all 

anchor holes in the pavement or paved shoulder shall be filled with a rapid hardening mortar or 
concrete.  Only enough water to permit placement and consolidation by rodding shall be used 
and the material shall be struck-off flush.” 

 
Add the following after the first paragraph of Article 704.05 of the Standard Specifications: 
 

“ Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation, 
will be measured for payment as each, per anchor pin installed.” 

 
Add the following after the second paragraph of Article 704.06 of the Standard Specifications: 
 

“ Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation, 
will be paid for at the contract unit price per each for PINNING TEMPORARY CONCRETE 
BARRIER.” 
 
 
TRACKING THE USE OF PESTICIDES (BDE) 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 
TRAFFIC BARRIER TERMINALS TYPE 6 OR 6B (BDE) 
Effective:  January 1, 2015 
 
Add the following to the Article 631.02 of the Standard Specifications: 
 

“ (h) Chemical Adhesive  .............................................................................................. 1027.01” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012      Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004      Revised:  July 1, 2015 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
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Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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VETERAN BUSINESS PROGRAM 
Effective:  November 6, 2014 
 
STATE OBLIGATION.  This special provision will be used by the Department to satisfy the 
requirements of the Illinois Procurement Code, 30 ILCS 500/45-57.  It is the goal of the State to 
promote and encourage the continued economic development of small businesses owned and 
controlled by qualified veterans and that qualified Service-Disabled Veteran-Owned Small 
Businesses (SDVOSB) and Veteran-Owned Small Businesses (VOSB) participate in the State's 
procurement process as both prime contractors and subcontractors. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific Veteran Small Business participation goal of 0.00% based on the availability of CMS 
certified veteran-owned and service-disabled veteran-owned small business (VOSB/SDVOSB) 
vendors to perform or provide the anticipated services and/or supplies required by this contract. 
 
The Veteran Small Business participation goal is applicable to all bids.  In addition to the other 
award criteria established for this contract, the Department will award this contract to a Vendor 
that meets the goal or makes good faith efforts to meet the goal.  This goal is also applicable to 
change orders and allowances within the scope of work provided by the certified 
VOSB/SDVOSB vendor.  If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is 
met and no subcontracting with a CMS certified VOSB/SDVOSB vendor is required; however, 
Vendor must submit a Utilization Plan indicating that the goal will be met by self-performance. 
 
VETERAN SMALL BUSINESS CERTIFIED VENDOR LOCATOR REFERENCES.  Vendors 
may consult CMS’ Veteran Small Business Vendor Directory at 
www.sell2.illinois.gov/cms/business as well as the directories of other certifying agencies, but 
firms must be certified with CMS as VOSB/SDVOSB vendors at the time of bid/offer (see Title 
44 Illinois Administrative Code Sec. 20.530). 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply with this special provision will render the bid 
nonresponsive or not responsible.  
 
At the time of the bid, Vendor, or Vendor’s proposed subcontractor, must be certified with CMS 
as a VOSB or SDVOSB. 
 
Following are guidelines for Vendor’s completion of the Utilization Plan. 
 

(a) The bidder shall submit a Veteran Business Program (VBP) Utilization Plan.  The format 
for the VBP Utilization Plan is included in this special provision. 

 



Various Routes 
Section D1 OVD SIN STR REPL 15-10 

Various Counties 
Contract No. 46337 

 

61 

(b) Vendor should include any additional information that will add clarity to Vendor’s 
proposed utilization of certified Veteran Small Business vendors to meet the targeted 
goal.  The Utilization Plan must demonstrate that Vendor has either: 

 
(1) met the entire contract goal; 
 
(2) made good faith efforts towards meeting the entire goal; or 
 
(3) made good faith efforts towards meeting a portion of the goal.  Any submission of 

good faith efforts by Vendor shall be considered as a request for a full or partial 
waiver. 

(c) If the bidder is a joint venture comprised of Veteran Business Enterprises (VBE) 
companies and non-VBE companies, the plan must also include: 

 
(1) A clear identification of the portion of work to be performed by the VOSB/SDVOSB 

partner(s); and 
 

(2) An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a 
certified VOSB/SDVOSB vendor promises not to provide subcontracting or pricing 
quotations to other vendors is prohibited.  The Department may request additional 
information to demonstrate compliance.  Vendor agrees to cooperate promptly with 
the Department in submitting to interviews, allowing entry to places of business, 
providing further documentation, and to soliciting the cooperation of a proposed 
certified VOSB/SDVOSB vendor.  Failure to cooperate by Vendor and certified 
VOSB/SDVOSB vendor may render the bidder nonresponsive or not responsible.  
The contract will not be awarded to Vendor unless Vendor’s Utilization Plan is 
approved. 

 
GOOD FAITH EFFORT PROCEDURES.  Vendor must submit a Utilization Plans and Letters of 
Intent that meet or exceed the published goal.  If Vendor cannot meet the stated goal, Vendor 
must document and explain within the Utilization Plan the good faith efforts it undertook to meet 
the goal.  Utilization Plans are due at the time of bid.  Vendors may not be permitted to correct 
goal deficiencies after bid due dates.  The Department will consider the quality, quantity, and 
intensity of Vendor’s efforts but if the Department determines that a Vendor did not demonstrate 
good faith efforts towards meeting the goal on the bid, the bid may be deemed nonresponsive or 
not responsible. 
 
The Utilization Plan contains a checklist of actions that the Department will consider as 
evidence of Vendor's good faith efforts to meet the goal.  Other factors or efforts brought to the 
attention of the Department may be relevant in appropriate cases. 
 

(a) In evaluating Vendor’s good faith efforts, the Department may consider whether the 
ability of other bidders to meet the contract goal suggests that good faith efforts could 
have resulted in Vendor meeting the goal. 

 
(b) If the Department determines that Vendor has made good faith efforts to meet the goal, 

the Department may award the contract provided that Vendor is otherwise eligible for 
award. 
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(c) If the Department determines that good faith efforts have not been met, the bidder may 
be determined to be nonresponsive or not responsible. 

 
CALCULATING CERTIFIED VOSB/SDVOSB VENDOR PARTICIPATION.  The Utilization Plan 
documents work anticipated to be performed by all certified VOSB/SDVOSB vendors and paid 
for upon satisfactory completion.  The Department is only able to count toward the achievement 
of the overall goal and the contract goal the value of payments made for the work actually 
performed by the VOSB/SDVOSB vendors.  Applicable guidelines for counting payments 
attributable to contract goals are listed below: 
 

(a) A Vendor shall count towards the goal only expenditures to firms that perform a 
commercially useful function in the work of the contract. 
 
(1) A firm is considered to perform a commercially useful function when it is responsible 

for execution of a distinct element of the work of a contract and carries out its 
responsibilities by actually performing, managing, and supervising the work involved.  
The certified VOSB/SDVOSB vendor must also be responsible, with respect to 
materials or supplies used on the contract, for negotiating price, determining quality 
and quantity, ordering the materials or supplies, and installing the materials (where 
applicable) and paying for the material or supplies.  To determine whether a firm is 
performing a commercially useful function, the Department shall evaluate the amount 
of work subcontracted, whether the amount the firm is to be paid under the contract 
is commensurate with the work it is actually performing and the credit claimed for its 
performance of the work, industry practices, and other relevant factors. 

 
(2) A certified VOSB/SDVOSB vendor does not perform a commercially useful function if 

its role is limited to that of an extra participant in a transaction or contract through 
which funds are passed through in order to obtain certified VOSB/SDVOSB vendor 
participation. In determining whether a certified VOSB/SDVOSB vendor is such an 
extra participant, the Department shall examine similar transactions, particularly 
those in which certified VOSB/SDVOSB vendors do not participate, and industry 
practices. 

 
(b) The value of the work actually performed or goods/equipment provided by the certified 

VOSB/SDVOSB vendor shall be counted towards the goal.  The entire amount of that 
portion of the contract that is performed by the certified VOSB/SDVOSB vendor, 
including supplies purchased or equipment leased by the certified VOSB/SDVOSB 
vendor shall be counted, except supplies purchased and equipment rented from the 
Prime Vendor submitting this bid. 
 

(c) A vendor shall count the portion of the total dollar value of the Veteran Small Business 
contract equal to the distinct, clearly defined portion of the work of the contract that the 
certified VOSB/SDVOSB vendor performs toward the goal.  A vendor shall also count 
the dollar value of work subcontracted to other certified VOSB/SDVOSB vendor.  Work 
performed by the non-certified VOSB/SDVOSB party shall not be counted toward the 
goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified 
VOSB/SDVOSB vendor will not count towards the goal. 
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(d) A Vendor shall count toward the goal 100% of its expenditures for materials and supplies 
required under the contract and obtained from a certified VOSB/SDVOSB vendor 
manufacturer, regular dealer, or supplier.  A Vendor shall count toward the goal the 
following expenditures to certified VOSB/SDVOSB vendors that are not manufacturers, 
regular dealers, or suppliers. 
 
(1) The fees or commissions charged for providing a bona fide service, such as 

professional, technical, consultant or managerial services and assistance in the 
procurement of essential personnel, facilities, equipment, materials or supplies 
required for performance of the contract, provided that the fee or commission is 
determined by the Department to be reasonable and not excessive as compared with 
fees customarily allowed for similar services. 

 
(2) The fees charged for delivery of materials and supplies required by the contract (but 

not the cost of the materials and supplies themselves) when the hauler, trucker, or 
delivery service is not also the manufacturer or a supplier of the materials and 
supplies being procured, provided that the fee is determined by the Department to be 
reasonable and not excessive as compared with fees customarily allowed for similar 
services.  The certified VOSB/SDVOSB vendor’s trucking firm must be responsible 
for the management and supervision of the entire trucking operation for which it is 
responsible on the contract, and must itself own and operate at least one fully 
licensed, insured and operational truck used on the contract. 

 
(3) The fees or commissions charged for providing any bonds or insurance specifically 

required for the performance of the contract, provided that the fee or commission is 
determined by the Department to be reasonable and not excessive as compared with 
fees customarily allowed for similar services. 

 
(e) Certified VOSB/SDVOSB vendors who are performing on contract as second tier 

subcontractors may be counted in meeting the established Veteran Small Business goal 
for this contract as long as the Prime Vendor can provide documentation indicating the 
utilization of these vendors. 

 
(f) A Vendor shall not count towards the goal expenditures that are not direct, necessary 

and related to the work of the contract.  Only the amount of services or goods that are 
directly attributable to the performance of the contract shall be counted.  Ineligible 
expenditures include general office overhead or other Vendor support activities. 
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CONTRACT COMPLIANCE.  Compliance with this section is an essential part of the contract.  
The following administrative procedures and remedies govern Vendor’s compliance with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan becomes part of the contract.  If Vendor did not succeed in 
obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the Utilization 
Plan was approved and contract awarded based upon a determination of good faith, the total 
dollar value of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan 
as a percentage of the awarded contract value shall become the contract goal.  Vendors are 
encouraged to seek VOSB/SDVOSB firms during the course of performing the contract. 
  

(a) NO AMENDMENT.  The Utilization Plan may not be amended after contract execution 
without the Department’s prior written approval. 
  

(b) CHANGES TO WORK.  Vendor may not make changes to its contractual certified 
VOSB/SDVOSB vendor commitments or substitute certified VOSB/SDVOSB vendors 
without the prior written approval of the Department.  Unauthorized changes or 
substitutions, including performing the work designated for a certified VOSB/SDVOSB 
vendor with Vendor’s own forces, shall be a violation of the utilization plan and a breach 
of the contract, and shall be cause to terminate the contract, and/or seek other contract 
remedies or sanctions.  The facts supporting the request for changes must not have 
been known nor reasonably should have been known by the parties prior to entering into 
the subcontract.  Vendor must negotiate with the certified VOSB/SDVOSB vendor to 
resolve the problem.  Where there has been a mistake or disagreement about the scope 
of work or goods/equipment, provided the certified VOSB/SDVOSB vendor can be 
substituted only where agreement cannot be reached for a reasonable price or schedule 
for the correct scope of work, goods or equipment. 
 
Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following 
circumstances and possibly others on a case-by-case basis: 
 
(1) Unavailability after receipt of reasonable notice to proceed; 

  
(2) Failure of performance; 

 
(3) Financial incapacity; 

 
(4) Refusal by the certified VOSB/SDVOSB vendor to honor the bid or proposal price or 

scope; 
 

(5) Material mistake of fact or law about the elements of the scope of work of a 
solicitation where a reasonable price cannot be agreed; 

 
(6) Failure of the certified VOSB/SDVOSB vendor to meet insurance, licensing or 

bonding requirements; 
 

(7) The certified VOSB/SDVOSB vendor's withdrawal of its bid or offer; or 
 

(8) Decertification of the certified VOSB/SDVOSB vendor. 
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If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise 
change the Utilization Plan, Vendor must notify the Department in writing of the request 
to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization Plan.  
The request must state specific reasons for the substitution or change.  The Department 
will approve or deny a request for substitution or other change in the Utilization Plan 
within five business days of receipt of the request. 

 
Where Vendor has established the basis for the substitution to the Department’s 
satisfaction, it must make good faith efforts to meet the contract goal by substituting a 
certified VOSB/SDVOSB vendor.  Documentation of a replacement certified 
VOSB/SDVOSB vendor, or of good faith efforts to replace the certified VOSB/SDVOSB 
vendor, must meet the requirements of the initial Utilization Plan.  If the goal cannot be 
reached and good faith efforts have been made, Vendor may substitute with a non- 
certified VOSB/SDVOSB vendor or Vendor may perform the work. 

 
When adding a VOSB/SDVOSB, a new certified VOSB/SDVOSB vendor agreement 
should be executed and submitted to the Department with the appropriate subcontractor 
approval forms prior to the subcontractor’s performance of work on the project. 
 

Vendor shall maintain a record of all relevant data with respect to the utilization of certified 
VOSB/SDVOSB vendors.  Full access to these records shall be granted by Vendor upon 48 
hours written demand by the Department to any duly authorized representative thereof, or to 
any municipal, state or federal authorities.  The Department shall have the right to obtain from 
Vendor any additional data reasonably related or necessary to verify any representations by 
Vendor.  After the performance of the final item of work or delivery of material by the certified 
VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor, 
but not later than 15 calendar days after such payment, Vendor shall submit a statement 
confirming the final payment and the total payments made to the certified VOSB/SDVOSB 
vendor under the contract. 

  
The Department will periodically review Vendor’s compliance with these provisions and the 
terms of its contract.  Without limitation, Vendor’s failure to comply with these provisions or its 
contractual commitments as contained in the Utilization Plan, failure to cooperate in providing 
information regarding its compliance with these provisions or its Utilization Plan, or provision of 
false or misleading information or statements concerning compliance, certification status or 
eligibility of the certified VOSB/SDVOSB vendor, good faith efforts or any other material fact or 
representation shall constitute a material breach of this contract and entitle the Department to 
declare a default, terminate the contract, or exercise those remedies provided for in the contract 
or at law or in equity. 
  
The Department reserves the right to withhold payment to Vendor to enforce these provisions 
and Vendor’s contractual commitments.  Final payment shall not be made pursuant to the 
contract until Vendor submits sufficient documentation demonstrating compliance with its 
Utilization Plan. 
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**RETURN WITH BID** 

 
VETERAN BUSINESS PROGRAM (VBP) UTILIZATION PLAN 
 
The VBP Utilization Plan includes the Letters of Intent and Good Faith Efforts. 
 
(Vendor)__________ submits the following Utilization Plan as part of our bid or offer in 
accordance with the requirements of the (VBP).  We understand that all subcontractors must be 
certified with the CMS Veteran Small Business Program at the time of submission of all bids.  
We understand that compliance with this section is an essential part of this contract and that the 
Utilization Plan will become a part of the contract, if awarded. 
 
Vendor submits the following statement: 
 
___ Vendor is a certified VOSB/SDVOSB and plans to fully meet the goal through self-

performance. 
 
___ Vendor has identified certified VOSB/SDVOSB subcontractor(s) to fully meet the 

established goal and submits the attached completed Letter(s) of Intent; or  
 
___ Vendor has made good faith efforts towards meeting the entire goal, or a portion of the 

goal, and hereby requests a waiver (complete checklist below).  
 
 
 
 



Various Routes 
Section D1 OVD SIN STR REPL 15-10 

Various Counties 
Contract No. 46337 

 

67 

 

**RETURN WITH BID** 
 

Vendor’s person responsible for compliance:  
 
 Name:      Title:  
 
 Telephone:      Email  
 
DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR 
WAIVER 
 
If the Veteran Small Business participation goal was not achieved, the Good Faith Efforts 
Procedures and Guidelines outlined in Contract Compliance will be used to evaluate submitted 
utilization plans.  Vendors providing Good Faith Effort documentation and request for waiver 
must complete and submit the Good Faith Effort Contact Log with the bid or offer.  Failure to 
submit Good Faith Effort documentation in its entirety shall render Vendor’s bid nonresponsive 
or not responsible and cause it to be rejected or render Vendor ineligible for contract award.  
Insufficient Good Faith Effort documentation may render the bidder nonresponsive or not 
responsible. 
 
Below is a checklist of actions that will be used to evaluate a Vendor’s Demonstration of Good 
Faith Efforts and Request for Waiver.  Please check the actions which you completed.  If any of 
the following actions are not completed, please attach a detailed written explanation indicating 
why such action was not completed.  If any other efforts were made to obtain Veteran Small 
Business participation in addition to the items listed below, attach a detailed description of such 
efforts. 
 
____ Utilize the Sell2Illinois website: www2.illinois.gov/cms/business to identify certified 

VOSB/SDVOSB vendors within the respective commodity/service codes denoted above 
and at a minimum email all listed vendors and solicit quotes from all vendors who 
express an interest via follow-up emails or telephone calls. 

 
____ Solicit through all reasonable and available means (e.g., attendance at a vendor 

conference, advertising and/or written notices) the interest of certified VOSB/SDVOSB 
vendors that have the capability to perform the work of the contract.  Vendor must solicit 
this interest within sufficient time to allow the certified VOSB/SDVOSB vendors to 
respond to the solicitation.  Vendor must determine with certainty if the certified 
VOSB/SDVOSB vendors are interested by taking appropriate steps to follow up initial 
solicitations and encourage them to submit a bid or proposal.  Vendor must provide 
interested certified VOSB/SDVOSB vendors with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding promptly to the solicitation.  

 
____ Select portions of the work to be performed by certified VOSB/SDVOSB vendors in order 

to increase the likelihood that the goal will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to facilitate 
certified VOSB/SDVOSB vendor participation, even when Vendor might otherwise prefer 
to perform these work items with its own forces. 
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____ Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting 
those portions of the work or material needs consistent with their availability, so as to 
facilitate certified VOSB/SDVOSB vendor participation. 

 
**RETURN WITH BID** 

 
____ Negotiate in good faith with interested certified VOSB/SDVOSB vendors.  Evidence of 

such negotiation must include the names, addresses, email addresses, and telephone 
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the 
information provided regarding the plans and specifications for the work selected for 
subcontracting and evidence as to why additional agreements could not be reached for 
certified VOSB/SDVOSB vendors to perform the work.  A Vendor using good business 
judgment may consider a number of factors in negotiating with certified VOSB/SDVOSB 
vendors and may take a firm’s price and capabilities into consideration.  The fact that 
there may be some additional costs involved in finding and using certified 
VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor’s failure to 
meet the goal, as long as such costs are reasonable.  Vendors are not required to 
accept higher quotes from certified VOSB/SDVOSB vendors if the price difference is 
excessive or unreasonable. 

 
____ Thoroughly investigate the capabilities of certified VOSB/SDVOSB vendors and not 

reject them as unqualified without documented reasons. 
 
____ Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining lines of 

credit or insurance as required by the State. 
 
____ Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining 

necessary equipment, supplies, materials, or related assistance or services. 
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**RETURN WITH BID** 

 
GOOD FAITH EFFORTS CONTACT LOG  
 
Use this Log to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the 
solicitation of certified VOSB/SDVOSB vendors within the specific scope of work selected.  It is 
not necessary to show contacts with certified VOSB/SDVOSB vendors who are identified on the 
Letter(s) of Intent.  Keep and submit copies of all emails sent and received from prospective 
vendors.  Include a copy of the commodity list or scope of work you solicited prospective 
vendors to perform.  Duplicate this log as necessary; do not limit your contacts to the number of 
spaces shown. 
 

Name of Certified 
Veteran Small 

Business Vendor 
Date 

Method of 
Contact 

Scope of Work 
Solicited 

Reason Agreement 
Was Not Reached 
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**RETURN WITH BID** 

 
LETTER OF INTENT (LOI) 

BETWEEN PRIME VENDOR AND CERTIFIED VETERAN SMALL BUSINESS VENDOR 

Instructions: The Bidder is required to submit a separate, signed LOI from each identified 
certified VOSB/SDVOSB vendor (hereinafter “certified vendors”).  LOIs must be submitted 
with the Bid and must be signed by both parties.  The Prime Bidder shall not prohibit or 
otherwise limit certified vendor(s) from providing bids or quotes to other potential bidders.  Each 
LOI shall include the dollar amount, percentage, and scope of work to be performed by each 
identified certified vendor.  All LOI’s shall be subject to Department approval. 
 
Any changes involving or affecting the identified certified vendor(s) may not be permitted without 
written approval of the Department.  
 
Contract Number: 
 
Name of Vendor:      Name of Contact Person:  

Address:  

City, State and Zip:  

Telephone: Fax: Email:  

 
 
Name of Certified Veteran Small Business Vendor:  Name of Contact Person: 

Address:       

City, State and Zip:  

Telephone: Fax: Email:  

 
Proposed % of Contract to be performed by the certified vendor firm: ______% 

Proposed dollar amount of Contract to be performed by the certified vendor: $_______ 

Description of work to be performed by the certified vendor firm:  

 
Vendor and the Certified vendor above hereby agree that upon the execution of a contract for 
the above-named project between Bidder and the State of Illinois, the certified vendor will 
perform the scope of work for the percentage as indicated above.  
 
Bidder (Company Name or D/B/A):   Certified Vendor (Company Name or D/B/A): 

Signature:     Signature:  

Printed Name:     Printed Name:  

Title:       Title:  

Date:       Date: 

 
 



REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES                                  
 
 

The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 
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