
 
July 20, 2015 
 
SUBJECT:  FAP Route 338 (IL59) 
  Project ACCM-0338(075) 
  Section 112N-3 
  DuPage County 
  Contract No. 60V32 
  Item No. 7, July 31, 2015 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 53 of the Special Provisions. 
 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

John D. Baranzelli, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: John Fortmann, Region 1, District 1;  Tim Kell;   Estimates 
 
(MS/ck) 
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Project ACCM-0338(075) 

Section 112N-3 
DuPage County 

Contract No: 60V32 
 

 53

1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 
or FRAP in aggregate surface course and aggregate shoulders shall be as follows. 

 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. RAP used to construct aggregate surface course and aggregate shoulders shall 
be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications” 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded, FRAP, or single sized will not be accepted for use as 
Aggregate Surface Course and Aggregate Shoulders.” 

 
 
STATUS OF UTILITIES TO BE ADJUSTED 
Effective:  January 30, 1987 Revised:  January 24, 2013 
 
Utilities companies involved in this project have provided the following estimated durations: 
 

Name of Utility Type Location 
Estimated Duration of 
Time for the Completion of 
Relocation or Adjustments 

 
Nicor 
 

Drainage 
Structure & 
Storm sewer  

Possible 
conflict with 
Gas line from 
Sta. 503+00  
to Sta. 
506+00 

 
 
           90 Days 

 
City of West Chicago 
 

Drainage 
Structure & 
Storm sewer  

Possible 
conflict with 
watermain & 
sanitary from 
Sta. 503+00  
to Sta. 
506+00 

 
 
 
          90 Days 

 
AT&T 
 

Drainage 
Structure & 
Storm sewer 

Possible 
conflict with 
Telephone 
Line from 
Sta. 505+50  
to Sta. 
506+00 

 
 
 
          90 Days 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder. The applicable portions of Articles 105.07 and 107.39 of the 
Standard Specifications shall apply. 
 
 

Revised 07/20/15 
  


	60V32AddLtrA
	60V32spA

