



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 16, 2008

SUBJECT: FAU Route 203 (Shorewood Road)
Project M-8003(637)
Section 03-00052-00-PV (Grayslake)
Lake County
Contract No. 63002
Item 43
Addendum A
August 1, 2008 Letting

TO PROSPECTIVE BIDDERS:

In accordance with your request, we have sent you plans and/or a proposal for the subject improvement.

To clarify information it is necessary to revise the following:

PLANS:

1. Revised plan sheet 3 to reflect quantity amount changes for pay codes 20200100, 20201200, 20400800 and 20700220.

PROPOSAL:

1. Revised attached Schedule of Prices page 2 to reflect quantity amount changes for pay codes 20200100, 20201200, 20400800 and 20700220.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Eric Harm
Interim Engineer of Design
and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
X8730027	ELCBL C GROUND 6 1C	FOOT	16.000 X				
Z0001050	AGG SUBGRADE 12	SQ YD	34,031.000 X				
Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000 X				
Z0076600	TRAINEES	HOUR	500.000 X		0.80		400.00
20100110	TREE REMOV 6-15	UNIT	1,750.000 X				
20100210	TREE REMOV OVER 15	UNIT	628.000 X				
20101000	TEMPORARY FENCE	FOOT	3,690.000 X				
20101100	TREE TRUNK PROTECTION	EACH	43.000 X				
20101200	TREE ROOT PRUNING	EACH	62.000 X				
20200100	EARTH EXCAVATION	CU YD	* 12,824.000 X				
20201200	REM & DISP UNS MATL	CU YD	2,036.000 X				
20400800	FURNISHED EXCAV	CU YD	500.000 X				
20700220	POROUS GRAN EMBANK	CU YD	750.000 X				
20800150	TRENCH BACKFILL	CU YD	3,530.000 X				
21101615	TOPSOIL F & P 4	SQ YD	24,153.000 X				

*Revised 7-16-08