CONTRACT NO. 63023

Engineering Enterprises, Inc.	F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	N/A	06-00017-00-PV	KANE	232	36
	STA.		TO STA.		
	FED. ROAD DIST. NO. _	ILLINOIS	FED. AID PROJECT		

SIGN SCHEDULE

LOCATION	R3-5R-2430 NUMBER REQUIRED	R3-5R-2430 AREA, SF	M1-4-24 NUMBER REQUIRED	M1-4-24 AREA, SF	R1-1-30 NUMBER REQUIRED	R1-1-30 AREA, SF	M6-4-2115 NUMBER REQUIRED	M6-4-2115 AREA, SF	R3-5L-2430 NUMBER REQUIRED	R3-5L-2430 AREA, SF	R4-7-2430 NUMBER REQUIRED	R4-7-2430 AREA, SF	R2-1-2430 NUMBER REQUIRED	R2-1-2430 AREA, SF	W9-3L(FO)-48 NUMBER REQUIRED	W9-3L(FO)-48 AREA, SF	R3-8-30 NUMBER REQUIRED	R3-8-30 AREA, SF	W8-3-30 NUMBER REQUIRED	W8-3-30 AREA, SF	W16-2-2418 NUMBER REQUIRED	W16-2-2418 AREA, SF	W3-1-30 NUMBER REQUIRED	W3-1-30 AREA, SF	TELESCOPING STEEL SIGN SUPPORT, LF
MUNICIPAL DRIVE																									
51+15.20 RT			1	4.00			1	2.19																	15
52+81.77 LT			1	4.00			1	2.19																	15
52+83.69 MEDIAN									1	5.00	1	5.00													15
52+95 LT	1	5.00																							15
54+50 RT													1	5.00											15
60+16.2 MEDIAN									1	5.00	1	5.00													15
61+05.88 MEDIAN									1	5.00	1	5.00													15
67+00 RT															1	16.00									15
68+00 LT													1	5.00											15
68+91 MEDIAN											1	5.00													15
70+03 MEDIAN									1	5.00	1	5.00													15
70+50 RT													1	5.00											15
72+00 RT																	1	6.25							15
73+00 RT																			1	6.25	1	3.00			15
74+50 RT																							1	6.25	15
74+50 MEDIAN																							1	6.25	15
76+00 RT																	1	6.25							15
76+58.4 MEDIAN					1	6.25					1	5.00													15
76+58.4 RT					1	6.25																			15
79+02.60																									
GALENA BLVD.																									
200+67.50 MEDIAN					1	6.25					1	5.00													15
200+67.50 LEFT					1	6.25																			15
201+25 LT																									
202+75 LT																							1	6.25	
202+75 MEDIAN																							1	6.25	
203+45 RT													1	5.00											15
206+00 LT																									
207+97 MEDIAN									1	5.00	1	5.00													15
209+03 MEDIAN									1	5.00	1	5.00													15
211+00 LT																									
220+30.67 MEDIAN									1	5.00	1	5.00													15
227+82.80 RT	1	5.00																							15
229+80.75 MEDIAN											1	5.00													15
229+84.15 RT	1	5.00																							15
231+61.39 LT	1	5.00																							15
231+63.90 MEDIAN											1	5.00													15
233+76 RT																									
233+00.73 LT																									
237+10.60 RT																									
240+52.04 LT																									
US 30																									
635+92.54 RT																									
643+43.48	1	5.00																							15
649+48.54 LT																									
INTERCHANGE SIGN TRUSS																									
IL 47																									
296+50 RT	1	5.00																							15
298+99.83 RT	1	5.00																							15
299+04.83 MEDIAN											1	5.00													15
301+13.99 MEDIAN											1	5.00													15
303+00 LT	1	5.00																							15
305+49.17 RT	1	5.00																							15
TOTAL	**9**	**45.00**	**2**	**8.00**	**4**	**25.00**	**2**	**4.38**	**7**	**35.00**	**14**	**70.00**	**4**	**20.00**	**1**	**16.00**	**2**	**12.50**	**1**	**6.25**	**1**	**3.00**	**4**	**25.00**	**555**

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SIGN SCHEDULE

SCALE: NTS

DRAWN BY:

DATE: 02/07/08

CHECKED BY: WBR

PLAN — SURVEYED / PLATTED / ALIGNMENT CHECKED / RT. OF WAY CHECKED / CADD FILE NAME / NOTE BOOK NO. / BY / DATE

PROFILE — SURVEYED / PLATTED / GRADES CHECKED / B.M. NOTED / STRUCTURE NOTAT'NS CH'KD / NOTE BOOK NO. / BY / DATE

Plotted: May 27, 2008 @ 3:10 PM By: Kris Pung - Tab: 36 SCH-11 (22x34)

Path: H:\SIGNPROJ\SIG548\DWG\SIG2732\DWG FINAL ENG\CONTRACT B\B-SIG548-SCHEDS