



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 30, 2014

SUBJECT: FAP Route 305 (US 14)
Section 27R-2
McHenry County
Contract No. 62268
Item No. 47, August 1, 2014 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 19 of the Schedule of Prices.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger, P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Tim Kell; Estimates

MS/as

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 62268

State Job # - C-91-293-01

Project Number

Route

County Name - MCHENRY--

FAP 305

Code - 111 - -

* REVISED 7-30-2014

District - 1 - -

Section Number - 27R-2

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
*REV 66900200	NON SPL WASTE DISPOSL	CU YD	5,900.000				
66900450	SPL WASTE PLNS/REPORT	L SUM	1.000				
66900530	SOIL DISPOSAL ANALY	EACH	10.000				
67100100	MOBILIZATION	L SUM	1.000				
70103815	TR CONT SURVEILLANCE	CAL DA	300.000				
70106800	CHANGEABLE MESSAGE SN	CAL MO	18.000				
70300100	SHORT TERM PAVT MKING	FOOT	11,560.000				
70300210	TEMP PVT MK LTR & SYM	SQ FT	598.000				
70300220	TEMP PVT MK LINE 4	FOOT	140,592.000				
70300240	TEMP PVT MK LINE 6	FOOT	6,167.000				
70300250	TEMP PVT MK LINE 8	FOOT	5,064.000				
70300260	TEMP PVT MK LINE 12	FOOT	1,844.000				
70300280	TEMP PVT MK LINE 24	FOOT	691.000				
70301000	WORK ZONE PAVT MK REM	SQ FT	102,453.000				
70400100	TEMP CONC BARRIER	FOOT	3,038.000				