





PLOT DATE = 10/8/2013

DESIGNED -

DRAWN

DATE

CHECKED

JW

AB

BS

10/15/2013

REVISED

REVISED

REVISED


REVISED

TRAFFIC SIGNAL INSTALLATION
ELECTRICAL SERVICE REQUIREMENTS TOTAL WATTAGE NO. OF LAMPS WATTAGE % OPERATIONS INCAND. LED 76.5 56.25 33.75 SIGNAL (RED) 135 17 (YELLOW) 0.25 (GREEN) 135 15 100 100 CONTROLLER VIDEO SYSTEM ILLINOIS DEPARTMENT OF TRANSPORTATION

I.D.O.T.

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** TEMPORARY CABLE PLAN, PHASE DESIGNATION DIAGRAM, AND EMERGENCY VEHICLE PREEMPTION SEQUENCE US. RTE 14 AND RIDGEFIELD ROAD (SOUTH) SHEET NO. OF SHEETS STA.

SECTION COUNTY 305 MCHENRY 431 293 27R-3 CONTRACT NO. 62517



*	DUAL ENTRY PHASE
*	SINGLE ENTRY PHAS
P ODL	OVERLAP

LEGEND

PHASE TEMPORARY PHASE DESIGNATION DIAGRAM → (*)— PEDESTRIAN PHASE NUMBER REFERS TO ASSOCIATED PHASE


TEMPORARY EMERGENCY VEHICLE PREEMPTION SEQUENCE

STAGE 1

TEMPORARY CONTROLLER SEQUENCE

US-14

<u>___6</u>→



PROPOSED EMERGENCY V	EHICLE PRE	EMPTOR
EMERGENCY VEHICLE PREEMPTOR	3	4
MOVEMENT	+	